
 
 
 
 
 
 
 

BSWM- BIDS AND AWARDS COMMITTEE 
SUPPLEMENTAL BID BULLETIN NO. 6 

 
CONTRACT:​ ​ ​ DESIGN AND BUILD OF PROVINCIAL SOIL LABORATORY  

IB NO. BSWM 2025-09-071 
 

This Addendum is being issued in accordance with Section 51.1.5 of RA 12009, to clarify and modify 
some provisions of the Bidding Document. THIS SHALL FORM AN INTEGRAL PART OF THE BID 
DOCUMENT.  
 
I.​ AMENDMENTS OF THE BIDDING DOCUMENT: 

ORIGINAL AMENDED 
Section I. Invitation to Bid 

●​ A complete set of Bidding Documents 
may be acquired by interested Bidders 
until November 26, 2025, 3:00PM 

 
●​ Bids must be duly received by the Bids 

and Awards Committee (BAC) Secretariat 
through [specify the manner of bid 
submission and receipt:] [(i) manual 
submission at the office address 
indicated below, on or before November 
27, 2025, 9:00AM. Late bids shall not be 
accepted.  

 
●​ Bid opening shall be on:  

○​ November 27, 2025, 9:30AM 
(Technical Proposal) and   

○​ December 02, 2025, 1:30PM 
(Financial Proposal) 

 

Section I. Invitation to Bid 
●​ A complete set of Bidding Documents may be 

acquired by interested Bidders until December 
01, 2025, 3:00PM 

 
●​ Bids must be duly received by the Bids and 

Awards Committee (BAC) Secretariat through 
[specify the manner of bid submission and 
receipt:] [(i) manual submission at the office 
address indicated below, on or before 
December 02, 2025, 9:00AM. Late bids shall 
not be accepted.  

 
●​ Bid opening shall be on:  

○​ December 02, 2025, 9:30AM (Technical 
Proposal) and   

○​ December 04, 2025, 1:30PM (Financial 
Proposal) 

 Revised Terms of Reference (See Annex A) 

 

Prospective bidders are instructed to directly 
coordinate with the contact persons listed in the 
table below (see link or QR code for updated 
information) regarding the schedule and conduct of 
site inspections. Site inspection shall be not later 
than November 25, 2025.  

Certificate of Site Inspection will be issued by the 
concerned LGU. The final signed certificate shall be 
sent via email once it has been duly signed by the 
representatives of both the LGU and the Procuring 
Entity (BSWM).  

Link: https://tinyurl.com/ye387fv2 
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https://tinyurl.com/ye387fv2


ORIGINAL AMENDED 
QR Code:  

 

 
 

For guidance and information of all concerned. 
 
 
 

DENISE A. SOLANO 
BAC Chairperson 
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REVISED TERMS OF REFERENCE 
 

TERMS OF REFERENCE 

Design and Build of Provincial Soil Laboratory  

(conventional concrete type) 

I.​ PROJECT DESCRIPTION 
 
The proposed Soil and Water Laboratory for Provincial Laboratories in the Philippines 
aims to revolutionize soil and water testing accessibility by utilizing conventional 
construction methods as the primary structural framework. Designed to be functional, 
cost-effective, and adaptable, this modern laboratory facility will be equipped with 
state-of-the-art instruments and specialized areas for soil and water analysis, 
addressing the diverse agricultural needs of various provinces. By decentralizing testing 
capabilities and bringing them closer to local communities, the Soil and Water 
Laboratory seeks to strengthen monitoring efforts, support sustainable agricultural 
practices, and encourage scientific collaboration across the region. 
 
The Provincial Soil and Water Laboratory plays a vital role in assessing and safeguarding 
the quality of soil and water resources within the province. To further improve its 
operational capacity and service delivery, a new facility must be constructed using 
conventional building materials and methods. This approach ensures long-term 
durability, greater design flexibility, and the ability to integrate key features such as 
specialized testing rooms, farmer training areas, and renewable energy solutions. 
 

II.​ CONCEPTUAL DESIGN 
 

 
Figure 1: Typical Design of Provincial Soil Laboratory 

The conceptual design for the Provincial Soil Laboratory (PSL) will utilize conventional 
Concrete Hollow Block (CHB) wall construction to ensure a durable, efficient, and 
cost-effective facility. CHB walls provide excellent thermal and sound insulation for a 
controlled testing environment, flexibility for future modifications, and resistance to 
weather, making it ideal for long-term use. The design also includes provisions for 
essential support features such as a driveway and parking area for ease of access, 
installation of solar panels to promote energy efficiency and sustainability, and a 
farmer’s lounge intended for multi-purpose activities including training and other 
community-centered engagements. This integrated design supports both technical 
functionality and stakeholder engagement, aligning with the broader goals of 
sustainable and service-oriented agricultural development. Refer to the 
conceptual/typical design plans and specifications for further details (all measurements 
are minimum and the winning bidder is responsible for the accuracy and applicability of 
all data to the project).  
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III.​ PERFORMANCE SPECIFICATIONS AND PARAMETERS 
 
SCOPE OF WORKS (Design Phase) 
 
Architectural Design 
 

a.​ Site inspection, measurement, and verification of utilities to be reflected on 
plans. 

b.​ Site Survey and Documentation 
i.​ Conduct a comprehensive site survey to obtain accurate measurements 

and detailed documentation of all existing structures within the site 
perimeter. 

ii.​ Conduct Geotechnical Investigation to  identify its soil characteristics and 
soil bearing capacity. Moreover, the geotechnical investigation shall 
comply with the requirements of the National Structural Code of the 
Philippines (NSCP) 2015, particularly Table 303-1 as shown below. 

 

Footprint Area of the 
Structure, A (m²) 

Minimum Required Number of Boreholes 
per Structure 

A ≤ 50 1 borehole 

50 < A ≤ 500 2 boreholes 

500 < A ≤ 6000 2 + (A/1000) boreholes 

6000 < A  2 + (A/1000) boreholes* 

*A consulting Geotechnical Engineer can recommend fewer 
boreholes subject to review by the Building Official but for a 
minimum of 8. 

 
c.​ Structural Analysis for Design of Main Structure and Foundation (Assuming 

isolated footing or mat foundation is to be used). 
d.​ Site survey duly signed by licensed Geodetic Engineer. 
e.​ Preparation of Engineering Design (Structural, Electrical, Electronics, 

Mechanical, Plumbing, and Fire Protection) with Detailed Cost Estimate, Bill of 
Materials (BOM),  and Program of Works. Various works shall be taken into 
consideration during the design phase, such as floor finishes, wall-to-floor edge 
connections, and the cistern tank, among others, including the issues and 
concerns noted during the site inspection with the bidders and the procuring 
entity. 

f.​ Preparation of Architectural Design: 3D model/views of building, 
sections/interior spaces (2 views per room at most)/walk-through animation. 

g.​ Updated/Revised Construction plans (2 sets each) if there will be revisions per 
End User, City Hall/local government unit (LGU), and/or DPWH review and 
comments. 

h.​ Preparation of documents regarding design for Building Permit Application (e.g., 
Signed and Sealed Architectural & Engineering Design). 
 

Processing of Necessary Plans and Permits 
 

a.​ The contractor shall also process the necessary permits and coordinate with 
relevant agencies to obtain approvals in a timely manner. 

b.​ Develop the necessary design and as-built plan in the following disciplines, as 
required for the processing of building and occupancy permits. All plans shall be 
duly signed and sealed by licensed professionals per the PRC, and may include 
but are not limited to: 
 

i.​ Architectural Plan 
ii.​ Civil/Structural Plan 

iii.​ Electrical Plan 
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iv.​ Plumbing/Sanitary Plan 
v.​ Mechanical Plan 

vi.​ Electronics Plan 
vii.​ Geodetic Plan 

 
c.​ Ensure that all plans are in accordance with the standards set by the National 

Building Code of the Philippines and the local government. 
 

i.​ Processing of Building Permit and Certificate of Occupancy 
ii.​ Prepare all necessary forms and documents required for the 

permit application. 
iii.​ Submit plans and documents to the Local Office of the Building 

Official (OBO). 
iv.​ Coordinate with concerned agencies and ensure timely 

compliance with regulatory requirements. 
 

d.​ Secure the following documents: 
 

i.​ Building Permit 
ii.​ All permits must be supported by signed and sealed plans by 

licensed professionals under the PRC. 
iii.​ Fire Safety Inspection Certificate from the Bureau of Fire 

Protection 
iv.​ Certificate of Occupancy 
v.​ The Contractor shall provide regular updates and progress 

reports to BSWM/End-user, documenting the status of each 
permit application, submission timelines, agency feedback, and 
expected approval schedules. 
 

e.​ Compliance with the following: 
 

i.​ Safety Compliance: All electrical components and installations 
must adhere to the Philippine Electrical Code (PEC) standards for 
the single-story building. 

ii.​ Structural Compliance: The construction materials, installation of 
water supply and drainage pipes must comply with the National 
Building Code of the Philippines and the Structural Code of the 
Philippines to ensure stability and durability.  

iii.​ Fire and Electrical Safety: The system must meet the safety 
requirements of NFPA 70 (National Electrical Code), the Revised 
Fire Code of the Philippines (RA 9514), and the Philippine 
Electrical Code (PEC) to mitigate fire and electrical hazards. 

iv.​ Other relevant laws and regulations covering environmental and 
health concerns. 

 
The following should be established based on the required operating outputs for the 
construction of PSL, in full accordance with applicable design and construction 
standards, legal and technical obligations, and other relevant government commitments 
such as National Building Code of the Philippines (PD 1096), RA 9514 (Fire Code of the 
Philippines), RA 11058 (Occupational Safety and Health Standards Law), and other 
relevant laws and regulations. These ensure compliance with existing laws and 
regulations to guarantee the functionality, safety, and quality of the facility. 
 
a.​ The contractor is required to conduct a site survey to verify the present condition of 

the site and determine potential problems that may affect the implementation of the 
project. 
 

b.​ The contractor shall prepare all design plans, specifications, BOQ and all other 
necessary submittals with standard quantities as may be needed for submission to 
the local Office of the Building Official. 
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c.​ The contractor shall provide all necessary resources (services and materials) to 
complete the project. The contractor is required to submit the corresponding list to 
declare the personnel, equipment, materials, tools, vehicles, etc. to be deployed in 
this project. 
 

i.​ No work shall be initiated until the notice to proceed (NTP) from the 
procuring entity (PE) has been issued. 

ii.​ A pre-construction meeting must be conducted and attended by both the 
contractor and the PE/end-user, along with other relevant parties, to ensure 
alignment on project scope, timelines, responsibilities, and coordination 
requirements. 
 

d.​ The contractor shall only be allowed to work at the site within the approved 
schedules provided by the Building Administrator unless otherwise agreed upon 
between the PE, the Contractor and the Building Administrator. 
 

e.​ The Contractor shall provide the materials, tools, safety equipment, labor and other 
necessary services capable of producing the required quality and quantity of work to 
complete the project. 

 
i.​ The contractor shall be responsible for the security of all materials and 

equipment before and during project implementation. Materials shall be 
carefully handled, properly stored, and defective items shall be replaced 
without additional cost to Bureau of Soils and Water Management. Materials, 
including but not limited to, furniture, fixtures, ICT equipment, appliances 
and other equipment to be used shall be approved by the PE first prior to 
installation.  
 

ii.​ All workmanship shall be of good quality and performed in accordance with 
industry standards. 

 
f.​ All required documents such as revised plans and building permits from the Office of 

the Building Official/DPWH/and other authorities, must be provided by the 
contractor before beginning any construction activities, unless otherwise agreed. 
This also includes the following: 
 

i.​ Other necessary permits, insurances, bonds, and other fees. 
 

g.​ The contractor shall provide the necessary design plans, schedules, and drawings 
needed for the completion of the project. 
 

h.​ The contractor shall assign personnel to attend all project meetings and prepare 
project status reports. The personnel to be assigned must be professional with the 
necessary technical skills and experience. 

 
i.​ Project status reports shall contain the following documents: (1) site photos 

(before and after construction); (2) work around/ alternative solution or 
variation of scope recommendations (if necessary); and (3) any other 
requested relevant information required to report the progress of 
performance. 
 

i.​ The contractor shall always keep the work area free from the accumulation of 
construction debris/scraps/waste materials and organized. Ensure that all the area 
covered in the statement of work shall be left in a condition that is acceptable to the 
Building Administration. 
 

j.​ The contractor shall not conduct any work that is beyond this statement of work 
unless directed or approved in writing by authorized PE’s employee/s. Any work 
done by the contractor beyond this statement of work and specifications without 
direction from the authorities will be at the contractor’s own risk and at no cost to 
the PE. 
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k.​ The PE may, at any time, make changes to the project scope by altering, adding to, or 
deducting from the work based on written instructions and approved Variation 
Orders without invalidating the contract and in accordance with government 
procurement guidelines and accounting rules. 

 
l.​ The contractor shall submit their proposed design to the PE for approval and the 

final as-built plans after the completion of the project. 

m.​ Should there be any changes from the design that has been submitted and approved, 
the Contractor must submit a formal written request outlining the proposed 
modification at a reasonable period of time. No variation shall be implemented 
unless formally approved in writing by the Head of the PE, and all such changes 
must be at no cost to the PE. 

 
n.​ The contractor may coordinate with the supplier of various laboratory equipment, 

and vice versa, to ensure proper installation, compatibility, and adherence to the 
scheduled delivery timeline. 

 
o.​ Pre-construction and During Construction Phase - Processing of Regulatory 

Compliances such as Building Permit, among others, including its Fees, Gov't 
Clearances and fees, Location Clearance fees, Electric Temporary Connections Fees, 
Water Utilities Temporary Connections, (Tax Inclusive for all permits), Preparation 
of grounds breaking ceremonies & Inauguration ceremonies, inclusive of all 
expenses for supplies, food and materials.  

 
p.​ Post Construction Phase - Processing of Occupancy Permits and fees, Processing of 

Permit to Operate for Generator and Elevators, Securing Permanent Electric 
Connections and Fees, Securing Permanent Water Utilities Connections and 
Securing/Processing, Application & Accreditation of Pollution Control Officers and 
other requirements. 

 

q.​ The contractor must have prior experience in constructing laboratories compliant 
with RA 11058 on Occupational Safety and Health Standards.  It must have at least 
one laboratory constructed compliant to the aforementioned standards. A 
compliance report must be submitted to the BSWM as agreed upon during the 
pre-construction meeting with the contractor. 

 
 

SCOPE OF WORKS (Construction Phase) 
 

Under this scope of works, together with the plans and specifications prepared during 
the design phase, the contractor shall supply all labor, materials, tools and equipment, 
and perform all necessary works to complete the Construction of PSL. All works shall 
include, but shall not be limited to the following: 
 
a.​ Site Works – Preparation and development of the project site, including clearing, 

grubbing, excavation, grading, and backfilling to establish proper ground levels. 
Works also cover the construction of pathways, drainage systems, curbs, gutters, and 
perimeter fencing. Utility provisions and site access are established to support 
ongoing construction activities. All activities are executed per site development 
plans and relevant regulations. 
 

b.​ Structural, Concrete and Steel Works – Construction of the building’s main 
framework to ensure strength, stability, and compliance with structural standards. 
Concrete works – including formwork, reinforcement, pouring, and curing – cover 
foundations, columns, beams, and slabs. Steel works – covering fabrication and 
installation of trusses, frames, and railings – include protective coatings against 
corrosion. All works follow approved plans, safety codes, and quality requirements 
for long-term durability. 
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c.​ Masonry Works – Laying of CHBs, bricks, and similar units for walls and partitions, 
with proper mortar, alignment, and joint finishing. Includes plastering and surface 
leveling for final finishes. Reinforcements and control joints are provided to ensure 
strength and prevent cracks. All works follow approved plans and construction 
standards. 

 
d.​ Carpentry, Joinery and Specialty Works - Fabrication and installation of wooden 

components such as doors, frames, cabinets, shelves, ceilings, and partitions. 
Includes framing, paneling, and fitting works using approved timber and boards. 
Also covers specialty works for laboratory furniture and fixtures such as 
workbenches, reagent racks, and storage units. All installations comply with ISO/IEC 
17025 requirements for laboratory facilities and align with the DA ILD Engineering 
Masterplan. 
 

e.​ Architectural Finishes - Application of final surface treatments and materials on 
floors, walls, ceilings, and other architectural elements to achieve the desired 
aesthetic and functional quality. Works include tiling, painting, ceiling systems, 
cladding, and installation of doors, windows, and other finishing components. All 
finishes are executed with attention to alignment, detailing, and workmanship. 
Compliance is ensured with the National Building Code (PD 1096), Fire Code (RA 
9514), Accessibility Law (BP 344), and other applicable Philippine laws and 
regulations governing construction and occupancy 

 

f.​ Roofing Works - Installation of roof framing, insulation, waterproofing, and roofing 
materials such as pre-painted long-span metal sheets and appropriate accessories to 
ensure protection against rain, wind, and heat. Includes installation of gutters, 
downspouts, flashings, and roof ventilation as needed for proper drainage and 
airflow. Works ensure structural stability, weather resistance, and thermal 
performance. All roofing works comply with the National Building Code (PD 1096), 
Fire Code (RA 9514), and other applicable Philippine laws and standards. 
 

g.​ Plumbing and Water Pre-Treatment Works – Setting up and maintaining piping 
systems for water supply, drainage, and waste removal to ensure proper function, 
efficiency, and hygiene in laboratory operations. Includes treatment of tap water to 
produce pre-treated water through a three-stage filtration system, with storage in a 
dedicated water tank equipped with a backwashing feature for ease of maintenance. 
With provisions of roof rainwater harvesting structure. The water that will be 
collected can be used in cleaning the parking areas, irrigation of ornamental plants, 
flushing of toilets, and other purposes. All works are designed and executed to 
support laboratory requirements in compliance with ISO/IEC 17025 standards for 
water quality and system reliability. 
 

h.​ Electrical Works - Installation and wiring of electrical systems to ensure safe, 
efficient, and reliable power distribution throughout the building. Includes panel 
boards, lighting, power outlets, grounding systems, and circuit protection in 
accordance with electrical plans. Provisions for integration of a solar power system 
and a generator set to supply backup power to essential equipment and facilities. 
Electrical load computations shall take into account all laboratory equipment. All 
works comply with the National Building Code (PD 1096), Philippine Electrical Code, 
and other applicable laws and standards. 
 

i.​ Mechanical Works -Installation and maintenance of HVAC and other mechanical 
systems to ensure energy-efficient operation, indoor comfort, and air quality. Scope 
includes air conditioning units, ventilation fans, gas lines, and ducting systems for 
fume hoods, canopy hoods, and specialized exhausts for the soil microbiology 
laboratory. Works are designed to support proper airflow, temperature control, and 
removal of contaminants. All systems comply with the National Building Code (PD 
1096), Mechanical Engineering Law (RA 8495), and relevant Philippine standards. 

 

j.​ Electronic Works – Installing and integrating electronic systems to support 
building automation, communication, safety, and security requirements. This 

Page 8 of 14 



includes the setup of structured cabling for data and voice networks (LAN), fire 
detection and alarm systems (FDAS), public address and background music systems 
(PA/BGM), closed-circuit television (CCTV) surveillance, access control systems, and 
building management systems (BMS), ensuring compliance with local codes and 
standards for functionality, safety, and future scalability. 
 

k.​ Painting Works - Surface preparation and application of protective and decorative 
coatings on interior and exterior walls, ceilings, metalworks, and concrete surfaces, 
using appropriate primers, sealers, and topcoats. Works include puttying, sanding, 
and finishing to achieve specified textures and color schemes, ensuring durability, 
weather resistance, and aesthetic quality in accordance with approved plans and 
industry standards. 

 

l.​ Sanitary Works - Installation of plumbing systems for water supply, drainage, and 
waste disposal, including pipes, fittings, fixtures, and venting. This also includes a 
hazardous waste storage room, which is isolated from the main building for safety 
purposes. All works shall comply with the National Plumbing Code of the Philippines 
and other applicable regulations to ensure hygiene, safety, and proper wastewater 
management.  
 

m.​ Wastewater Treatment Facility - The Contractor shall design and construct a 
wastewater treatment facility for the soil laboratory in compliance with applicable 
Philippine laws and regulations, including the Clean Water Act (RA 9275), the 
Sanitation Code, and relevant DENR, DPWH, and DOH standards. The Contractor 
shall also provide a dedicated room or designated space within the facility for the 
proper temporary storage of sludge and other treatment by-products prior to 
collection, transport, and disposal by a duly accredited DENR third-party waste 
hauler. 
 

n.​ Fire Protection Works - Installation of fire suppression and alarm systems such as 
sprinklers, fire hoses, extinguishers, and detectors to ensure occupant safety and 
property protection. All works comply with the Fire Code of the Philippines (RA 
9514) and relevant standards for fire safety and emergency readiness. 
 

o.​ Other miscellaneous works - Includes installation of signages, safety features 
(such as handrails and guardrails), pest control barriers, and other non-structural 
components necessary for building functionality and compliance. These works, but 
not limited to those listed, support overall usability, safety, and operational efficiency 
in accordance with project requirements and applicable Philippine regulations. 

 
I.​ PRELIMINARY SURVEY AND MAPPING 

F  
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Preliminary survey and mapping conducted at the proposed site for the PSL (lot area 
varies), capturing key land details including geographic coordinates, land title 
information, and total land area. The activity aims to assess the suitability of the location 
for laboratory construction and operation. Aerial imagery, as shown in Figure 2, 
provides a clear view of the terrain and site boundaries, supporting data validation and 
planning for infrastructure development. Available preliminary survey and mapping 
documents of all identified sites shall form part of the reference materials for this 
requirement. 
 

I.​ PRELIMINARY INVESTIGATIONS 
 
The Contractor shall conduct preliminary site investigations to obtain essential data on 
topography, soil characteristics, subsurface conditions, drainage patterns, and other 
geotechnical and environmental factors critical to the design and execution of the 
construction project. These investigations must include, but are not limited to, site 
investigation and assessment of site accessibility and potential hazards. The available 
geological, geohazard, and soil data from the Mines and Geosciences Bureau (MGB) or 
local Municipal Planning and Development Coordinator (MPDC) for the identified 
project sites (as shown in Annex A) shall form part of the reference materials for this 
requirement. All findings must be properly documented and incorporated into the 
contractor’s design and build proposal, ensuring the suitability and safety of the 
infrastructure. 
 

II.​ UTILITY LOCATIONS 
 
The designated locations for both electricity and water utilities are of critical 
importance to the construction process and must be carefully planned and coordinated 
with the LGU and/or relevant utility providers by the winning bidder/contractor. The 
installation and wiring of the 3-phase electrical system must ensure safe and reliable 
power distribution throughout the building, including all required materials and labor 
for connection to the local electric cooperative and full electrification upon project 
turnover. Similarly, the setup and maintenance of piping systems for water supply, 
drainage, and waste removal must be accurately positioned to ensure proper function 
and efficiency, in close coordination with the local water utility to meet regulatory and 
operational requirements. 
 

III.​ APPROVED BUDGET FOR THE CONTRACT 
 
The total approved budget for the contract (ABC) for this procurement is Three 
Hundred Thirty Six Million, Six Hundred Thousand Pesos (PhP336,600,000.00) 
only.  

 

Page 10 of 14 



 

IV.​ PROPOSED DESIGN AND CONSTRUCTION SCHEDULE 

 
Figure 3. Sample Construction Schedule (PERT CPM) 

 
The design and construction of the PSL (simultaneous with other sites) will follow a 
phased implementation schedule to ensure systematic progress and compliance. The 
project will begin with the Design Phase, followed by the Regulatory Compliance Phase 
to secure necessary permits and clearances. This will be succeeded by the 
Groundbreaking Ceremony, then the Construction Proper Phase, and finally, the 
Turnover and Occupancy Phase, marking the start of full laboratory operations. 

 
I.​ MANPOWER REQUIREMENT 

 
The contractor shall provide an adequate number of duly qualified personnel to perform 
the work specified herein. All personnel must be authorized, properly trained, and 
equipped to carry out their tasks in accordance with the terms and conditions. 
Documentary evidence of their prior experience in laboratory-related projects, either 
through a certificate of project completion or a statement of project involvement duly 
certified by the client or employer. The key personnel must meet the minimum years of 
experience requirements outlined below: 
 

Key Personnel 

(per site) 
Description 

Years of 
experience 

required 
Documents 

Project Manager 
(1) 

Licensed Architect 
or Civil Engineer 

Five (5) years 

Curriculum 
Vitae/Resume 

Valid Professional 
Identification Card 

issued by PRC 

Site Engineer (1) Licensed Civil 
Engineer 

Three (3) years 

Structural 
Engineer (1) 

Licensed Civil 
Engineer 

Three (3) years 

Electrical 
Engineer (1) 

Licensed Electrical 
Engineer 

Three (3) years 

Mechanical 
Engineer (1) 

Licensed 
Mechanical 

Engineer 

Three (3) years 

Electronics 
Engineer (1) 

Licensed 
Electronics 

Engineer 

Three (3) years 

Sanitary Engineer 
(1) 

Licensed Sanitary 
Engineer 

Three (3) years 

Safety Officer (1) Licensed 
Engineer/OSHA 

Certified 
Personnel 

Three (3) years 
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The contractor shall provide Support Staff with a minimum of three (3) years of 
experience in their respective fields, including but not limited to: 
 
i.​ Foreman 
ii.​ Carpenter/s 
iii.​ Electrician/s 
iv.​ Tile Setter/s 
v.​ Painter/s 
vi.​ Other skilled laborers  

The key professionals listed are mandatory. Prospective bidders shall attach/submit the 
resume of the above professional key personnel. Said key personnel shall possess and 
submit together with their resume, their valid license for the practice of engineering 
issued by the PRC. 

The Contractor may, as needed and at its own expense, add additional professionals 
and/or support personnel for the optimal performance of all architectural and 
engineering services, and construction services, as stipulated in the Terms of Reference 
for this Project. 

 
II.​ LIST OF MAJOR EQUIPMENT 

 
The list of equipment which is owned, leased, and/or purchased agreement to be 
utilized for the project shall be, and to be supported with proof of ownership, purchase 
agreement and certification of availability from the equipment lessor/vendor for the 
duration of the project. 
 

Concrete Mixer and vibrator Backhoe 
Bar bending machine Compactor 
Bar cutting machine Laser self-levelling 
Water tank Theodolite/total station 
Welding machine Compressor 
Generator set Scaffolding 

 
 

III.​ DELIVERY TIMELINE AND PROJECT SAFETY PROTECTION 
 
The project shall be completed within twenty-four (24) weeks or one-hundred 
sixty-eight (168) days, as derived from PERT-CPM, upon issuance of building permit and 
other necessary compliances.  
 

●​ In case of unacceptable/unjustified delay in the completion of the work and 
exceeds the time duration, PE will impose a penalty as per government 
procurement and accounting rules. 

Terms of warranty: One (1) year 

●​ The contractor shall guarantee that the work performed will be free from 
any defects in workmanship and materials for a period of not less than one 
(1) year from the date of completion. The contractor shall be responsible for 
the replacement or repair, at no additional charge, of any work that becomes 
defective within one (1) year after its completion. 

 
IV.​ MINIMUM REQUIREMENTS FOR A CONSTRUCTION SAFETY AND HEALTH 

PROGRAM FOR THE PROJECT 
 

The Contractor shall submit a Construction Safety and Health Program (CSHP) duly 
approved by the Department of Labor and Employment (DOLE) prior to the 
commencement of any site works. The CSHP shall comply with the minimum 
requirements set forth under Department Order No. 13, series of 1998, and the 
Occupational Safety and Health Standards (OSHS) of the Philippines. It must include, at a 
minimum, a comprehensive risk assessment, site-specific safety procedures, 
organizational structure with qualified safety personnel, provision of Personal 
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Protective Equipment (PPE), emergency response plans, toolbox meetings schedule, 
health and sanitation facilities. Strict implementation and compliance with the approved 
CSHP shall be a continuing obligation of the Contractor throughout the duration of the 
project. 

General Safety within Construction Premises 

●​ The provision for personal protective equipment, danger signs, barricades, and 
safety instructions for workers, employees, the public, and visitors 

Personal Protective Equipment 

●​ The Contractor shall provide adequate and approved type of protective 
equipment (hard hats, safety glasses with side shields, rubber boots). Workers 
within the construction project site shall be required to wear the necessary 
Personal Protective Equipment (PPE) at all times. 

●​ Construction workers who are working from unguarded surfaces six (6) meters 
or more above grade, temporary or permanent floor platforms, scaffolds, or 
where they are exposed to the possibility of falls, hazardous to life or limb, must 
be provided with safety harnesses and lifelines. 

●​ Specialty construction workers must be provided with special equipment, such 
as specialized goggles or respirators for welders and painters or paint 
applicators, and workers who worked in confined and enclosed spaces. 

●​ All other persons who are either authorized or allowed to be at the construction 
site shall wear appropriate PPE. 

V.​ RESPONSIBILITIES OF END-USER DURING PROJECT IMPLEMENTATION 
 
a.​ The PE/End-User Unit in coordination with PMU or any duly authorized 

representative shall inspect the compliance of the contractor to the materials and 
tools delivered in accordance with the specifications prior to implementation.  
 

b.​ The PE/End-User or any duly authorized representative shall supervise the 
implementation of the project to monitor the progress and compliance of the 
contractor with the specified methodologies and safety precautions. 

 
c.​ The PE/End-User Unit or its representative shall raise concerns to the contractor if 

there are found poor workmanship, non-compliance, or substandard practices 
observed during implementation. 

 
d.​ The PE/End-User Unit or its representative shall provide assistance to the 

contractor throughout implementation, and warranty period as the need arises. 
 

e.​ The PE/End-User shall ensure timely feedback and decision-making on contractor 
submissions requiring review, such as variation orders, design changes, or material 
approvals. 

 
VI.​ TERMS OF PAYMENT 

 
The PE shall pay the contracted service provider after the completion of the actual 
services rendered and upon receipt of the billing statement, Statement of Work 
Accomplished (SWA), and other documents required for processing the payment. 
Progress billing may be allowed upon the contractor's request, subject to government 
procurement and accounting rules. 
 
Advance Payment - The procuring entity shall, upon a written request of the contractor 
which shall be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total contract price, 
to be made in lump sum or, at the most, two installments according to a schedule 
specified in the Instructions to Bidders, subject to the requirements in Annex "E" of the 
2016 revised IRR of RA No. 9184. 
 
Progress Payment - The Contractor may submit a request for payment for Work 
accomplished, such request for payment shall be verified and certified by the Procuring 
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Entity's Representative. Except as otherwise stipulated in the Instruction to Bidders. 
materials and equipment delivered on the site but not completely put in place shall not 
be included for payment. The Procuring Entity's representative shall check the 
contractor's monthly SWA and certify the amount to be paid to the contractor as 
progress payment. 
 

VII.​ DATA ACCURACY AND CONTRACTOR RESPONSIBILITY 

The above data are provided for reference purposes only. The PE does not guarantee the 
completeness, accuracy, or current relevance of these data to the specific project. It is 
the sole responsibility of the contractor to verify the accuracy and applicability of all 
data, including the above, for use in its design and build proposal and related services 

VIII.​ CONFIDENTIALITY 

All relevant data such as plans, diagrams, designs, specifications, and other supporting 
records or materials prepared in the course of the design-and-build shall be the 
property of the PE and shall not be used by the Designer/Contractor without the prior 
written approval. Print and electronic copies of such documents shall be turned over to 
the PE. In addition, all data and information related to the project shall be treated with 
strict confidentiality and in no instance shall they be released or revealed to a third 
party without written consent of the PE. 

IX.​ RESERVATION 

The PE reserves the right to cancel or modify this TOR or any other issuances, to refuse 
to accept or consider any proposal for any cause or reason, or otherwise not to proceed 
or defer with the implementation of this project. 

ANNEX A 

FUND PROVINCE ACTUAL SITE LOCATION 

PAEF NCP  
(2024 continuing) 
LOT 1 

Tarlac  Victoria, Tarlac 

PAEF NRP  
(2024 continuing) 

Bataan Palayan ng Bayan, Brgy. 
Pantingan, Pilar, Bataan 

Brooke’s Point, Palawan Municipal Agro-Industrial 
Development Site, National 
Highway, Barangay Maasin, 
Brooke's Point, Palawan 

Rizal, Palawan Purok pagkakaisa 
Punta Baja, Rizal, Palawan 

Ilocos Norte Brgy 2 Santa Joaquina, Laoag 
City 

NSHP 
(2025 GAA – current) 
 

Negros Island Region Brgy Alijis, Bacolod City 

Dinagat Island Brgy. Llamera. Municipality of 
Libjo, Province of Dinagat 
Islands 

Leyte Brgy. San Pablo, Ormoc City, 
Leyte 

Capiz Tapaz, Capiz 

Davao de Oro Pasian, Monkayo, Davao de 
Oro 

Oriental Mindoro Victoria, Oriental Mindoro 
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