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BSWM- BIDS AND AWARDS COMMITTEE 
SUPPLEMENTAL BID BULLETIN NO. 2 

 

CONTRACT: Re-Bid of Lot 2 under the Procurement of Supply and 
Delivery of Technology Package on Composting Facility for 
Biodegradable Wastes for CY 2023- IB NO: BSWM-2023-08-
048 

 
This Addendum is being issued in accordance with Section 22.5.2 of the IRR of RA 9184, to clarify and 
modify some provisions of the Bidding Document. THIS SHALL FORM AN INTEGRAL PART OF THE BID 
DOCUMENT.  
 
CLARIFICATION/QUERIES FORM A PROSPECTIVE BIDDER: 
 

CLARIFICATION/QUERIES 
 

REMARKS 

1. Subdivide the Lot further or allow submission 

of bids on a regional basis: 

Reiteration of the following Bid Bulletins: 
 
Bid Bulletin No. 3: Procurement of Supply and Delivery of 
3,247 units of Technology Package on Composting 
Facility for Biodegradable Wastes for CY 2023- IB NO: 
BSWM-2023-07-045” provides that: 
 

“Per the Government Procurement Policy Board (GPPB), the 
Procuring Entity’s (PE) is in the best position to determine its 
needs, including the procurement strategy to be employed to 
address needs.  

Considering the conducted market study, the lots were 
divided into four (4) based on geographical proximity or 
clustering, hence will help in the timely accomplishment of 
the PE’s physical and financial targets.” 

 
Bid Bulletin No. 1: Re-Bid of Lot 2 under the Procurement 
of Supply and Delivery of Technology Package on 
Composting Facility for Biodegradable Wastes for CY 
2023- IB NO: BSWM-2023-08-048 
 

Retain the provision under Section II Clause 19.4 of the 
bidding document: 
 
One Project having several items, which shall be awarded 
as one contract. 

2. Decrease the total numbers of required 

availability of stocks for assembled and raw 

materials: 

 

With reference to the Bid Bulletin No. 3: Procurement of 
Supply and Delivery of 3,247 units of Technology 
Package on Composting Facility for Biodegradable 
Wastes for CY 2023- IB NO: BSWM-2023-07-045” that 
provide that: 

 
“Minimum requirement:  
10% assembled, 90% raw materials of first delivery target” 

 
To ensure achieving programmed physical targets as 
submitted to DBM and DA, minimum requirement for 
availability of stocks is 10% assembled and 90% raw 
materials of the total delivery for the 4th quarter of CY 2023. 
 
November to December 2023 delivery 
Region 5 = 240 units 
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  “Lupa’t Tubig ay Pag-ingatan at Pangalagaan,  
Tungo sa Maunlad na Agrikultura at Kabuhayan.” 

 
10% assembled = 24 units 
90% raw materials =  216 
 
IMPORTANT:  
Submit as part of your technical proposal an EXECUTION 
PLAN for the whole contract (capacity to produce per 
week) that the bidder can complete the delivery as 
scheduled. 

3. Acceptance of SLCC that is not Fabricated/ 

Manufactured: 

RA 9184 Section 23.4.1.3 states that: 
 

“The bidder must have completed, within the period specified 
in the Invitation to Bid, an SLCC that is similar to the 
contract to be bid,. xxx “ (emphasis added) 

 
One of the major specifications of the project being 
procured is that it shall be locally fabricated as stated in 
Section VII of the bidding document. 

 
Reiteration of the following Bid Bulletin: 
 
Bid Bulletin No. 1: Re-Bid of Lot 2 under the Procurement 
of Supply and Delivery of Technology Package on 
Composting Facility for Biodegradable Wastes for CY 
2023- IB NO: BSWM-2023-08-048 

 
Retain the provision under Section III Clause 5.3 of the 
bidding document: 
 
For SLCC: Contract on Supply and Delivery of 
Manufactured/ Fabricated Agricultural Processing 
Equipment/Agricultural Machineries and/or Solid 
Waste Management Equipment. 

4. To remove the requirement of NAMDAC 

and BAFE Permit to Operate as 

Manufacturer/ Fabricator. 

Reiteration of the following Bid Bulletin: 
 

Bid Bulletin No. 3 of the procurement project “Procurement 
of Supply and Delivery of 3,247 units of Technology 
Package on Composting Facility for Biodegradable 
Wastes for CY 2023- IB NO: BSWM-2023-07-045” 
provides that: 

Bidder shall have a valid NAMDAC and BAFE 
Certificate as manufacturer/ fabricator.  

 
Based on experience, End-User had issues with dealers, 
especially in terms of conduct of training and after sales 
service. Since they have no company personnel 
knowledgeable on the technology package (detailed 
mechanism of the machine), dealers tend to redirect 
concerns to their source manufacturer who is not part of the 
contract.  This results in delays in the provision of technical 
assistance to the beneficiaries.   

Joint Venture Agreement may be entered into per RA 
9184. 

5. Set the1 date of delivery requirement for the 

whole contract 

Amended Section VI. Schedule of Requirement 
 
Completion of delivery shall be on or before May 30, 
2024, to wit: 
 
November to December 2023  
Region 5 = 240 units 
 
January to May 30, 2024: 
NCR = 10 units 
Region 4A= 198 
Region 4B= 247 
 
Note: Schedule of delivery per Region for January to May 
2024 delivery (NCR, Regions 4A and 4B) will be finalized 
with the End-user during contract implementation. 
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  “Lupa’t Tubig ay Pag-ingatan at Pangalagaan,  
Tungo sa Maunlad na Agrikultura at Kabuhayan.” 

 

 
o A complete set of Bidding Document may be acquired by interested Bidders until September 

27, 2023, 3:00PM from the address and website. 
 

 
 

DEADLINE/SCHEDULE OF SUBMISSION AND OPENING OF BIDS: 
 
Deadline of submission of bid proposals is on September 28, 2023, 9:00AM. 
 
Opening of Bids is on September 28, 2023, 9:30AM at BSWM Convention Hall and via videoconferencing 
(Zoom).  

 
 
For guidance and information of all concerned. 

 
 

(Sgd)DENISE A. SOLANO 
BAC Chairperson 

 
 

 
 
 
  
 
 
 
 
 


