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ISO/IEC	17025:	2017 

LA-2016-299B	
ATEL-1-1021-299B	
Laboratory	Services	Division 

LA-2023-423A	
Soil	and	Water	Resources	
Research	Division Masaganang	Agrikultura,	Maunlad	na	Ekonomiya 

BSWM-	BIDS	AND	AWARDS	COMMITTEE	
SUPPLEMENTAL	BID	BULLETIN	NO.	2	

	
CONTRACT:	 Supply,	 Delivery	 and	 Installation	 of	 various	 Technical	 &	 Scientific		

Batch	3	for	CY	2025	-	IB	No.	BSWM	2025-10-077	
	

This	Addendum	 is	 being	 issued	 in	 accordance	with	 Section	51.1.5	 of	RA	12009,	 to	 clarify	 and	modify	 some	
provisions	of	the	Bidding	Document.	THIS	SHALL	FORM	AN	INTEGRAL	PART	OF	THE	BID	DOCUMENT.		
	
I. AMENDMENTS	OF	THE	BIDDING	DOCUMENT:	

ORIGINAL	 AMENDED	

	 Revised	Technical	Specifications	
● The	equipment	shall	be	inspected	on	the	

supplier’s	designated	storage	facility/area.	
Equipment	shall	be	delivered	to	the	temporary	
Provincial	LGU	storage	facility	not	later	than	
August	30,	2026,	while	awaiting	for	the	
completion	of	the	laboratory	facility.	Final	
delivery	and	installation	of	equipment	shall	be	
shouldered	by	the	supplier	once	the	laboratory	
facility	is	complete.	Delivery	shall	be	subject	to	
inspection	by	the	designated	Inspector/	End-
User	from	the	Procuring	Entity	

● Delivery	to	the	project	site	shall	commence	
only	upon	the	full	completion	of	the	Provincial	
Soil	Laboratory	(PSL),	to	be	completed	not	later	
than	October	2026.	The	bidder	shall	be	solely	
responsible	for	the	proper	storage	and	
safekeeping	of	the	equipment	while	awaiting	
the	completion	of	the	Provincial	Soil	
Laboratory	(PSL).	All	costs	incidental	to	the	
delivery	of	the	equipment,	including	freight,	
handling,	transportation,	and	any	associated	
charges,	shall	be	borne	entirely	by	the	bidder	

	
● Installation	and	commissioning	shall	proceed	

for	a	maximum	of	14	calendar	days	upon	
receipt	of	Notice	to	Proceed	Installation	of	
Equipment,	including	all	standards,	to	the	site,	
in	close	coordination	with	the	end-user.	

The	terms	of	payment	shall	be	as	follows:	upon	each	
services	render	per	item/services	rendered	

Progress	billing:	
● 1st	Payment	of	equipment:	upon	

delivery,	inspection	to	the	PSL	or	LGU	
temporary	storage,	progress	billing	of	
75%	upon	request	of	the	supplier	

	
● 2nd	Payment:	Upon	installation	of	

equipment,	25%	will	be	paid	once	
installed	and	commissioned.	

	

Technical	Specifications	
Lot	1	-	Item	1.	Atomic	Absorption	Spectroscopy	
	
Gas	tank	(3)	on-site	with	regulator	
Gas	refills	good	for	10	cylinders	

Revised	Technical	Specifications	
Lot	1-	Item	1.	Atomic	Absorption	Spectroscopy	

	
● Gas	tank	(5)	with	content,	on-site	with	

regulator	
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                       “Lupa’t	Tubig	ay	Pag-ingatan	at	Pangalagaan,	 
Tungo	sa	Maunlad	na	Agrikultura	at	Kabuhayan.” 

Lot	6		
Item	1.	Water	Purification	System	(Type	1	and	2)	
w/pre-treatment	unit	
	
	
2.	With	3-stage	prefilters	assembly	and	supply	of	filters	
(1um,	5um,	carbon)	good	for	3	years		
4.	With	3	yrs	consumables	for	the	water	purification	
systems	(Type	1	and	2)		
5.	With	3	yrs	consumables	for	the	pre-treatment	unit	

Revised	Technical	Specifications	
Lot	6	-	Item	1.	Water	Purification	System	(Type	
1	and	2)	w/pre-treatment	unit	
	
	
2.	With	3-stage	prefilters	assembly	and	supply	of	
filters	(1um,	5um,	carbon)	good	for	2	years		
4.	With	2	yrs	consumables	for	the	water	
purification	systems	(Type	1	and	2)		
5.	With	2	yrs	consumables	for	the	pre-treatment	
unit	to	be	delivered	on-site	
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II.	CLARIFICATIONS	RECEIVED	FROM	PROSPECTIVE	BIDDER/S	

CLARIFICATION/CONCERN	 AGREEMENT	
1. Mandatory	po	ba	yung	onsite	calibration	for	some	

units?	Will	it	be	acceptable	if	we	have	the	units	
calibrated	by	an	ISO	17025	lab	prior	to	delivery	sa	
site?	

● Yes,	for	the	handheld	units,	calibration	prior	to	delivery	
is	allowed.	However,	for	large	equipment	that	requires	
onsite	 calibration,	 the	 calibration	 may	 only	 be	 done	
once	the	units	have	been	delivered	onsite.	

	
For	guidance	and	information	of	all	concerned.	

	
	

DENISE	A.	SOLANO	
BAC	Chairperson	
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