



**BSWM- BIDS AND AWARDS COMMITTEE
 SUPPLEMENTAL BID BULLETIN NO. 4**

**CONTRACT: Procurement of Supply and Delivery of 3,247 units of
 Technology Package on Composting Facility for Biodegradable
 Wastes for CY 2023- IB NO: BSWM-2023-07-045**

This Addendum is being issued in accordance with Section 22.5.2 of the IRR of RA 9184, to clarify and modify some provisions of the Bidding Document. **THIS SHALL FORM AN INTEGRAL PART OF THE BID DOCUMENT.**

AMENDMENTS ON THE BIDDING DOCUMENT:

ORIGINAL (From Bid Bulletin No. 3)	AMENDED
Section I. Invitation to Bidder	
<p>Lot 1- Procurement of Supply and Delivery of 990 units of Technology Package on Composting Facility for Biodegradable Wastes for Luzon Cluster- A (CAR, Regions 1, 2 and 3) in the amount of Nine Hundred Forty Million Five Hundred Thousand Pesos (PhP 940,500,000.00);</p> <p>Lot 2- Procurement of Supply and Delivery of 761 units of Technology Package on Composting Facility for Biodegradable Wastes for Luzon Cluster- B (NCR, Regions 4A, 4B and 5) in the amount of Seven Hundred Twenty-Two Million Nine Hundred Fifty Thousand Pesos (PhP 722,950,000.00);</p> <p>Lot 3- Procurement of Supply and Delivery of 787 units of Technology Package on Composting Facility for Biodegradable Wastes for Visayas Cluster (Regions 6, 7 and 8) in the amount of Seven Hundred Forty-Seven Million Six Hundred Fifty Thousand Pesos (PhP 747,650,000.00); and</p> <p>Lot 4- Procurement of Supply and Delivery of 709 units of Technology Package on Composting Facility for Biodegradable Wastes for Mindanao Cluster (Regions 9, 10, 11, 12 and 13) in the amount of Six Hundred Seventy-Three Million Five Hundred Fifty Thousand Pesos (PhP 673,550,000.00).</p> <p>Price of the Bidding Document:</p> <p>Lot 1- PhP 23,250.00 Lot 2- PhP 18,000.00 Lot 3- PhP 18,000.00 Lot 4- PhP 15,750.00</p>	<p>Lot 1- Procurement of Supply and Delivery of 985 units of Technology Package on Composting Facility for Biodegradable Wastes for Luzon Cluster- A (CAR, Regions 1, 2 and 3) in the amount of Nine Hundred Thirty-Five Million Seven Hundred Fifty Thousand Pesos (PhP 935,750,000.00);</p> <p>Lot 2- Procurement of Supply and Delivery of 695 units of Technology Package on Composting Facility for Biodegradable Wastes for Luzon Cluster- B (NCR, Regions 4A, 4B and 5) in the amount of Six Hundred Sixty Million Two Hundred Fifty Thousand Pesos (PhP 660,250,000.00);</p> <p>Lot 3- Procurement of Supply and Delivery of 630 units of Technology Package on Composting Facility for Biodegradable Wastes for Visayas Cluster (Regions 6, 7 and 8) in the amount of Five Hundred Ninety-Eight Million Five Hundred Thousand Pesos (PhP 598,500,000.00); and</p> <p>Lot 4- Procurement of Supply and Delivery of 937 units of Technology Package on Composting Facility for Biodegradable Wastes for Mindanao Cluster (Regions 9, 10, 11, 12 and 13) in the amount of Eight Hundred Ninety Million One Hundred Fifty Thousand Pesos (PhP 890,150,000.00).</p> <p>Price of the Bidding Document:</p> <p>Lot 1- PhP 22,752.00 Lot 2- PhP 16,053.00 Lot 3- PhP 14,552.00 Lot 4- PhP 21,643.00</p> <p>Per the Government Procurement Policy Board (GPPB), the Procuring Entity's (PE) is in the best position to determine its needs, including the procurement strategy to be employed to address needs.</p> <p>Considering the conducted market study, the lots were divided into four (4) based on geographical proximity or clustering, hence will help in the timely accomplishment of the PE's physical and financial targets.</p>



Section II. Instruction to Bidder:																																				
<p>5. Eligible Bidders</p> <p>For procurement where the Procuring Entity has determined, after the conduct of market research, that imposition of either (a) or (b) will likely result to failure of bidding or monopoly that will defeat the purpose of public bidding: the Bidder should comply with the following requirements:</p> <p>i. Completed at least two (2) similar contracts, the aggregate amount of which should be equivalent to at least fifty percent (50%) of the ABC per for this Project; and</p> <p style="padding-left: 40px;">Lot 1- PhP 470,250,000.00 Lot 2- PhP 361,475,000.00 Lot 3- PhP 373,825,000.00 Lot 4- PhP 336,775,000.00</p> <p>ii. The largest of these similar contracts must be equivalent to at least half of the percentage of the ABC as required above.</p> <p style="padding-left: 40px;">Lot 1- PhP 235,125,000.00 Lot 2- PhP 180,737,500.00 Lot 3- PhP 186,912,500.00 Lot 4- PhP 168,387,500.00</p>	<p>5. Eligible Bidders</p> <p>For procurement where the Procuring Entity has determined, after the conduct of market research, that imposition of either (a) or (b) will likely result to failure of bidding or monopoly that will defeat the purpose of public bidding: the Bidder should comply with the following requirements:</p> <p>i. Completed at least two (2) similar contracts, the aggregate amount of which should be equivalent to at least fifty percent (50%) of the ABC per for this Project; and</p> <p style="padding-left: 40px;">Lot 1- PhP 467,875,000.00 Lot 2- PhP 330,125,000.00 Lot 3- PhP 299,250,000.00 Lot 4- PhP 445,075,000.00</p> <p>ii. The largest of these similar contracts must be equivalent to at least half of the percentage of the ABC as required above.</p> <p style="padding-left: 40px;">Lot 1- PhP 233,937,500.00 Lot 2- PhP 165,062,500.00 Lot 3- PhP 149,625,000.00 Lot 4- PhP 222,537,500.00</p>																																			
Section VI. Schedule of Requirement																																				
	Please see attached revised Delivery Schedule.																																			
Section VII. Technical Specification																																				
	<p>E.1.c</p> <p>c) Prior to distribution: Chemical Analysis, Metal ID, of the blades by DOST- MIRDC. Cost of analysis will be shouldered by the winning bidder.</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th rowspan="2">Lot</th> <th colspan="2">Sample Blades</th> </tr> <tr> <th>Post-Qual</th> <th>Prior to Inspection and Acceptance</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>2</td> <td>8</td> </tr> <tr> <td>2</td> <td>2</td> <td>8</td> </tr> <tr> <td>3</td> <td>2</td> <td>8</td> </tr> <tr> <td>4</td> <td>2</td> <td>8</td> </tr> </tbody> </table>	Lot	Sample Blades		Post-Qual	Prior to Inspection and Acceptance	1	2	8	2	2	8	3	2	8	4	2	8																		
Lot	Sample Blades																																			
	Post-Qual	Prior to Inspection and Acceptance																																		
1	2	8																																		
2	2	8																																		
3	2	8																																		
4	2	8																																		
<p>S.2.</p> <p>Minimum requirement: 10% assembled, 90% raw materials of first delivery target:</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th colspan="3">Stocks Available</th> </tr> <tr> <th></th> <th>Assembled</th> <th>Raw Materials</th> </tr> </thead> <tbody> <tr> <td>Lot 1</td> <td>21</td> <td>189</td> </tr> <tr> <td>Lot 2</td> <td>24</td> <td>218</td> </tr> <tr> <td>Lot 3</td> <td>23</td> <td>212</td> </tr> <tr> <td>Lot 4</td> <td>13</td> <td>116</td> </tr> </tbody> </table> <p>Raw materials: metal plates, metal sheets, angle/channel bars, shafts, for biomass shredder and rotary composter, including engine for biomass shredder. IMPORTANT:</p>	Stocks Available				Assembled	Raw Materials	Lot 1	21	189	Lot 2	24	218	Lot 3	23	212	Lot 4	13	116	<p>S.2.</p> <p>Minimum requirement: 10% assembled, 90% raw materials of first delivery target:</p> <table border="1" style="margin-left: auto; margin-right: auto;"> <thead> <tr> <th rowspan="2">Lot</th> <th colspan="2">Stocks Available</th> </tr> <tr> <th>Assembled</th> <th>Raw materials</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>25</td> <td>227</td> </tr> <tr> <td>2</td> <td>25</td> <td>222</td> </tr> <tr> <td>3</td> <td>23</td> <td>204</td> </tr> <tr> <td>4</td> <td>26</td> <td>230</td> </tr> </tbody> </table> <p>Raw materials: metal plates, metal sheets, angle/channel bars, shafts, for biomass shredder and rotary composter, including engine for biomass shredder.</p>	Lot	Stocks Available		Assembled	Raw materials	1	25	227	2	25	222	3	23	204	4	26	230
Stocks Available																																				
	Assembled	Raw Materials																																		
Lot 1	21	189																																		
Lot 2	24	218																																		
Lot 3	23	212																																		
Lot 4	13	116																																		
Lot	Stocks Available																																			
	Assembled	Raw materials																																		
1	25	227																																		
2	25	222																																		
3	23	204																																		
4	26	230																																		



<p>Submit as part of your technical proposal:</p> <p>Execution Plan for the whole contract (capacity to produce per week) that the bidder can complete the delivery as scheduled.</p>	<p>IMPORTANT: Submit as part of your technical proposal: Execution Plan for the whole contract (capacity to produce per week) that the bidder can complete the delivery as scheduled.</p>
	<p>NOTE: Please see attached revised Delivery Schedule and Training Schedules</p>

- A complete set of **Bidding Document** may be acquired by interested Bidders until **August 6, 2023, 3:00PM** from the address and website.

DEADLINE/SCHEDULE OF SUBMISSION AND OPENING OF BIDS:

Deadline of submission of bid proposals is on August 7, 2023, 9:00AM.

Opening of Bids is on August 7, 2023, 9:30AM at BSWM Convention Hall and via videoconferencing (Zoom).

For guidance and information of all concerned.

(Sgd)DENISE A. SOLANO
 BAC Chairperson

Revised Delivery Schedule and Training Schedules:

Delivery Schedule for Composting Facilities for Biodegradable Wastes (CFBW) FY 2023			
	Delivery Schedule	REGION	Total No. of Units
LOT 1	October 1, 2023 - November 30, 2023	3	252
	November 1, 2023 - November 30, 2023	CAR	159
	January 1, 2024 - February 28, 2024	1	299
	March 1, 2024 - April 30, 2024	2	275
		TOTAL	985
LOT 2	October 1, 2023 - November 30, 2023	4B	247
	November 1, 2023 - November 30, 2023	NCR	10
	January 1, 2024 - February 28, 2024	4A	198
	March 1, 2024 - April 30, 2024	5	240
		TOTAL	695
LOT 3	October 1, 2023 - November 30, 2023	7	227
	January 1, 2024 - February 28, 2024	8	149
	March 1, 2024 - April 30, 2024	6	254
		TOTAL	630
LOT 4	October 1, 2023 - November 30, 2023	10	256
	November 1, 2023 - November 30, 2023	9	150
	January 1, 2024 - February 28, 2024	12	228
	February 1, 2024 - February 28, 2024	11	25
	March 1, 2024 - April 30, 2024	CARAGA	278
		TOTAL	937



**Training Schedule for
Composting Facilities for Biodegradable Wastes (CFBW) FY 2023**

LOT 1	Training Schedule	REGION	Total No. of Units
	December 1, 2023 - February 28, 2024	3	252
	December 1, 2023 - February 28, 2024	CAR	159
	March 1, 2024 - May 31, 2024	1	299
	May 1, 2024 - July 31, 2024	2	275
	TOTAL		985

LOT 2	Training Schedule	REGION	Total No. of Units
	December 1, 2023 - February 28, 2024	4B	247
	December 1, 2023 - February 28, 2024	NCR	10
	March 1, 2024 - May 31, 2024	4A	198
	May 1, 2024 - July 31, 2024	5	240
	TOTAL		695

LOT 3	Training Schedule	REGION	Total No. of Units
	December 1, 2023 - February 28, 2024	7	227
	March 1, 2024 - May 31, 2024	8	149
	May 1, 2024 - July 31, 2024	6	254
	TOTAL		630

LOT 4	Training Schedule	REGION	Total No. of Units
	December 1, 2023 - February 28, 2024	10	256
	December 1, 2023 - February 28, 2024	9	150
	March 1, 2024 - May 31, 2024	12	228
	March 1, 2024 - May 31, 2024	11	25
	May 1, 2024 - July 31, 2024	CARAGA	278
	TOTAL		937



Pax per Batch:

Annex A: Expected Pax per Batch of Training per Region Composting Facility for Biodegradable Waste (CFBW) FY 2023								
LOT 1 (Luzon A)	Region	Allocation	Beneficiaries	BSWM Representative per batch	NOAP, HVCDP, NRP AND NCP Representative per batch	DA-RFO (RED, Focal Person, APCO, etc.) per batch	Batch per Region	Total Pax
	CAR	159	318	2	4	4	6	378
	1	299	598	2	4	4	10	698
	2	275	550	2	4	4	10	650
	3	252	504	2	4	4	9	594
Total	985	1970				35	2320	
LOT 2 (Luzon B)	Region	Allocation	Beneficiaries	BSWM Representative per batch	NOAP, HVCDP, NRP AND NCP Representative per batch	DA-RFO (RED, Focal Person, APCO, etc.) per batch	Batch per Region	Total Pax
	NCR	10	20					20
	4a	198	396	2	4	4	8	476
	4B	247	494	2	4	4	10	594
	5	240	480	2	4	4	9	570
Total	695	1370				27	1660	
LOT 3 (Visayas)	Region	Allocation	Beneficiaries	BSWM Representative per batch	NOAP, HVCDP, NRP AND NCP Representative per batch	DA-RFO (RED, Focal Person, APCO, etc.) per batch	Batch per Region	Total Pax
	6	254	508	2	4	4	10	608
	7	227	454	2	4	4	9	544
	8	149	298	2	4	4	6	358
Total	630	1260				25	1510	
LOT 4 (Mindanao)	Region	Allocation	Beneficiaries	BSWM Representative per batch	NOAP, HVCDP, NRP AND NCP Representative per batch	DA-RFO (RED, Focal Person, APCO, etc.) per batch	Batch per Region	Total Pax
	9	150	300	2	4	4	6	360
	10	256	512	2	4	4	10	612
	11	25	50	2	4	4	1	60
	12	228	456	2	4	4	9	546
	CARAGA	278	556	2	4	4	11	666
Total	937	1874				37	2244	
GRAND TOTAL		3247	6474				124	7734



DISTRIBUTION LIST

DISTRIBUTION LIST OF COMPOSTING FACILITIES FOR BIODEGRADABLE WASTES (CFBW) FY 2023

LOT 1 (Luzon A)

REGION	PROVINCE	CFBW
		TOTAL
CAR - Cordillera Administrative Region	Abra	11
CAR - Cordillera Administrative Region	Apayao	34
CAR - Cordillera Administrative Region	Benguet	37
CAR - Cordillera Administrative Region	Ifugao	23
CAR - Cordillera Administrative Region	Kalinga	24
CAR - Cordillera Administrative Region	Mountain Province	30
SUB-TOTAL		159
Region I - Ilocos Region	Ilocos Norte	64
Region I - Ilocos Region	Ilocos Sur	46
Region I - Ilocos Region	La Union	35
Region I - Ilocos Region	Pangasinan	154
SUB-TOTAL		299
Region II - Cagayan Valley	Batanes	12
Region II - Cagayan Valley	Cagayan	44
Region II - Cagayan Valley	Isabela	141
Region II - Cagayan Valley	Nueva Vizcaya	33
Region II - Cagayan Valley	Quirino	45
SUB-TOTAL		275
Region III - Central Luzon	Aurora	37
Region III - Central Luzon	Bataan	37
Region III - Central Luzon	Bulacan	38
Region III - Central Luzon	Nueva Ecija	60
Region III - Central Luzon	Pampanga	31
Region III - Central Luzon	Tarlac	30
Region III - Central Luzon	Zambales	19
SUB-TOTAL		252
TOTAL		985

DISTRIBUTION LIST OF COMPOSTING FACILITIES FOR BIODEGRADABLE WASTES (CFBW) FY 2023

LOT 2 (Luzon B)

REGION	PROVINCE	CFBW
		TOTAL
National Capital Region (NCR)	Metro Manila	10
SUB-TOTAL		10
Region IV-A - CALABARZON	Batangas	24
Region IV-A - CALABARZON	Cavite	17
Region IV-A - CALABARZON	Laguna	53
Region IV-A - CALABARZON	Quezon	64
Region IV-A - CALABARZON	Rizal	40
SUB-TOTAL		198
Region IV-B - MIMAROPA	Marinduque	16
Region IV-B - MIMAROPA	Occidental Mindoro	65
Region IV-B - MIMAROPA	Oriental Mindoro	64
Region IV-B - MIMAROPA	Palawan	50
Region IV-B - MIMAROPA	Romblon	52
SUB-TOTAL		247
Region V - Bicol Region	Albay	40
Region V - Bicol Region	Camarines Norte	28
Region V - Bicol Region	Camarines Sur	83
Region V - Bicol Region	Catanduanes	13
Region V - Bicol Region	Masbate	44
Region V - Bicol Region	Sorsogon	32
SUB-TOTAL		240
TOTAL		695

**DISTRIBUTION LIST OF COMPOSTING FACILITIES
FOR BIODEGRADABLE WASTES (CFBW) FY 2023**

LOT 3 (Visayas)

REGION	PROVINCE	CFBW
		TOTAL
Region VI - Western Visayas	Aklan	33
Region VI - Western Visayas	Antique	20
Region VI - Western Visayas	Capiz	29
Region VI - Western Visayas	Guimaras	3
Region VI - Western Visayas	Iloilo	73
Region VI - Western Visayas	Negros Occidental	96
SUB-TOTAL		254
Region VII - Central Visayas	Bohol	144
Region VII - Central Visayas	Cebu	26
Region VII - Central Visayas	Negros Oriental	45
Region VII - Central Visayas	Siquijor	12
SUB-TOTAL		227
Region VIII - Eastern Visayas	Biliran	19
Region VIII - Eastern Visayas	Eastern Samar	31
Region VIII - Eastern Visayas	Leyte	47
Region VIII - Eastern Visayas	Northern Samar	22
Region VIII - Eastern Visayas	Samar	12
Region VIII - Eastern Visayas	Southern Leyte	18
SUB-TOTAL		149
TOTAL		630



**DISTRIBUTION LIST OF COMPOSTING FACILITIES
FOR BIODEGRADABLE WASTES (CFBW) FY 2023**

LOT 4 (Mindanao)

REGION	PROVINCE	CFBW
		TOTAL
Region IX – Zamboanga Peninsula	Basilan	1
Region IX – Zamboanga Peninsula	Zamboanga City	13
Region IX – Zamboanga Peninsula	Zamboanga Sibugay	44
Region IX – Zamboanga Peninsula	Zamboanga del Sur	44
Region IX – Zamboanga Peninsula	Zamboanga del Norte	48
SUB-TOTAL		150
Region X – Northern Mindanao	Bukidnon	82
Region X – Northern Mindanao	Camiguin	4
Region X – Northern Mindanao	Lanao del Norte	84
Region X – Northern Mindanao	Misamis Occidental	42
Region X – Northern Mindanao	Misamis Oriental	44
SUB-TOTAL		256
Region XI – Davao Region	Davao de Oro	4
Region XI – Davao Region	Davao del Norte	6
Region XI – Davao Region	Davao del Sur	5
Region XI – Davao Region	Davao Occidental	1
Region XI – Davao Region	Davao Oriental	4
Region XI – Davao Region	Davao City	5
SUB-TOTAL		25
Region XII - SOCCSKSARGEN	Cotabato	77
Region XII - SOCCSKSARGEN	Sarangani	13
Region XII - SOCCSKSARGEN	South Cotabato	40
Region XII - SOCCSKSARGEN	Sultan Kudarat	98
SUB-TOTAL		228
Region XIII - CARAGA	Agusan del Norte	98
Region XIII - CARAGA	Agusan del Sur	47
Region XIII - CARAGA	Dinagat Islands	39
Region XIII - CARAGA	Surigao del Norte	45
Region XIII - CARAGA	Surigao del Sur	49
SUB-TOTAL		278
TOTAL		937

