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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and I11 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
() advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.
CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




BUREAU OF SOILS AND WATER MANAGEMENT

SRDC Bldg., Elliptical Road corner Visayas Avenue,

&\ OF 4,
& N Republic of the Philippines
3 — - C .
> B Department of Agriculture
W

Diliman, Quezon City 1101

INVITATION FOR NEGOTIATION
NEGOTIATED PROCUREMENT- TWO FAILED BIDDINGS

Project/Brief Description:

Construction of NSWRRDC-UpPEZ
Administrative Building at
Marilog, Davao City

IB No.: BSWM-NP-2023-01-003

Approved Budget for the Six Million Six Hundred Fifty Thousand
Contract (ABC): Pesos (Php 6,650,000.00)

Funding Source DA-Bureau of Agricultural Research

(BAR) funded project

Project shall be Awarded:

One Project that shall be awarded as one
contract.

Mode of Procurement: Negotiated Procurement- Two Failed
Biddings.
Delivery requirement: Delivery of the Goods is required within

180 calendar days upon receipt of NTP

Pursuant to Section 53.1 of the 2016 Revised Implementing Rules and Regulations of
Rep.Act No. 9184 (2016 Revised IRR), we invite legally, technically and financially
capable suppliers to negotiate with the BSWM on subject requirement.

The following schedule of activities shall be observed:

ACTIVITIES

SCHEDULE

DETAIL

1. Posting January 19, 2023

PhilGEPS, BSWM Website, BSWM
Procurement FB Page and other
conspicuous space

2. Issuance of Bidding | January 18-February 9, You may download at PhilGEPS-
Document 2023-9:00AM

https://notices.philgeps.gov.ph/
BSWM Website- www.bswm.gov.ph
BSWM Procurement Service Facebook
Page-
https://www.facebook.com/bswmpms



https://notices.philgeps.gov.ph/
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms

3. Negotiation Meeting

January 26, 2023- 9:30AM

BSWM Convention Hall and
Though ZOOM- videoconferencing

Note: All interested bidders can
participate through videoconferencing.
Please coordinate with BAC Secretariat
at least a day before the meeting at
bac@bswm.da.gov.ph .

4. Submission and
Opening of Eligibility

February 9, 2023- 9:00AM

Manual Submission:

THRU: MS. DENISE A. SOLANO

Documents and Best
Offer proposal

Bids And Awards Committee
Secretariat’s Office

2nd Floor, SRDC Bldg,,

Visayas Ave. Cor. Elliptical Road,
Diliman, Quezon City

Note: Late bids shall not be accepted.

5. BAC Evaluation

February 16, 2023,
9:30AM

End-User, with assistance of TWG, and
BAC Secretariat

6. Presentation of
Award

February 23, 2023,
9:30AM

BSWM Convention Hall

During the opening of bids, Bidder’s representative must present his/her Company
Identification Card and Authorization Letter from the Head of the Company.

The BUREAU OF SOILS AND WATER MANAGEMENT reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

January 12,2023

ENGR. EDUARDO V. ALBERTO
Chairperson, Bids and Awards Committee
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Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.

11



Scope of Bid

The Procuring Entity, Bureau of Soils and Water Management invites Bids for the
Construction of NSWRRDC-UpPEZ Administrative Building at Marilog, Davao
City.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated for Six Million Six
Hundred Fifty Thousand Pesos (Php 6,650,000.00).
2.2.  The source of funding is:

NGA, the General Appropriations Act or Special Appropriations.
DA-Bureau of Agricultural Research (BAR) funded project

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

12



5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

b- Subcontracting is not allowed.

[If Procuring Entity has determlned that subcontractlng IS allowed durlng the
blddlng state]

13



10.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by theProcuring
Entity, either at its given address or through electronic mail indicated in the 1B, at least
ten (10) calendar days before the deadline set for the submission and receiptof Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines. For
Contracting Parties to the Apostille Convention, only the translated documents
shall be authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for purposes
of interpretation of the bid.

10.3. Avvalid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.
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11.

12.

13.

14,

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

15



15.

16.

17,

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until 120 Calendar Days from Opening
of Bids. Any bid not accompanied by an acceptable bid security shall be rejected
by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

16



20.

21,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by 1TB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

17



Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be Construction of Building
or its equivalent completed within the last five (5) years, at least one (1)
rehabilitation project.

7.1 Subcontracting is not allowed.

10.1 Additional requirement under Section VII. Technical Specification

v’ Certificate of Site Inspection

10.3 Valid PCAB License:
Classification: General Building
Size Range: at least Small B
License Category: Class “C”

10.4 The key personnel must meet the required minimum years of experience set

below:

General Experience  Relevant Experience

Key Personnel

PERSONNEL GENERAL EXPERIENCE RELEVANT EXPERIENCE
One (1) Project Licensed Architect or Similar or comparable
Manager Engineer with at least 5 | projects, with proven record
years cumulative of managerial capability and
experience as Project experience through directing/
Manager managing major civil
engineering works, including
projects of a similar
magnitude.
One (1) Licensed Professional | supervision of installation of
Electrical Electrical Engineer with | lighting, power distribution,
Engineer at least 5 years with knowledge in

cumulative experience in
the field of electrical
engineering.

developments in efficient
lighting technologies and
energy management.

Construction Engineers

Licensed Civil Engineer
with at least 5 years

Similar or comparable projects

cumulative experience
in construction
supervision of buildings

Safety Officer

Must be an accredited
safety practitioner by
DOLE with at least
three (3) years
cumulative experience

as safety officer in
construction projects.

Have undergone the
prescribed 40-hour
Construction Safety and
Health Training (COSH)
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Other Skilled Personnel with Similar or comparable

(Foreman, Labor, etc.) at least 3 years projects

cumulative experience
in building
construction

10.5

The minimum major equipment requirements are the following:

The list of equipment which is owned, leased, and/or purchased agreement to
be utilized for the project shall be, and to be supported with proof of ownership,
purchase agreement and certification of availability from the equipment
lessor/vendor for the duration of the project.

12

[Insert Value Engineering clause if allowed.]

151

The bid security shall be in the form of a Bid Securing Declaration gr any of
the following forms and amounts:
a.  The amount of not less than (2%) of ABC, if bid securityis in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  Theamount of not less than (5%) of ABC if bid securityis in Surety Bond.

19.2

Partial bids are not allowed.

20

other appropriate licenses and permits required by law

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. Ifrequired, the Contractor will provide “as built” Drawings and/or operating and
maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section 1V.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

[If different dates are specified for completion of the Works by section, i.e.
“sectional completion,” these dates should be listed here.]

4.1

[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, andother
similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

[Select one, delete the other:]

a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

b. No dayworks are applicable to the contract.

111

The Contractor shall submit the Program of Work and detailed
Drawings for Approval of the Procuring Entity’s Representative
within Ten (10) days of delivery of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is 1% of contract amount.

13

The amount of the advance payment is (15% of the total Contract
price)

14

[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included for
payment.

151

The date by which operating and maintenance manuals are required is
[date].

The date by which “as built” drawings are required is [date].
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15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted

29




subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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TERMS OF REFERENCE

CONSTRUCTION OF R4D RESEARCH
FACILITY OF BSWM NSWRRDC-
UpPEZ

OCTOBER 2022

TERMS OF REFERENCE

CONSTRUCTION OF R4D RESEARCH FACILITY BSWM NSWRRDC
UpPEZ Marahan, Marilog District, Davao City
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1. PROJECT INFORMATION

7.2. 1.1. Project Description

The contract will cover the construction of two storey new R4D Research facility of Bureau of Soils and
Water Management, National Soil and Water Resources Research and Development Center for Highland
Pedo-Ecological Zone in Marahan, Marilog District, Davao City, including the construction of various
rooms and facilities for the implementation of various research and technology demonstration in the
Upland Pedo-Ecological Zone.

The project shall have an Approved Budget for the Contract (ABC) of Php 6,650,000.00 inclusive of
Overhead Miscellaneous, Contingency Expenses, Contractor’s Profit, and Taxes.

The project shall have the following basic components:

a. The bid shall be based on the complete detailed architectural and engineering design plans,
technical specifications, and cost estimates for the implementation of the Project prepared by a
third-party engineering design firm.

b. The contractor shall perform the construction of two-storey new R4D Research Facilitybiddinng
with room ,electrical, plumbing and sanitary works, painting, mechanical and architectural
finishes from ground floor up to second floor as identified in the engineering design plan shall
be provided.

7.3. 1.2. Terminologies
“BSWM?” or “Procuring Entity” refers to the Bureau of Soils and Water Management

“NSWRRDC-UpPEZ” refers to the National soil and Water Resources Research and
Development Center for Upland Pedo-Ecological Zone

“PROJECT” shall refer to the construction of new R4D Research Facility of BSWM-
NSWRRDDC UpPEZ which is located at Marahan, Marilog District, Davao City.

“BIDDER” or “BIDDERS” shall refer to pre-qualified respondent or respondents to this
request for bidding, a reputable and experienced construction company.
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“CONTRACTOR? shall refer to the winning bidder.

74. 1.3. Objective of the Procurement

The objective of this procurement is to engage the services of an experienced contractor (the
“Contractor”) with Philippine Contractors Accreditation Board (PCAB) License Category “B”,
Size Range of at least “Medium A”, General Building Classification, with at least five (5) years
experience in the field of building construction who will execute the construction of new
building for R4D research facility.

Eligible bidders should be a construction oriented affiliated group of professionals, who can
successfully prepare “The Project”. They should have experience and capability in the type of
services, and the field under consideration, specifically on the construction aspect.

The procurement shall be undertaken pursuant to RA 9184 and its Updated Implementing Rules
and Regulations (IRR).

2. SCOPE OF CONTRACT

7.5. 2.1. General Requirements
2.1.1. Processing and Securing of Permits and Insurance

2.1.1.1. The contractor shall be responsible for securing all necessary permits
related to the project, which shall include but not limited to building permits,
occupancy permit, etc. Contractors All Risk Insurance & Third Party
Liability and Workman’s Compensation Insurance (CARI), and other
insurances required by the Local Government Unit (LGU) and the Procuring
Entity, among others, including payment of assessed fees as may be required
by the LGU, ECC and/or Regulating Agencies before the implementation of
the project.
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7.6. 2.2. General Conditions

2.2.1. The execution of this Specification, Plans and other related Contract Documents
shall be subjected to the rules and regulations as provided in the General
Conditions of the Contract. The Plans and specifications shall be interpreted by
the Procuring Entity and or his/her representative. The Contractor is enjoined to
confer with the Procuring Entity on items for clarification before submitting
his/her bid. No excuses shall be entertained for misinterpretation of the Plans
and specifications after the award of contract. All work as deemed required by
the Procuring Entity shall be carried out properly by the Contractor.

2.2.1.1. The Contractor shall consult the Procuring Entity on portion of the work

not mentioned in the Specification and not illustrated on the Plans. He shall
not work without proper instruction or detailed plans approved by the
Procuring Entity, otherwise he shall be responsible for the unacceptance of
the work done without details. In such case, the Contractor shall make the
work good at his own expense.

2.2.1.2. No alteration or addition shall be allowed without the consent and proper

documentation approved by the Procuring Entity, even such change is
ordered by the Procuring Entity. The Contractor shall bring the case to the
Procuring Entity. Request for approval of such changes, alteration, deviation
of work shall not be done without the consent of the Procuring Entity.
Changes may be presented to the Procuring Entity in the form of shop
drawings.

2.2.2. Two (2) sets of clean plans and specification shall always be kept at the job site
to be available to the Procuring Entity or their representative upon his request
during the construction.

7.1,

2.3. Obligations of the Winning Bidder/Contractor

2.3.1. The Contractor shall bear the responsibility of checking all the numbers and units
as indicated in the Bill of Quantities. It is understood that the Contractor shall
supply and install the required units in accordance with the Plans and the
Specifications.
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2.3.2. In their bid proposal, the bidders may propose materials or equipment or makes
other than those specified in the BOQ and/or Specifications, provided they are
of equivalent specifications and functionalities.

2.3.3. During project implementation, the winning bidder/contractor may propose
substitution of materials or equipment or makes other than those specified in the
Contract documents shall be subject to the approval of the Procuring Entity for
the following reasons only:

2.3.3.1. That the materials or equipment proposed for substitution is equal or
superior to the materials or equipment specified in construction efficiency
and utility provided that any and all costs relative thereof shall be shouldered
by the Contractor.

2.3.3.2. Or that the materials or equipment specified cannot be delivered to the job
site on time to complete the work of the other Contractors due to conditions
beyond the control of the Contractor.

2.3.3.3. In case of a price difference, the Procuring Entity shall receive all benefits
of the difference in cost involved in any substitution and the Contract shall
be altered by Change Order to credit the Procuring Entity with any savings
so obtained.

2.3.3.4. To receive consideration, request(s) for substitution shall be accompanied
by documentary proof of equality or difference in price and delivery, if any,
in the form of certified quotations and guaranteed date of delivery from
suppliers of either the proposed substituted materials or equipment.

7.8. 2.4. Obligations of the BSWM-NSWRRDC-HIGHPEZ

2.4.1. Provide full information on all requirements for the Project;

2.4.2. Give prompt written notice thereof to Winning Bidder or Contractor, if it
observes or becomes aware of any defect in the Project;

2.4.3. Designate when necessary, representatives authorized to act on its behalf. It shall
examine documents submitted by the Winning Bidder or Contractor and render
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decisions pertaining thereto promptly, to avoid unreasonable delay in the
progress of their work. It shall observe the procedure of issuing orders to the
Winning Bidder or Contractor;

2.4.4. Supervise and monitor the implementation of the project

7.9. 2.5. Bidding Documents

The Bidding Documents for the Project shall govern the conduct of the procurement of the
Project.

3. SCOPE OF WORK

The Contractor shall provide all the necessary labor, materials, instrument/equipment,
vehicles, temporary office, safety equipment/procedures, including protection of
adjacent/adjoining structures or areas, etc. necessary to perform satisfactorily the required
works.

7.10. 3.1. General

16. 3.1.1. Provisions

3.1.1.1.  The Contractor shall conduct thorough inspection of the existing job site
conditions.

3.1.1.2. The scope of work shall include all additions necessary in order to
implement the whole set of approved Plans, Working Drawings and

Specifications.

3.1.1.3.  The Contractor shall secure and do all the legwork necessary for all
pertinent permits needed for the Procuring Entity to occupy and use the
building.
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3.1.1.4. The Contractor shall construct All Architectural, Structural, Electrical, ,
Sanitary/Plumbing, Mechanical/Fire Protection works in accordance with the
Plans and Specifications. All items shown on the Plans but not mentioned in
the Specifications shall be included. Discrepancies shall be verified with the
Procuring Entity.

3.1.1.5. The Contractor shall have a licensed surveyor to locate benchmarks. Shop
drawings of stake out plan and actual reference marks shall be verified and
approved by the Procuring Entity prior to any permanent construction. He
shall refer to the General Nature and Scope of Work and other Bid
Documents for more extensive description of the work.

3.1.1.6. The Contractor shall submit details and shop drawings, templates, and
schedules required for the coordination of the work of the various trades.
Drawings should include information on all working dimensions,
arrangement and sectional views, connections and materials.

3.1.1.7. Final Cleaning as Pre-Requisite to Final Acceptance: Final cleaning of the
work by a reputable building maintenance company shall be employed by the
General Contractor prior to the Procuring Entity’s final inspection for
certification of final acceptance. Final Cleaning shall be applied on each
surface or unit of work and shall be of condition expected for a first class
building cleaning and maintenance program.

3.1.1.8. The Contractor shall be responsible for the safety and safe working
practices of its respective employees, servants and agents.

3.1.1.9. The Procuring Entity may at any time without invalidating the Contract
make changes by altering, adding to or deducting from the work as covered
by the drawings, specifications, and general scope in written instructions.

Provisions under General Conditions of the contract cover such
circumstances.

3.1.1.10. In case discrepancies exist between this Section and its corresponding
elaborated sections, notify the Procuring Entity immediately for clarification;
their decision shall be final.
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7.11. 3.2. Outline

Refer to Detailed Engineering Design for the complete Scope of Works stipulated in this

outline.

17,

7.12. 3.3. Site Work

3.3.1. Visit and Accept Site, As Is. The following works shall be included:

3.3.1.1. Site Clearing: Protection and/or removal of existing structures with the

approval from the Procuring Entity.

3.3.1.2. Removal of improvements above and below grade (if any) necessary to

permit construction and other work as indicated. The Procuring Entity and
Lessor must be consulted prior to any demolition. Coordination with Bureau
of Soils and Water Management and proper investigation is to be conducted
to avoid damage on existing utilities. Rubbish shall be legally and properly
disposed of. Other items for relocation / demolition will be discussed in the
Pre-Bid Conference.

3.3.2. Site Safety Requirements:

3.3.2.1. The Contractor shall, maintain a temporary board — up, security for the

proper execution of site up-keeping. Such board-up shall be built where
necessary and required by for its full length except for such openings as may
be necessary for the proper execution of the work, in such case, openings
shall be provided with doors which shall be kept closed at all times except in
actual use. Which shall be made of painted 12mm thick gypsum board on
metal.

3.3.3. Temporary Site Facilities
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3.3.3.1.  Temporary Facilities: The contractor shall provide an office for the
following:

3.3.3.1.1. Construction site office: complete Resident Architect’s / Engineers
office for business related to the supervision of the project.

3.3.3.2.  Other Temporary Provisions:

3.3.3.2.1. The General Contractor shall provide all temporary lighting, power,
water supply and all necessary facilities sufficient enough for the
simultaneous use of all possible fields of work to complete the project.

3.3.3.2.2. The General Contractor shall provide the necessary number of
warehousemen to ensure security of construction site.

3.3.3.2.3. The General Contractor shall provide necessary number of units of
fire extinguishers.

3.3.3.2.4. The General Contractor shall provide Billboards for precautions for
Public Safety.

3.3.3.2.5. Other provisions as required by the National Building Code and
BESC.

3.3.3.2.6. All others required as discussed in the Pre-Bid Conference or as
issued Supplemental Bid Bulletins

3.3.3.3.  Storage and Filing of Materials

3.3.3.3.1. Delivery: General Contractor shall ensure that materials are properly
turned over and delivered on site in good quality and condition. A time
and delivery record shall be available.

3.3.3.3.2. Storage: General Contractor shall designate and/or allot a space to
sub-contractors for storage of their materials and for erection of their
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sheds and tool houses (if necessary). Materials shall be arranged
properly and accordingly in terms of sizes, quality, quantity, category
and time of use.

3.3.3.3.3. Warehouse shall be maintained properly by a designated person of the
General Contractor.

3.3.3.3.4. All cement, lime and other materials affected by moisture shall be
stored on platforms and protected from weather. Materials shall be
stored as to insure the preservation of their quality and fitness for their
work. Stored materials shall be located so as to facilitate prompt
inspection.

3.3.3.3.5. Should it be necessary at any time to move materials, sheds or storage
platforms, the Contractor shall do so at his own expense.

18. 3.3.4. Masonry

3.3.4.1. Concrete Masonry Units

3.3.4.1.1. Should it be necessary at any time to move materials, sheds or storage
platforms, the Contractor shall do so at his own expense.

3.3.4.1.1.1. Supplier: Allied Concrete, Rock built or Jack built

3.3.4.1.1.2. Where full height walls are constructed with concrete hollow
blocks, these shall extend up to the bottom of beam or slab unless
otherwise indicated on plans. Provide stiffener columns & lintel
beams as specified in the structural drawings or as specified or as
deemed required to assure a stabilized wall due to height & other
considerations.

3.34.1.2. Sand: S-1, washed, clean and greenish in color.

3.3.4.1.3. Mortar: One part “Portland” cement and two parts sand and water but
not more than three parts sand and water.
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3.3.4.1.4. Plaster bond: N and H Plaster bond - Apply to all wall areas prior to
plastering.

19. 3.3.5. Metal

3.3.5.1.  Stainless Steel

3.35.1.1. Stainless Steel Push Plate: Refer to Doors Schedule

3.3.5.2. Light Galvanized Steel Framing for Gypsum Drywall, Ceiling & Fiber

Cement Ceiling

3.3.5.2.1. Light Galvanized Steel Framing Members shall be formed from cold-
rolled steel with the minimum tensile strength of 50 ksi & a minimum
yield point of 33 ksi. Light Galvanized Steel Framing Members shall
be formed from cold-rolled steel having a minimum galvanized coating
of 180 g/sqm both sides and shall be lock-forming quality. Should
Conform to the ASTM C645A Standard Specification for Nonstructural
Steel Framing Members.

3.3.5.3. Miscellaneous Metal Works

3.3.5.3.1. Submit Professional Shop Drawings for fabrication, connections and
erection of miscellaneous metal fabrications.

3.3.5.3.2. Pipe hangers: Galvanized steel angular bars, hot dipped. Refer to
Sanitary / Electrical drawings for sizes and dimension.

20. 3.3.6. Wood and Plastics

3.3.6.1. Lumber and Architectural Woodworks
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3.3.6.1.1. Schedule of Lumber and Plywood Works

3.3.6.1.1.1. Medium Density Fiberboard: As per manufacturer’s specifications.

21. 3.3.7. Doors

3.3.7.1. Main Door of Server Room — Heavy Duty Floor Hinge Glass door, 12mm
thick tempered, frameless glass door.

3.3.7.2.  Glass and Glazing

3.3.7.2.1. Caulking, Weather stripping, Sealing and Glazing Compound: refer
to Sealants

3.3.7.2.2. Schedule: All glass should match color of building. The contractor
shall submit glass sample with performance data and certifications from
the manufacturer.

22. 3.3.8. Finishes

3.3.8.1. Refer to Architectural Plans for location. Verify plans for other finishes not
specified or omitted herein. Sample of all materials shall be submitted to the
Procuring Entity for approval as to color and quality workmanship.

3.3.8.1.1. Floor Finishes

3.3.8.1.1.1. Supply and application of chemical resistant seamless floor
finish - epoxy base. See floor plan for Legend & Call-out
Specifications as to where to be applied. Submit sample for
Procuring Entity’s approval.

3.3.8.1.2. Wall Finishes
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3.3.8.1.2.1. Plain Cement Plaster Finish: 10 mm. thick. on vertical, on
masonry and for all concrete hollow block surfaces, painted finish
as indicated in the Drawings and for all areas not otherwise noted
with other finishes.

3.3.8.1.3. Ceiling Finishes

3.3.8.1.3.2. Gypsum Board: Supply and installation of Gypsum ceiling on a
400mm x 400mm G.l. Framing Suspended Ceiling System
complete with all accessories and acrylic diffuser lighting system.
Please see ceiling details in all conference rooms and library.

3.3.8.1.4. Painting Works

3.3.8.1.4.1. All materials shall be Environmental protection Agency
(EPA) certified and approved.

3.3.8.1.4.1.1. Painting Materials

3.3.8.1.4.1.1.1. Submit various painting materials specification

data and sample to be used for Procuring Entity’s
approval.

3.3.8.1.4.1.1.2. All primers, thinners and putty, also waterproofing
for internal and external application shall be the same
brand as the specified material.

3.3.8.1.4.1.1.3. Painting materials including its application must be
covered with minimum of five- (5) year guarantee to be
rendered by the painting manufacturer.

3.3.8.1.4.1.1.4. Use BOYSEN or DAVIES only for all painted
works.

3.3.8.1.4.1.2. Application
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3.3.8.1.4.1.2.1. All sample paint shall be submitted on at least 300-

mm x 300mm plywood panel, color and shade as per
approval by the Procuring Entity.

3.3.8.1.4.1.2.2. Application shall be as per paint Manufacturer’s
specification and recommendation.

3.3.8.1.4.1.2.3. Provide all drop cloth and other covering requisite
for protection of floors, walls, aluminum, glass, finishes
and other works.

3.3.8.1.4.1.2.4.  All applications and methods used shall strictly
follow the Manufacturer's Instructions and

Specifications. All surfaces including masonry wall
shall be thoroughly cleaned, puttied, sandpapered,
rubbed and polished; masonry wall shall be treated with
Neutralizer.

3.3.8.1.4.2. All exposed finish hardware, lighting fixtures and
accessories, glass and the like shall be adequately protected so
that these are not stained with paint and other painting
materials prior to painting works. All other surfaces
endangered by stains and paint marks should be taped and
covered with craft paper.

3.3.8.1.4.2.1. Painting Schedule

3.3.8.1.4.2.1.1. Interior and Exterior

3.3.8.1.4.2.1.1.1. Concrete or Masonry Painted - Three (3) coats
water-based masonry finish chemical resistant
seamless floor finish - epoxy base. Sample
Shades for Procuring Entity’s Approval.

3.3.8.1.4.2.1.1.2. Plain Flat Finish: Acrylic water-based paint on
ceilings, three (3) coats. FLAT
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23.

24,

3.3.9. Plumbing Fixtures and Accessories

3.3.9.1. All fixtures shall be installed complete with accessories, such as fittings,
angle valve, shut-off valve and supply pipe assembly, p-traps flange and
others

to make it functional. Submit model and color samples for Procuring Entity’s
approval of all fixtures and accessories.

3.3.9.2. Plumbing Fixture Colors: Black/orange Verify with Procuring Entity

3.3.9.2.1. Sink: Under the counter type sink with single faucet hole on center w/

front overflow hole.

3.3.10. Electrical Specifications

3.3.10.1. General Specification

3.3.10.1.1. The work to be done under this division of the specifications consist

of the fabrication, furnishing delivery and installation, complete in all
details of the Electrical Work, at the subject premises and all work
materials incidental to the proper completion of the installation, except
those portions of the work which are expressly stated to be done by
others. All work shall be done in accordance with the governing Codes
and Regulations and with the Specifications, except where same shall
conflict with such codes etc., which latter shall then govern. The
requirements with regards to materials and workmanship specify the
required standard for the furnishing of all labor, materials and
appliances necessary for the complete installation of the work specified
herein and indicated on the drawings. The Specifications are intended
to provide a broad outline of the requirement and are not intended to
include all details of design and construction.

3.3.10.1.2. Laws/Codes and Regulations:
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3.3.10.1.2.1.  The work under this division shall be executed in accordance
with the latest requirements of the following:

3.3.10.1.2.1.1. Building Code of the Philippines

3.3.10.1.2.1.2. Philippine Electrical Code

3.3.10.1.2.1.3. Laws, ordinances, and regulations of the locality having
jurisdiction over the project.

3.3.10.1.2.1.5. UAP Doc. 301

3.3.10.1.2.2. The requirements of the above mentioned governing
laws/codes and the requirements of the companies having
involvement/participation are hereby made part of this
Specifications and the Electrical Contractor is required to comply
with the same.

3.3.10.1.2.3. This does not relieve the Electrical Contractor from complying
with requirements of specifications or drawings in excess of above
laws and ordinances, codes and requirements which are not
prohibited by the same.

3.3.10.1.3. Guarantee

3.3.10.1.3.1. The Electrical Contractor shall guarantee that the electrical
system is free from all grounds and defective materials and
workmanship for a period of one (1) year from the date of
acceptance of the work. All defects arising within the guarantee
period shall be reminded by the Electrical Contractor at his own
expense.

3.3.10.1.3.2. The Electrical Contractor shall indemnify and save harmless
Procuring Entity from and against all claims, suits, actions, or
liabilities for damages arising from injuries, disabilities or loss of
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life to persons or damage to public or private properties resulting
from fault or any act of contractor or his representative in the
execution of this work.

3.3.10.1.3.3. The partial acceptance of the work for the purpose of making
partial payments, based on the estimated cost satisfactorily
completed by the Electrical Contractor, shall not be considered as
final acceptance of that portion of the work.

3.3.10.1.4. Drawings and Specifications

3.3.10.1.4.1. The electrical plans, which constitute an integral part of these
Specifications, shall serve as the working drawings. The plans
indicate the general layout and arrangement of the complete
electrical system and other works.

3.3.10.1.4.2. The drawings and specifications are meant specifically to be
complementary to each other and where it is called for by one shall
be binding as if called for by both. Anything which is basically
required to complete the installation for proper operation but not
expressly mentioned on the drawings and/or specifications shall
be furnished and installed by the Electrical Contractor at no extra
cost to the Procuring Entity as though specifically stipulated or
shown in both.

3.3.10.1.4.3. Procuring Entity shall have the final decision on any apparent
conflict between the drawings and specifications or on any under
and controversial point in either or both.

3.3.10.1.4.4. All dimensions and locations shown on the plans are
approximate and shall be verified in the field, as actual locations,
distances, and levels are governed by actual conditions.

3.3.10.2. Scope of Work

3.3.10.2.1. The work to be done under this division shall include the furnishing
of all tools, labor, equipment, fixtures and materials, each complete and
in proper working condition unless one or other is specifically excluded
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or stated otherwise in these Specifications but not limited to the
following principal items of work:

3.3.10.2.1.1. Furnish and install a complete wiring system for the entire
building.

3.3.10.2.1.2. Furnish and install a complete grounding system.

3.3.10.2.1.4. Complete testing of all electrical systems.

3.3.10.2.1.5. Preparation of “As-built” drawings

3.3.10.2.1.6. If any item of works or material has been omitted which are
necessary for the completion of the Electrical Work as outlined
herein before, then such items shall be and hereby included in this
section of work.

3.3.10.3.1.  Workmanship

3.3.10.3.1.1. The Electrical Contractor shall execute the work in the
most thorough, prompt and workmanlike manner and in
accordance with the plans and specifications. The installations
shall be done thru standard methods and good engineering
practices.

3.3.10.3.2. Materials

3.3.10.3.2.1. All materials to be installed shall be brand new except as
otherwise noted on the plans or specifications. The materials shall
be as specified. No substitution of materials is allowed. Should the
Electrical Contractor find it necessary to use another type/brand of
materials instead of the specified item, he shall first obtain
approval from the Procuring Entity prior to installation. Any
substituted material installed without the approval of theProcuring
Entity shall be subject to replacement.
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3.3.10.3.3. Coordination

3.3.10.3.3.1. It is the sole responsibility of the Electrical Contractor to
conduct coordination of his activities with the following:

3.3.10.3.3.1.1. Other trades and suppliers

3.3.10.3.3.1.2. Procuring Entity/Engineer

3.3.10.3.3.1.3. Local Government Authority

3.3.10.3.4. Deviation from the Plans

3.3.10.3.4.1. No deviation from the plans is to be made unless given notice
or approval by the Procuring Entity.

3.3.10.3.5. Record Drawings and “As-Built” plan.

3.3.10.3.5.1. The Electrical Contractor is required to keep an active record
of the actual installation during the progress of the job. This shall
be the reference in the preparation of the “As-Built” plans which
shall include all pertinent information, complete in all aspect of
the actual installation, and all new information not originally
shown in the contract drawings. The “As-Built™ plans shall be
prepared by the Electrical Contractor at his expense and shall be
submitted to the Procuring Entity for approval upon the
completion of the work. The approval of the “As-Built™ drawings
shall be a prerequisite for the final acceptance of the electrical
works.

3.3.10.3.5.2. Submit two (2) copies of the “As-Built” drawings signed and
dry sealed by the Electrical Contractor. Registered Professional
Electrical Engineer. Original tracing/reproducible copy shall also
be submitted to the Procuring Entity.

3.3.10.3.6. Samples & Shop Drawings
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3.3.10.3.6.1. 30 days prior to the installation or fabrication of materials the
Electrical Contractor shall submit to Procuring Entity the
following for approval.

3.3.10.3.6.1.1. Shop drawings of panel boards showing arrangements
of circuit breakers, bus bar sizes, lugs, etc. Indicate all
dimensions.

3.3.10.3.6.1.2. Shop drawings or samples required as noted in the
drawings.

3.3.10.3.6.1.3. Samples and catalogs of materials intended to be

installed.
3.3.10.3.6.2. The Electrical Contractor shall also submit to the
Procuring Entity without delay shop drawings and other
submittals

which may be required by Procuring Entity during the progress of
construction.

3.3.10.3.6.3. The above requirements shall be submitted to the
Procuring Entity at the earliest possible time to give allowance
for checking and verification. These shall be complete in all
aspects.

3.3.10.3.6.4. Submit four (4) sets of each shop drawings.

3.3.10.3.7. Electric Power

3.3.10.3.7.1. The Electrical Contractor shall be responsible for his own
electric power needed for the execution of the job.

3.3.10.3.8. Test
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3.3.10.3.8.1. Conduit tests on all electrical conductors installed in the
presence of the Procuring Entity’s representative.

3.3.10.3.8.1.1. check for grounds

3.3.10.3.8.1.2. insulation resistance test

3.3.10.3.8.1.3. continuity test for all outlets

3.3.10.3.8.1.4. voltage level test

3.3.10.3.8.1.5. phase relationship

3.3.10.3.8.1.6. check circuit connections at panel boards, all single phase
circuit shall be connected to phase as shown in the load
schedule.

3.3.10.3.9.  Submit Reports on Tests

3.3.10.3.9.1. All reports must be formal, typewritten and properly
identified.

3.3.10.3.10.  All defects found during the test shall be repaired
immediately by the Electrical Contractor.

3.3.10.3.11. All tools, equipment and instruments needed to conduct tests shall
be on the account of the Contractor.

3.3.10.4. Methods and Materials

3.3.10.4.1. Conduits
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3.3.10.4.1.1. Rigid Steel Conduits (RSC) and Intermediate Metal
Conduit (IMC):

3.3.10.4.1.1.1. Standard trade sizes, hot dipped galvanized with inside
enamel or epoxy coating. Matsushita, Allied, Setsuyo, Pusan
and Maruichi.

3.3.10.4.1.1.2. Joints-threaded coupling for joints.

3.3.10.4.1.1.3. Use for power & lighting.

3.3.10.4.1.2. Polyvinyl Chloride Conduit (PVC)

3.3.10.4.1.2.1. Standard trade sizes, schedule 40 “Atlanta”.

3.3.10.4.1.2.2. Coupling & fittings - standard couplings for joints by
solvent weld process.

3.3.10.4.1.2.3. Telephone System & other auxiliary system.

3.3.10.4.1.3. Installation of Conduits

3.3.10.4.1.3.1. Installation is in accordance with PEC and of good
engineering practice.

3.3.10.4.1.3.2. Use standard trade sizes locknut and bushing at each
end terminating in boxes/panel boards. Ensure electrically
continuous conduit system.

3.3.10.4.1.3.3. Provide independent conduits supports using hangers,
supports or fastenings spaced in accordance with good
engineering practice and PEC.

52



3.3.10.4.1.3.4. Use adjustable trapeze hangers for horizontal parallel
runs.

3.3.10.4.1.3.5. Conduits bends shall not be more than the equivalent of
three (3) 90-degree bends between pulling points.

3.3.10.4.1.3.6. Conduit threads cut on job shall have same effective
lengths, thread dimensions, and taper as factory threads.

3.3.10.4.1.3.7. Cut ends of conduit square with hand or power saw and
ream to remove burrs and sharp edges. Do not use wheel
cutter.

3.3.10.4.1.3.8. Clamps shall be galvanized malleable iron one-hole
straps, beam clamps or other approved device with necessary
bolts and expansion shields.

3.3.10.4.1.3.9. Trapeze hangers shall be used for parallel runs of
conduits. Install conduit clamps at end of each run and at
each elbow.

Paint hangers one prime coat of red lead or zinc chromate,
and one finish coat of an approved color. Hangers are not
detailed but must be adequate to support combined weight of
conduit, conductors and hangers. Submit shop drawings for
approval.

3.3.10.4.1.3.10. All underground conduits installed shall be provided
with concrete encasement at least 8cm. thick outer face of
conduit.

3.3.10.4.2. Wires

3.3.10.4.2.1. Wires shall be annealed copper, 98% or better

conductivity, insulated, single, except as noted in the drawings.

3.3.10.4.2.2. 220-volt class type as indicated in the plans
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3.3.10.4.2.3. Wires greater than no. 8 mmz2 shall be stranded.

3.3.10.4.2.4. Minimum size shall be #3.5 TW for power and lighting
circuits.
3.3.10.4.2.6. Use standard methods in pulling wires.

3.3.10.4.2.7. Splices of wires/cables shall be done inside junction boxes or
auxiliary gutters using standard connectors. No wires shall be
spliced inside conduits

3.3.10.4.2.8. All wires and cables shall be color coded as follows:

3.3.10.4.2.8.1. Phase A Red

3.3.10.4.2.8.2. Phase B Yellow

3.3.10.4.2.8.3. Phase C Black

3.3.10.4.2.8.4. Ground Green

3.3.10.4.2.8.5. Neutral White

3.3.10.4.3. Connectors

3.3.10.4.3.1. Use solderless mechanical pressure - type lugs, copper

3.3.10.4.4. Insulation
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3.3.10.4.4.1. All splices shall be properly insulated using 3M electrical tape.
Application of insulation tape shall be equivalent to the insulation
of the wire concerned. Use filler compound, “Scotch fill at sharp
edges to provide smooth surface before taping.

3.3.10.4.5. Panel board & Circuit Breaker

3.3.10.45.1. NEMA type/enclosure unless noted, PEC rules and
regulations, circuit breaker type shall be 230V, number of pole as
required.

3.3.10.4.5.2. Panel boards shall contain a single brand of circuit breakers

and as manufactured by “Schneider Electric”, “Cutler Hammer”
or “GE”.

3.3.10.4.5.3. All circuit breakers used as main shall be “Bolt on” type
molded case, thermal magnetic protective, quick make, quick
break, trip free from handle, trip indicating, number and size as
shown in the schedule. Internal common trip for 2 and 3 pole
breakers.

3.3.10.4.5.4. Breaker minimum interrupting capacities shall be based on
NEMA and UL test procedures.

3.3.11.4.5.4.1. 230 volt breakers - 10,000 rms. Symmetrical amperes at
240V A/C (minimum)

3.3.10.4.5.5. All circuit breakers used as branches rated at below 100 AT
and specifically installed in lighting panel boards shall be
“bolton®.

3.3.10.4.5.6. Word “space” indicated in the schedule shall mean that
complete bus, insulators, etc. shall be included ready to accept
future circuit breaker of the same frame size as the largest branch
circuit breaker.
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3.3.11.2.10. Maintenance Service

3.3.11.2.10.1. The contractor shall provide free of charge, maintenance
service of the system for a period of at least one (1) year reckoned
from the date of acceptance of the work by the Engineer.

3.3.11.2.10.2. Upon completion of the work and all tests, the services of one
or more qualified engineers shall be provided by the contractor for
period of not less than five (5) working days to instruct and train
the representative of the owner in the operation and maintenance
of the fire protection system.

25. 3.3.12. Guarantee

3.3.12.1. All equipment, materials and workmanship shall be guaranteed for a
period of one (1) year from date of acceptance at any time within the period
of guarantee and upon notification the contractor shall repair and rectify the
deficiencies, including replacement of parts or entire units. Under such
guarantee, the Contractor shall make good any defect due to faulty materials
or workmanship caused by him without any additional cost to the Owner for
the period specified.

3.3.13.2. Contractors’ proposal covers all items and other incidental works
necessary to complete each item of works mentioned above.

4. BIDDERS QUALIFICATION

4.1. The participating Bidder shall be a registered local firm who may be a sole
proprietorship, partnership, corporation, or joint venture pursuant to the 2016 IRR of
the RA 9184 (Section 23.4.2.1). The Bidder firm shall have the following minimum
qualifications:

PARTICULARS REQUIRED QUALIFICATIONS
1. PCAB Category Classification: General Building
Size Range: Medium B
License Category: Class “C”
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2. Experience

With at least five (5) years’ experience in
the field of building construction

3. Minimum
Undertaken

Number

of  Projects

Have successfully undertaken and
completed within the last five (5) years, at
least one (1) rehabilitation project

(SLCC)

4. Single Largest Completed Contract

Have successfully completed at least one
(1) building construction project having a
cost equivalent to at least 50% of the

Approved Budget for the Contract (ABC).

5. PERSONNEL QUALIFICATIONS

5.1. The list and qualifications of the Key and Support Personnel to be assigned to the

contract to be bid shall, but not limited to the following:

5.1.1. Key and Support Personnel

cumulative experience in the
field of electrical engineering.

PERSONNEL GENERAL EXPERIENCE RELEVANT EXPERIENCE
One (1) Project Licensed Architect or Similar or comparable
Manager Engineer with at least 5 years | projects, with proven record
cumulative of managerial capability and
experience as Project experience through directing/
Manager managing major civil
engineering works, including
projects of a similar
magnitude.
One (1) Licensed Professional supervision of installation of
Electrical Electrical Engineer with at | lighting, power distribution,
Engineer least 5 years with knowledge in

developments in efficient
lighting technologies and
energy management.

Construction Engineers

Licensed Civil Engineer with
at least 5 years

Similar or comparable projects

cumulative experience in
construction
supervision of buildings
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Safety Officer Must be an accredited Have undergone the

safety practitioner by prescribed 40-hour
DOLE with at least three | Construction Safety and
(3) years Health Training (COSH)

cumulative experience as
safety officer in
construction projects.

Other Skilled Personnel with Similar or comparable

(Foreman, Labor, etc.) at least 3 years projects

cumulative experience in
building construction

5.1.2. The key professionals listed are mandatory. Prospective bidders shall
attach/submit the resume of the above professional key personnel. Said key
personnel shall possess and submit together with their resume, their valid license
for the practice of engineering issued by the Professional Regulations
Commission (PRC).

5.1.3. The Contractor may, as needed and at its own expense, add additional
professionals and/or support personnel for the optimal performance of all
architectural and engineering services, and construction services, as stipulated
in the Terms of Reference for this Project.

5.2. List of Equipment

5.2.1. The list of equipment which is owned, leased, and/or purchased agreement to be
utilized for the project shall be, and to be supported with proof of ownership,
purchase agreement and certification of availability from the equipment
lessor/vendor for the duration of the project.

6. WORKMANSHIP

6.1. All works shall be of the highest quality of engineering practice and in accordance with
the provisions of all the existing codes and standards, laws, city rules/ordinances and
regulations. Any defects found or imperfections observed as a result of poor
workmanship shall be corrected by the Contractor without any additional cost to the
contract.
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7.1.

8.1.

8.2.

8.3.

8.4.

9.1.

7. WARRANTY

All works shall be free from material defects and poor workmanship for the period of
one (1) year. Any defects or imperfections as a result of inferior materials and poor
workmanship, within the specified warranty period, shall be repaired and/or replaced
by the Contractor. Any amount incurred in the repair as a result of the above defects
shall be the full responsibility and expense of the Contractor.

8. SAFETY AND SECURITY

All standard safety measures and precautions shall be exercised by the Contractor in
the course of the project for the protection of the public and its workers.

All personnel and workers shall be equipped with proper working uniform, personal
identification, and personal protective equipment (PPE) at all times. They must be
registered with the BSWM and must comply to the rules and regulations of the Bureau.

The Contractor must follow COVID-19 protocol, which includes testing all staff and
workers on a regular basis to ensure personnel safety on the BSWM premises for the
term of the contract.

The Contractor shall secure his/her own equipment and materials on site. The BSWM
shall not be held liable and accountable to any losses and damages incurred during the
progress of the work and activity of the Contractor.

9. SUBMITTALS/DELIVERABLES

The following are the required submittals/deliverables:

PARTICULARS TIMELINE REPORT SPECIFICATIONS
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1. Inception Report

Within 15 calendar days
from receipt of the Notice
to Proceed (NTP)

One (1) original hardcopy
and three (3) photocopies
respectively marked as
copies 1, 2, and 3, printed in
A4 size bond paper,
properly binded. All
drawings that will be
attached in the report shall
be prepared in AutoCAD,
printed in A3 paper size.

2. Detailed Program of
Work, Construction
Schedule in Gantt Chart
format with S-Curve, Cash
Flow, including manpower
and equipment
list/schedule, Sequence of
timing for inspections and
tests, general description
of the

Within 15 calendar days
from receipt of the Notice
to Proceed (NTP)

a. Draft copy for review:

One (1) original hardcopy
printed in Al paper size

Within 30 calendar days
from receipt of the Notice
to Proceed (NTP)

b. Final copy for signature/
approval
after incorporation of the
BSWM comments/
corrections:

construction methods,
number and names of
personnel to be assigned
for each stage of the work,
and description of the
quality control system to
be utilized for

the project for approval by
the BSWM

One (1) original hardcopy
printed in Al size Mylar
Sheet, duly signed by the
Contractor.

3. Monthly Progress Report
for Construction including
Progress

Photographs

Start of submission is within
60 calendar days from
receipt of the Notice to
Proceed (NTP), then
monthly thereafter, not
later than every fifth day of
the month.

One (1) original hardcopy and
three (3) photocopies
respectively marked as copies
1, 2, and 3, printed in A4 size
bond paper, properly binded,
duly signed by the
Contractor.

All drawings that will be
attached in the report shall
be prepared in AutoCAD,
printed in A3 paper size.

4. Draft As-Built Drawings for
Review

Within thirty (30) calendar
days before end of Contract

One (1) original hardcopy
prepared in AUTOCAD,
printed in A3 paper size
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5. Final As-Built Drawings for
Approval after incorporation
of the BSWM comments or
corrections

Within five (5) calendar
days before end of
Contract

One (1) original hardcopy
printed in Al size Mylar
Sheet, duly-signed by the
Contractor, and dulysigned/
sealed by the discipline
engineers and architect.

Once approved, the
Contractor shall return the
approved original sheet to
the BSWM for file and
safekeeping,

6. Certificate of Occupancy

Within five (5) calendar
days before end of Contract

Original Copy

7. Final Report

Within five (5) calendar
days after the end of the
Contract.

One (1) original hardcopy
and three (3) photocopies
respectively marked as
copies 1, 2, and 3 in A4 size
bond paper, properly binded,
duly-signed by the
Contractor.

10. OWNERSHIP AND CONFIDENTIALITY OF PLANS AND DOCUMENTS

10.1. All reports, drawings, documents, and materials compiled or prepared in the course
of the performance of “The Project” by the Contractor shall be absolute properties of
the BSWM and shall not be used by the Contractor for other purposes without the prior

written consent of the BSWM.

10.2. The Contractor shall, at all times, keep in strict confidence and shall not disclose to
any party any information, materials or document provided by the BSWM, or any part
of any report, drawings, documents and materials including all confidential
information with the Contractor may acquire by reason of its engagement, except those
which are generally known or available to the public.

11.1. In consideration of the services required under this Terms of Reference, payment to
the Contractor shall be made in the following breakdown. No claims for payment shall

11. TERMS OF PAYMENT

be processed and paid unless duly-supported with complete documents.
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BILLING PARTICULARS

CONDITIONS/REQUIREMENTS

1. Advance
Payment

Equivalent to 15% of the accepted contract amount.
= 15% of the Total Contract Price

Payment shall be upon written request and submission to
and acceptance by the BSWM of a Bank Guarantee or a
Surety Bond callable on demand issued by Surety or
Insurance Company duly licensed by the Insurance
Commission and confirmed by the BSWM, pursuant to
Annex E Section 4.1 of RA 9184.

Upon submission of Items 1, 2, and 3 of the required
deliverables of Section IX. Submittals/Deliverables of the
Terms of Reference.

The advance payment shall be recouped by the
Contractor by deducting fifteen percent (15%) from its
progress payments a percentage equal to the percentage
of the total contract price used for the advance payment,
pursuant to Section 4.3 of RA 9184.

2. Progress Payment

First Progress Billing covering payment for the Contract
Services:

Upon complete submission Item 1-4 of the required
deliverables of Section IX. Submittals/Deliverables of the
Terms of Reference and corresponding request for
progress payment with an actual progress
accomplishment of the contract of at least twenty percent
(20%) with proper documentation of the progress of the
works and submission of the Statement of Works
Accomplished including corresponding request for
progress payment for the works accomplished.

Second Progress Billing:

With an additional actual progress accomplishment of the
contract of at least twenty percent (20%) with proper
documentation of the progress of the works and
submission of the Statement of Works Accomplished
including corresponding request for progress payment for
the works accomplished, including the submission of Item
4 of the required deliverables on Section X,
Submittals/Deliverables of the Terms of Reference.
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Succeeding Monthly Progress Billings:

Upon submission of Item 4 of the required deliverables of
Section IX Submittals/Deliverables of the Terms of
Reference for the succeeding Progress Billings, with an
additional actual progress accomplishment of the
contract of at least twenty percent (20%) with proper
documentation of the progress of the works including
submission of the Statement of Works Accomplished and
corresponding request for progress payment for works
accomplished.

Retention money equivalent to 10% of billing amount
shall be withheld on each progress billing until fifty
percent (50%) of the value of the works, as determined by
the BSWM, are completed. If, after fifty percent (50%)
completion, the work is satisfactorily done and on
schedule, no additional retention shall be made;
otherwise, the ten percent (10%) retention shall be
imposed, pursuant to Section 6 of RA 9184.

No billing shall be processed if submission is incomplete

Progress Payment Amount to be determined by
Accounting

3. Final Payment

Payment shall be upon complete submission of the
required deliverables of Item 5, 6, 7, and 8 of Section IX.
Submittals/ Deliverables of the Terms of Reference, and
upon rectification of defects noted during punch listing
and Final Inspection by BSWM.

No billing shall be processed if submission is incomplete

4. Ten Percent (10%)
Retention Money

Retention Money shall be released upon Final Acceptance of
the Project. The Contractor may, however, request for its
release prior to Final Acceptance subject to the guidelines set
forth in RA 9184 and its Revised Implementing Rules and
Regulations.

12. APPROVED BUDGET FOR CONTRACT (ABC)

12.1. The Approved Budget for the Contract (ABC) is Six Million six hundred fifty

thousand Pesos (Php 6,650,000.00) inclusive of 12% VAT, other taxes and duties.

12.2. The ABC shall be the upper limit or ceiling for the Bid Price. Any bid with a financial
component exceeding this amount shall not be accepted and shall be automatically

rejected at opening of the financial bid.
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12.3. Any bid, with the 12% VAT and other taxes and duties not included, shall be rejected
at opening of the financial bid.

13. IMPLEMENTATION ARRANGEMENTS/ASSISTANCE TO BE PROVIDED BY
THE
BSWM

13.1. The BSWM is responsible for overseeing the implementation of the works in
accordance with the contract arrangement between the Contractor and BSWM.

13.2. The BSWM shall:

13.2.1. Provide any available plans of existing structures that might be affected by the
construction of the Project for reference of the Contractor.

13.2.2. Conduct kick-off meeting to discuss details in undertaking the scope of work
and work schedule and to establish coordination flow process.

13.2.3. Provide assistance in acquisition of the required permits and clearances

13.2.4. Directly monitor the Contractor’s progress.

13.2.5. Review and approve all documents submitted by the Contractor.

14. RESTRICTIONS

14.1. The following restrictions shall apply:

14.1.1. The provisions of Section 47 (Disclosure of Relations) of the 2016 IRR of RA
9184 shall apply to all personnel of the Contractor.

14.1.2. No employer-employee relationship shall exist between BSWM and the
Contractor and its team members.
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14.1.3. During the implementation of the project, Contractor shall ensure that the day
to day activities of the BSWM and its staff within the Complex shall not be
disrupted. Board-ups shall be installed on strategic locations.

15. RESERVATION

15.1. BSWM reserves the right to cancel or modify this TOR or any other issuances, to
refuse to accept or consider any proposal for any cause or reason, or otherwise not to
proceed or defer with the implementation of this project.
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Section VII. Drawings







Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums
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A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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RESEARCH FACILITIES DEVELOPMENT GRANT (RFDG) PROGRAM

DETAILED BUDGET ESTIMATES

Project Title: Proposed 2-storey Bureau of Soils and Water Management-Upland Research and

Demonstration Center, (BSWM-URDC) R4D Research Facility

Item No | Item Description Qty Unit Unit Cost Total Cost
| EXCAVATION 250 cu. m. 150.00 37,500.00
Materials COST 37,500.00
LABOR (35% ) 13,125.00
CP (8%) 4,050.00
OCM (12%) 6,075.00
Tax (12%) 7,290.00
SUB TOTAL 68,040.00
1] CONCRETE AND MASONRY
Cement 2,100 bag 255.00 535,500.00
Gravel %" 128 Cu.m 2,100.00 268,800.00
Sand 135 Cu.m 2,000.00 270,000.00
16 mm @ x 6.0 m Rebar 720 pcs 395.00 284,400.00
12 mm @ x 6.0 m Rebar 46 pcs 220.00 10,120.00
10 mm @ x 6.0 m Rebar 2443 pcs 157.00 383,551.00
No. 16 G.I. wire 593 kg 60.00 35,580.00
CHB 6’ X8” X 16” 4900 pcs 22.00 107,800.00
CHB 4” X 8" X 16” 4500 pcs 16.00 72,000,00
Form Lumber 9500 Bd-ft 27.00 256,500.00
Plywood 1/2"x 4"x 8 280 pcs 1,480.00 414,400.00
MATERIALS COST 2,638,651.00
LABOR (35%) 923527.85
CP (8%) 284974.08
OCM (12%) 427,461.46
Tax (12%) 512953.73
SUBTOTAL 4,787,568.12
1] DOORS AND WINDOWS
Glass Sliding Door D1 1 set 17,000.00 17,000.00
Door Jamb 4 sets 2,500.00 10,000.00
Door D2 4 sets 5,000.00 20,000.00
PVC Door D3 7 sets 4,200.00 29,400.00
Door D4 6 sets 5,000.00 30,000.00
Glass Sliding Door 1 set 14,000.00 14,000.00
Conference room D5
Awning Window 120 3 sets W1 6 sets 8,500.00 51,000.00
Swing Window 5 sets W2 3 sets 8,300.00 24,900.00
Swing Window 3 sets W3 1 sets 6,500.00 6,500.00
Sliding Window W4 9 sets 4,500.00 40,500.00
Awning Window 50 3 sets W5 3 sets 4,500.00 13,500.00
Awning Window 50 1 set W6 3 sets 3,000.00 9,000.00
Material Cost 265,800.00
Labor (35%) 93,030.00
CP (8%) 28,706.40
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OCM(12%) 43,059.60
Tax (12%) 51,671.52
SUB TOTAL 482,267.52
v ELECTRICAL
Lighting outlet 90 sets 300.00 27,000.00
Double Conv. Outlet 35 sets 400.00 14,000.00
Double Pole switch 28 sets 400.00 11,200.00
Single pole switch 15 sets 350.00 5,250.00
TW Wire No.14 4 rolls 3,500.00 14,000.00
TW Wire No. 10 2 rolls 4,500.00 9,000.00
Circuit Breaker 2 sets 6,000.00 12,000.00
Materials Cost 92,450.00
Labor 32,357.50
CP (8%) 9,984.60
OCM (12%) 14,976.90
TAX (12%) 17,972.28
SUB TOTAL 167,741.28
\ PLUMBING
Water Closet 8 Sets 5,000.00 40,000.00
Kitchen Sink 8 Sets 3,000.00 24,000.00
Floor Drain 4” x 4” 50 pcs 150.00 7,500.00
Lavatory 8 pcs 2,500.00 20,000.00
Gate Valve 8 pcs 800.00 6,400.00
Roughing-In(Waste and water 1 unit 1,500.00 1,500.00
Piping)
Septic Vault 1 unit 10,000.00 10,000.00
MATERIAL COST 109,400.00
LABOR (35%) 38,290.00
CP (8%) 11,815.2
OCM (12%) 17,722.80
TAX (12%) 21,267.36
SUB TOTAL 198,495.36
Vi ROOFING
Angle bar 2"x 2” 35 pcs 1,200.00 42,000.00
C-Purlins 2"x 3” 10 pcs 787.00 7,870.00
Long Span 12ft 30 pcs 1,000.00 30,000.00
Gutter Box Type 3 pcs 350.00 1,050.00
Tex screw 5 box 195.00 975.00
Red Oxide Metal Primer 3 gal 420.00 1,260.00
Insulation 39 m 364.00 14,196.00
Material Cost 97,281.00
Labor(35%) 34,048.35
CP(8%) 10,506.35
OCM(12%) 15,759.52
Tax(12%) 18,911.43
SUB TOTAL 176,506.65
VIl FINISHING
Neutralizer 30 lit 300.00 9,000.00
Skim Coat (2 layer) 100 bag 520.00 52,000.00
Primer 6 pail 2,600.00 15,600.00
Topcoat 8 pail 3,100.00 24,800.00
Sandpaper 75 pcs 15.00 1,125.00
Rugs 7 kg 97.00 679.00
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Brushes 15 pcs 75.00 1,125.00

Roller 10 pcs 80.00 800.00

Mesh Tape 15 roll 60.00 900.00

Metal Furring 66 pcs 155.00 10,230.00

Carrying Channel 32 pcs 155.00 4,960.00

Wall angle 15 pcs 70.00 1,050.00

W-clip 457 pcs 10.00 4,570.00

Hardiflex 72 pcs 650.00 46,800.00

Blind Rivets 8 box 610.00 4,880.00

Paint Thinner 10 lit 95.00 950.00

Floor Tiles 60x60 544 pcs 200.00 108,800.00

Cement 22 bag 255.00 5,610.00

C.R. Tiles 30x30 600 pcs 65.00 39,000.00

Tiles 40x40 450 pcs 150.00 67,500.00

Tile Grout 30 bags 120.00 3,600.00
Adhesive A&B 30 bags 295.00 8,850.00

Primer (Lacquer) 10 lit 295.00 2,950.00

Spot Putty 10 lit 237.00 2,370.00

Body Filler 5 lit 250.00 1,250.00

Topcoat (lacquer enamel) 12 lit 308.00 3,696.00

Lacquer Thinner 6 lit 160.00 960.00

MATERIAL COST 424,055.00

LABOR(35%) 148,419.25

CP (8%) 45,799.94

OCM ( 12%) 68,696.91

TAX (12%) 82,436.53

SUB TOTAL 769407.63

TOTAL MATERIAL COST 3,665,137.00

LABOR COST (35%) 1,282,799.95

CP (8%) 395,836.57

OCM (12%) 593,752.19

TAX (12%) 712,502,85

TOTAL PROJECT COST 6,650,028.56
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A4” Documents

Legal Documents

1 (&) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

or

Technical Documents

1 (b) Statement of the prospective bidder of all its ongoing government and private

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

[1 (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similarto

the contract to be bid, except under conditions provided under the rules; and

1 (d) Special PCAB License in case of Joint Ventures; and registration for the type

1 (e)

(f)

00

and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

1 (g) Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

= (h)

= (i)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
r

0
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duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
[ ] () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
[ ] (k) Original of duly signed Bid Prices in the Bill of Quantities; and

[ ] (I) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and
equipment rentals used in coming up with the Bid; and

[ ] (m) CashFlow by Quarter.
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TERMS OF REFERENCE

CONSTRUCTION OF R4D RESEARCH FACILITY BSWM NSWRRDC UpPEZ
Marahan, Marilog District, Davao City

1. PROJECT INFORMATION

1.1. Project Description

The contract will cover the construction of two storey new R4D Research facility of Bureau of Soils
and Water Management, National Soil and Water Resources Research and Development Center for
Highland Pedo-Ecological Zone in Marahan, Marilog District, Davao City, including the
construction of various rooms and facilities for the implementation of various research and
technology demonstration in the Upland Pedo-Ecological Zone.

The project shall have an Approved Budget for the Contract (ABC) of Php 6,650,000.00 inclusive of
Overhead Miscellaneous, Contingency Expenses, Contractor’s Profit, and Taxes.

The project shall have the following basic components:

a. The bid shall be based on the complete detailed architectural and engineering design
plans, technical specifications, and cost estimates for the implementation of the Project
prepared by a third-party engineering design firm.

b. The contractor shall perform the construction of two-storey new R4D Research Facility
biddinng with room ,electrical, plumbing and sanitary works, painting, mechanical and

architectural finishes from ground floor up to second floor as identified in the engineering
design plan shall be provided.

1.2. Terminologies
“BSWM” or “Procuring Entity” refers to the Bureau of Soils and Water Management

“NSWRRDC-UpPEZ” refers to the National soil and Water Resources Research and
Development Center for Upland Pedo-Ecological Zone

“PROJECT” shall refer to the construction of new R4D Research Facility of BSWM-
NSWRRDDC UpPEZ which is located at Marahan, Marilog District, Davao City.

“BIDDER” or “BIDDERS” shall refer to pre-qualified respondent or respondents to this
request for bidding, a reputable and experienced construction company.
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“CONTRACTOR” shall refer to the winning bidder.

1.3. Objective of the Procurement

The objective of this procurement is to engage the services of an experienced contractor
(the “Contractor”) with Philippine Contractors Accreditation Board (PCAB) License
Category “B”, Size Range of at least “Medium A”, General Building Classification, with at
least five (5) years experience in the field of building construction who will execute the
construction of new building for R4D research facility.

Eligible bidders should be a construction oriented affiliated group of professionals, who
can successfully prepare “The Project”. They should have experience and capability in
the type of services, and the field under consideration, specifically on the construction
aspect.

The procurement shall be undertaken pursuant to RA 9184 and its Updated
Implementing Rules and Regulations (IRR).

2. SCOPE OF CONTRACT
2.1. General Requirements
2.1.1. Processing and Securing of Permits and Insurance

2.1.1.1. The contractor shall be responsible for securing all necessary permits related
to the project, which shall include but not limited to building permits,
occupancy permit, etc. Contractors All Risk Insurance & Third Party Liability
and Workman’s Compensation Insurance (CARI), and other insurances
required by the Local Government Unit (LGU) and the Procuring Entity, among
others, including payment of assessed fees as may be required by the LGU, ECC
and/or Regulating Agencies before the implementation of the project.

2.2. General Conditions

2.2.1. The execution of this Specification, Plans and other related Contract Documents
shall be subjected to the rules and regulations as provided in the General
Conditions of the Contract. The Plans and specifications shall be interpreted by the
Procuring Entity and or his/her representative. The Contractor is enjoined to
confer with the Procuring Entity on items for clarification before submitting
his/her bid. No excuses shall be entertained for misinterpretation of the Plans and
specifications after the award of contract. All work as deemed required by the
Procuring Entity shall be carried out properly by the Contractor.

2.2.1.1. The Contractor shall consult the Procuring Entity on portion of the work not
mentioned in the Specification and not illustrated on the Plans. He shall not
work without proper instruction or detailed plans approved by the Procuring
Entity, otherwise he shall be responsible for the unacceptance of the work done
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without details. In such case, the Contractor shall make the work good at his
own expense.

2.2.1.2. No alteration or addition shall be allowed without the consent and proper
documentation approved by the Procuring Entity, even such change is ordered
by the Procuring Entity. The Contractor shall bring the case to the Procuring
Entity. Request for approval of such changes, alteration, deviation of work shall
not be done without the consent of the Procuring Entity. Changes may be
presented to the Procuring Entity in the form of shop drawings.

2.2.2. Two (2) sets of clean plans and specification shall always be kept at the job site to
be available to the Procuring Entity or their representative upon his request
during the construction.

2.3. Obligations of the Winning Bidder/Contractor

2.3.1. The Contractor shall bear the responsibility of checking all the numbers and units
as indicated in the Bill of Quantities. It is understood that the Contractor shall
supply and install the required units in accordance with the Plans and the
Specifications.

2.3.2. In their bid proposal, the bidders may propose materials or equipment or makes
other than those specified in the BOQ and/or Specifications, provided they are of
equivalent specifications and functionalities.

2.3.3. During project implementation, the winning bidder/contractor may propose
substitution of materials or equipment or makes other than those specified in the
Contract documents shall be subject to the approval of the Procuring Entity for the
following reasons only:

2.3.3.1. That the materials or equipment proposed for substitution is equal or superior
to the materials or equipment specified in construction efficiency and utility
provided that any and all costs relative thereof shall be shouldered by the
Contractor.

2.3.3.2. Or that the materials or equipment specified cannot be delivered to the job
site on time to complete the work of the other Contractors due to conditions
beyond the control of the Contractor.

2.3.3.3. In case of a price difference, the Procuring Entity shall receive all benefits of
the difference in cost involved in any substitution and the Contract shall be
altered by Change Order to credit the Procuring Entity with any savings so
obtained.

2.3.3.4. To receive consideration, request(s) for substitution shall be accompanied by
documentary proof of equality or difference in price and delivery, if any, in the
form of certified quotations and guaranteed date of delivery from suppliers of
either the proposed substituted materials or equipment.
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2.4. Obligations of the BSWM-NSWRRDC-HIGHPEZ
2.4.1. Provide full information on all requirements for the Project;

2.4.2. Give prompt written notice thereof to Winning Bidder or Contractor, if it observes
or becomes aware of any defect in the Project;

2.4.3. Designate when necessary, representatives authorized to act on its behalf. It shall
examine documents submitted by the Winning Bidder or Contractor and render
decisions pertaining thereto promptly, to avoid unreasonable delay in the
progress of their work. It shall observe the procedure of issuing orders to the
Winning Bidder or Contractor;

2.4.4. Supervise and monitor the implementation of the project
2.5. Bidding Documents

The Bidding Documents for the Project shall govern the conduct of the procurement of
the Project.

3. SCOPE OF WORK

The Contractor shall provide all the necessary labor, materials, instrument/equipment,
vehicles, temporary office, safety equipment/procedures, including protection of
adjacent/adjoining structures or areas, etc. necessary to perform satisfactorily the required
works.

3.1. General
3.1.1. Provisions

3.1.1.1. The Contractor shall conduct thorough inspection of the existing job site
conditions.

3.1.1.2. The scope of work shall include all additions necessary in order to implement
the whole set of approved Plans, Working Drawings and
Specifications.

3.1.1.3. The Contractor shall secure and do all the legwork necessary for all
pertinent permits needed for the Procuring Entity to occupy and use the
building.

3.1.1.4. The Contractor shall construct All Architectural, Structural, Electrical, ,
Sanitary/Plumbing, Mechanical /Fire Protection works in accordance with the
Plans and Specifications. All items shown on the Plans but not mentioned in the
Specifications shall be included. Discrepancies shall be verified with the
Procuring Entity.
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3.1.1.5. The Contractor shall have a licensed surveyor to locate benchmarks. Shop
drawings of stake out plan and actual reference marks shall be verified and
approved by the Procuring Entity prior to any permanent construction. He
shall refer to the General Nature and Scope of Work and other Bid Documents
for more extensive description of the work.

3.1.1.6. The Contractor shall submit details and shop drawings, templates, and
schedules required for the coordination of the work of the various trades.
Drawings should include information on all working dimensions, arrangement
and sectional views, connections and materials.

3.1.1.7. Final Cleaning as Pre-Requisite to Final Acceptance: Final cleaning of the work
by a reputable building maintenance company shall be employed by the
General Contractor prior to the Procuring Entity’s final inspection for
certification of final acceptance. Final Cleaning shall be applied on each surface
or unit of work and shall be of condition expected for a first class building
cleaning and maintenance program.

3.1.1.8. The Contractor shall be responsible for the safety and safe working practices
of its respective employees, servants and agents.

3.1.1.9. The Procuring Entity may at any time without invalidating the Contract make
changes by altering, adding to or deducting from the work as covered by the
drawings, specifications, and general scope in written instructions.
Provisions under General Conditions of the contract cover such circumstances.

3.1.1.10. In case discrepancies exist between this Section and its corresponding
elaborated sections, notify the Procuring Entity immediately for clarification;
their decision shall be final.

3.2. Outline

Refer to Detailed Engineering Design for the complete Scope of Works stipulated in this
outline.

3.3. Site Work
3.3.1. Visit and Accept Site, As Is. The following works shall be included:

3.3.1.1. Site Clearing: Protection and/or removal of existing structures with the
approval from the Procuring Entity.

3.3.1.2. Removal of improvements above and below grade (if any) necessary to permit
construction and other work as indicated. The Procuring Entity and Lessor

must be consulted prior to any demolition. Coordination with Bureau of Soils

and Water Management and proper investigation is to be conducted to avoid
damage on existing utilities. Rubbish shall be legally and properly disposed of.
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Other items for relocation / demolition will be discussed in the Pre-Bid
Conference.

3.3.2. Site Safety Requirements:

3.3.2.1. The Contractor shall, maintain a temporary board - up, security for the proper
execution of site up-keeping. Such board-up shall be built where necessary and
required by for its full length except for such openings as may be necessary for
the proper execution of the work, in such case, openings shall be provided with
doors which shall be kept closed at all times except in actual use. Which shall
be made of painted 12mm thick gypsum board on metal.

3.3.3. Temporary Site Facilities

3.3.3.1. Temporary Facilities: The contractor shall provide an office for the
following:

3.3.3.1.1. Construction site office: complete Resident Architect’s / Engineers office
for business related to the supervision of the project.

3.3.3.2. Other Temporary Provisions:

3.3.3.2.1. The General Contractor shall provide all temporary lighting, power,
water supply and all necessary facilities sufficient enough for the
simultaneous use of all possible fields of work to complete the project.

3.3.3.2.2. The General Contractor shall provide the necessary number of
warehousemen to ensure security of construction site.

3.3.3.2.3. The General Contractor shall provide necessary number of units of fire
extinguishers.

3.3.3.2.4. The General Contractor shall provide Billboards for precautions for
Public Safety.

3.3.3.2.5. Other provisions as required by the National Building Code and
BESC.

3.3.3.2.6. All others required as discussed in the Pre-Bid Conference or as issued
Supplemental Bid Bulletins

3.3.3.3. Storage and Filing of Materials
3.3.3.3.1. Delivery: General Contractor shall ensure that materials are properly

turned over and delivered on site in good quality and condition. A time
and delivery record shall be available.
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3.3.3.3.2. Storage: General Contractor shall designate and/or allot a space to sub-
contractors for storage of their materials and for erection of their sheds
and tool houses (if necessary). Materials shall be arranged properly and
accordingly in terms of sizes, quality, quantity, category and time of use.

3.3.3.3.3. Warehouse shall be maintained properly by a designated person of the
General Contractor.

3.3.3.3.4. All cement, lime and other materials affected by moisture shall be stored
on platforms and protected from weather. Materials shall be stored as to
insure the preservation of their quality and fitness for their work. Stored
materials shall be located so as to facilitate prompt inspection.

3.3.3.3.5. Should it be necessary at any time to move materials, sheds or storage
platforms, the Contractor shall do so at his own expense.

3.3.4. Masonry
3.3.4.1. Concrete Masonry Units

3.3.4.1.1. Should it be necessary at any time to move materials, sheds or storage
platforms, the Contractor shall do so at his own expense.

3.3.4.1.1.1. Supplier: Allied Concrete, Rock built or Jack built

3.3.4.1.1.2. Where full height walls are constructed with concrete hollow
blocks, these shall extend up to the bottom of beam or slab unless
otherwise indicated on plans. Provide stiffener columns & lintel
beams as specified in the structural drawings or as specified or as
deemed required to assure a stabilized wall due to height & other
considerations.

3.3.4.1.2. Sand: S-1, washed, clean and greenish in color.

3.3.4.1.3. Mortar: One part “Portland” cement and two parts sand and water but
not more than three parts sand and water.

3.3.4.1.4. Plaster bond: N and H Plaster bond - Apply to all wall areas prior to
plastering.

3.3.5. Metal
3.3.5.1. Stainless Steel
3.3.5.1.1. Stainless Steel Push Plate: Refer to Doors Schedule

3.3.5.2. Light Galvanized Steel Framing for Gypsum Drywall, Ceiling & Fiber
Cement Ceiling
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3.3.5.2.1. Light Galvanized Steel Framing Members shall be formed from cold-
rolled steel with the minimum tensile strength of 50 ksi & a minimum
yield point of 33 ksi. Light Galvanized Steel Framing Members shall be
formed from cold-rolled steel having a minimum galvanized coating of
180 g/sqm both sides and shall be lock-forming quality. Should Conform
to the ASTM (C645A Standard Specification for Nonstructural Steel
Framing Members.

3.3.5.3. Miscellaneous Metal Works

3.3.5.3.1. Submit Professional Shop Drawings for fabrication, connections and
erection of miscellaneous metal fabrications.

3.3.5.3.2. Pipe hangers: Galvanized steel angular bars, hot dipped. Refer to
Sanitary / Electrical drawings for sizes and dimension.

3.3.6. Wood and Plastics
3.3.6.1. Lumber and Architectural Woodworks
3.3.6.1.1. Schedule of Lumber and Plywood Works
3.3.6.1.1.1. Medium Density Fiberboard: As per manufacturer’s specifications.
3.3.7. Doors

3.3.7.1. Main Door of Server Room - Heavy Duty Floor Hinge Glass door, 12mm thick
tempered, frameless glass door.

3.3.7.2. Glass and Glazing

3.3.7.2.1. Caulking, Weather stripping, Sealing and Glazing Compound: refer to
Sealants

3.3.7.2.2. Schedule: All glass should match color of building. The contractor shall
submit glass sample with performance data and certifications from the
manufacturer.

3.3.8. Finishes
3.3.8.1. Refer to Architectural Plans for location. Verify plans for other finishes not
specified or omitted herein. Sample of all materials shall be submitted to the

Procuring Entity for approval as to color and quality workmanship.

3.3.8.1.1. Floor Finishes
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3.3.8.1.1.1. Supply and application of chemical resistant seamless floor finish
- epoxy base. See floor plan for Legend & Call-out Specifications as
to where to be applied. Submit sample for Procuring Entity’s
approval.

3.3.8.1.2. Wall Finishes

3.3.8.1.2.1. Plain Cement Plaster Finish: 10 mm. thick. on vertical, on masonry
and for all concrete hollow block surfaces, painted finish as
indicated in the Drawings and for all areas not otherwise noted with
other finishes.

3.3.8.1.3. Ceiling Finishes

3.3.8.1.3.2. Gypsum Board: Supply and installation of Gypsum ceiling on a
400mm x 400mm G.I. Framing Suspended Ceiling System complete
with all accessories and acrylic diffuser lighting system. Please see
ceiling details in all conference rooms and library.

3.3.8.1.4. Painting Works

3.3.8.1.4.1. All materials shall be Environmental protection Agency
(EPA) certified and approved.

3.3.8.1.4.1.1. Painting Materials

3.3.8.1.4.1.1.1. Submit various painting materials specification
data and sample to be used for Procuring Entity’s
approval.

3.3.8.1.4.1.1.2. All primers, thinners and putty, also waterproofing for
internal and external application shall be the same brand
as the specified material.

3.3.8.1.4.1.1.3. Painting materials including its application must be
covered with minimum of five- (5) year guarantee to be
rendered by the painting manufacturer.

3.3.8.1.4.1.1.4. Use BOYSEN or DAVIES only for all painted works.
3.3.8.1.4.1.2. Application
3.3.8.1.4.1.2.1.  All sample paint shall be submitted on at least 300-
mm x 300mm plywood panel, color and shade as per

approval by the Procuring Entity.

3.3.8.1.4.1.2.2. Application shall be as per paint Manufacturer’s
specification and recommendation.
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3.3.8.1.4.1.2.3. Provide all drop cloth and other covering requisite for
protection of floors, walls, aluminum, glass, finishes and
other works.

3.3.8.1.4.1.2.4. All applications and methods used shall strictly
follow the Manufacturer's Instructions and
Specifications. All surfaces including masonry wall shall
be thoroughly cleaned, puttied, sandpapered, rubbed
and polished; masonry wall shall be treated with
Neutralizer.

3.3.8.1.4.2. All exposed finish hardware, lighting fixtures and
accessories, glass and the like shall be adequately protected so
that these are not stained with paint and other painting
materials prior to painting works. All other surfaces
endangered by stains and paint marks should be taped and
covered with craft paper.

3.3.8.1.4.2.1. Painting Schedule
3.3.8.1.4.2.1.1. Interior and Exterior
3.3.8.1.4.2.1.1.1. Concrete or Masonry Painted - Three (3) coats
water-based masonry finish chemical resistant
seamless floor finish - epoxy base. Sample Shades

for Procuring Entity’s Approval.

3.3.8.1.4.2.1.1.2. Plain Flat Finish: Acrylic water-based paint on
ceilings, three (3) coats. FLAT

3.3.9. Plumbing Fixtures and Accessories
3.3.9.1. All fixtures shall be installed complete with accessories, such as fittings, angle
valve, shut-off valve and supply pipe assembly, p-traps flange and others
to make it functional. Submit model and color samples for Procuring Entity’s
approval of all fixtures and accessories.
3.3.9.2. Plumbing Fixture Colors: Black/orange Verify with Procuring Entity
3.3.9.2.1. Sink: Under the counter type sink with single faucet hole on center w/

front overflow hole.

3.3.10. Electrical Specifications
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3.3.10.1. General Specification

3.3.10.1.1. The work to be done under this division of the specifications consist of
the fabrication, furnishing delivery and installation, complete in all
details of the Electrical Work, at the subject premises and all work
materials incidental to the proper completion of the installation, except
those portions of the work which are expressly stated to be done by
others. All work shall be done in accordance with the governing Codes
and Regulations and with the Specifications, except where same shall
conflict with such codes etc., which latter shall then govern. The
requirements with regards to materials and workmanship specify the
required standard for the furnishing of all labor, materials and appliances
necessary for the complete installation of the work specified herein and
indicated on the drawings. The Specifications are intended to provide a
broad outline of the requirement and are not intended to include all
details of design and construction.

3.3.10.1.2. Laws/Codes and Regulations:

3.3.10.1.2.1. The work under this division shall be executed in accordance
with the latest requirements of the following:

3.3.10.1.2.1.1. Building Code of the Philippines
3.3.10.1.2.1.2. Philippine Electrical Code

3.3.10.1.2.1.3. Laws, ordinances, and regulations of the locality having
jurisdiction over the project.

3.3.10.1.2.1.5. UAP Doc. 301

3.3.10.1.2.2. The requirements of the above mentioned governing laws/codes
and the requirements of the companies having
involvement/participation are hereby made part of this
Specifications and the Electrical Contractor is required to comply
with the same.

3.3.10.1.2.3. This does not relieve the Electrical Contractor from complying
with requirements of specifications or drawings in excess of above
laws and ordinances, codes and requirements which are not
prohibited by the same.

3.3.10.1.3. Guarantee

3.3.10.1.3.1. The Electrical Contractor shall guarantee that the electrical
system is free from all grounds and defective materials and
workmanship for a period of one (1) year from the date of
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acceptance of the work. All defects arising within the guarantee
period shall be reminded by the Electrical Contractor at his own
expense.

3.3.10.1.3.2. The Electrical Contractor shall indemnify and save harmless
Procuring Entity from and against all claims, suits, actions, or
liabilities for damages arising from injuries, disabilities or loss of life
to persons or damage to public or private properties resulting from
fault or any act of contractor or his representative in the execution
of this work.

3.3.10.1.3.3. The partial acceptance of the work for the purpose of making
partial payments, based on the estimated cost satisfactorily
completed by the Electrical Contractor, shall not be considered as
final acceptance of that portion of the work.

3.3.10.1.4. Drawings and Specifications

3.3.10.1.4.1. The electrical plans, which constitute an integral part of these
Specifications, shall serve as the working drawings. The plans
indicate the general layout and arrangement of the complete
electrical system and other works.

3.3.10.1.4.2. The drawings and specifications are meant specifically to be
complementary to each other and where it is called for by one shall
be binding as if called for by both. Anything which is basically
required to complete the installation for proper operation but not
expressly mentioned on the drawings and/or specifications shall be
furnished and installed by the Electrical Contractor at no extra cost
to the Procuring Entity as though specifically stipulated or shown in
both.

3.3.10.1.4.3. Procuring Entity shall have the final decision on any apparent
conflict between the drawings and specifications or on any under
and controversial point in either or both.

3.3.10.1.4.4. All dimensions and locations shown on the plans are approximate
and shall be verified in the field, as actual locations, distances, and
levels are governed by actual conditions.

3.3.10.2. Scope of Work

3.3.10.2.1. The work to be done under this division shall include the furnishing of
all tools, labor, equipment, fixtures and materials, each complete and in
proper working condition unless one or other is specifically excluded or
stated otherwise in these Specifications but not limited to the following
principal items of work:
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3.3.10.2.1.1. Furnish and install a complete wiring system for the entire

building.
3.3.10.2.1.2. Furnish and install a complete grounding system.
3.3.10.2.1.4. Complete testing of all electrical systems.
3.3.10.2.1.5. Preparation of “As-built” drawings

3.3.10.2.1.6. If any item of works or material has been omitted which are
necessary for the completion of the Electrical Work as outlined
herein before, then such items shall be and hereby included in this
section of work.

3.3.10.3.1. Workmanship

3.3.10.3.1.1. The Electrical Contractor shall execute the work in the
most thorough, prompt and workmanlike manner and in
accordance with the plans and specifications. The installations
shall be done thru standard methods and good engineering
practices.

3.3.10.3.2. Materials

3.3.10.3.2.1. All materials to be installed shall be brand new except as
otherwise noted on the plans or specifications. The materials shall
be as specified. No substitution of materials is allowed. Should the
Electrical Contractor find it necessary to use another type/brand of
materials instead of the specified item, he shall first obtain approval
from the Procuring Entity prior to installation. Any substituted
material installed without the approval of the Procuring Entity shall
be subject to replacement.

3.3.10.3.3. Coordination
3.3.10.3.3.1. It is the sole responsibility of the Electrical Contractor to conduct
coordination of his activities with the following:
3.3.10.3.3.1.1. Other trades and suppliers
3.3.10.3.3.1.2. Procuring Entity/Engineer
3.3.10.3.3.1.3. Local Government Authority

3.3.10.3.4. Deviation from the Plans

3.3.10.3.4.1. No deviation from the plans is to be made unless given notice or
approval by the Procuring Entity.
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3.3.10.3.5. Record Drawings and “As-Built” plan.

3.3.10.3.5.1. The Electrical Contractor is required to keep an active record of
the actual installation during the progress of the job. This shall be
the reference in the preparation of the “As-Built” plans which shall
include all pertinent information, complete in all aspect of the actual
installation, and all new information not originally shown in the
contract drawings. The “As-Built" plans shall be prepared by the
Electrical Contractor at his expense and shall be submitted to the
Procuring Entity for approval upon the completion of the work. The
approval of the “As-Built" drawings shall be a prerequisite for the
final acceptance of the electrical works.

3.3.10.3.5.2. Submit two (2) copies of the “As-Built” drawings signed and dry
sealed by the Electrical Contractor. Registered Professional
Electrical Engineer. Original tracing/reproducible copy shall also be
submitted to the Procuring Entity.

3.3.10.3.6. Samples & Shop Drawings

3.3.10.3.6.1. 30 days prior to the installation or fabrication of materials the
Electrical Contractor shall submit to Procuring Entity the following
for approval.

3.3.10.3.6.1.1. Shop drawings of panel boards showing arrangements of
circuit breakers, bus bar sizes, lugs, etc. Indicate all

dimensions.

3.3.10.3.6.1.2. Shop drawings or samples required as noted in the
drawings.

3.3.10.3.6.1.3. Samples and catalogs of materials intended to be installed.

3.3.10.3.6.2. The Electrical Contractor shall also submit to the
Procuring Entity without delay shop drawings and other submittals
which may be required by Procuring Entity during the progress of
construction.

3.3.10.3.6.3. The above requirements shall be submitted to the
Procuring Entity at the earliest possible time to give allowance for
checking and verification. These shall be complete in all aspects.

3.3.10.3.6.4. Submit four (4) sets of each shop drawings.

3.3.10.3.7. Electric Power
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3.3.10.3.7.1. The Electrical Contractor shall be responsible for his own electric
power needed for the execution of the job.

3.3.10.3.8. Test

3.3.10.3.8.1. Conduit tests on all electrical conductors installed in the presence
of the Procuring Entity’s representative.

3.3.10.3.8.1.1. check for grounds
3.3.10.3.8.1.2. insulation resistance test
3.3.10.3.8.1.3. continuity test for all outlets
3.3.10.3.8.1.4. voltage level test
3.3.10.3.8.1.5. phase relationship

3.3.10.3.8.1.6. check circuit connections at panel boards, all single phase
circuit shall be connected to phase as shown in the load
schedule.

3.3.10.3.9.  Submit Reports on Tests

3.3.10.3.9.1. All reports must be formal, typewritten and properly
identified.

3.3.10.3.10. All defects found during the test shall be repaired
immediately by the Electrical Contractor.

3.3.10.3.11. All tools, equipment and instruments needed to conduct tests shall be
on the account of the Contractor.

3.3.10.4. Methods and Materials
3.3.10.4.1. Conduits

3.3.10.4.1.1. Rigid Steel Conduits (RSC) and Intermediate Metal
Conduit (IMC):

3.3.10.4.1.1.1. Standard trade sizes, hot dipped galvanized with inside
enamel or epoxy coating. Matsushita, Allied, Setsuyo, Pusan
and Maruichi.

3.3.10.4.1.1.2. Joints-threaded coupling for joints.

3.3.10.4.1.1.3. Use for power & lighting.
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3.3.10.4.1.2. Polyvinyl Chloride Conduit (PVC)
3.3.10.4.1.2.1. Standard trade sizes, schedule 40 “Atlanta”.

3.3.10.4.1.2.2. Coupling & fittings - standard couplings for joints by solvent
weld process.

3.3.10.4.1.2.3. Telephone System & other auxiliary system.
3.3.10.4.1.3. Installation of Conduits

3.3.10.4.1.3.1. Installation is in accordance with PEC and of good
engineering practice.

3.3.10.4.1.3.2. Use standard trade sizes locknut and bushing at each end
terminating in boxes/panel boards. Ensure electrically
continuous conduit system.

3.3.10.4.1.3.3. Provide independent conduits supports using hangers,
supports or fastenings spaced in accordance with good
engineering practice and PEC.

3.3.10.4.1.3.4. Use adjustable trapeze hangers for horizontal parallel runs.

3.3.10.4.1.3.5. Conduits bends shall not be more than the equivalent of
three (3) 90-degree bends between pulling points.

3.3.10.4.1.3.6. Conduit threads cut on job shall have same effective lengths,
thread dimensions, and taper as factory threads.

3.3.10.4.1.3.7. Cut ends of conduit square with hand or power saw and
ream to remove burrs and sharp edges. Do not use wheel
cutter.

3.3.10.4.1.3.8. Clamps shall be galvanized malleable iron one-hole straps,
beam clamps or other approved device with necessary bolts
and expansion shields.

3.3.10.4.1.3.9. Trapeze hangers shall be used for parallel runs of conduits.
Install conduit clamps at end of each run and at each elbow.
Paint hangers one prime coat of red lead or zinc chromate, and
one finish coat of an approved color. Hangers are not detailed
but must be adequate to support combined weight of conduit,
conductors and hangers. Submit shop drawings for approval.

3.3.10.4.1.3.10. All underground conduits installed shall be provided with
concrete encasement at least 8cm. thick outer face of conduit.
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3.3.10.4.2. Wires

3.3.10.4.2.1. Wires shall be annealed copper, 98% or better
conductivity, insulated, single, except as noted in the drawings.

3.3.10.4.2.2. 220-volt class type as indicated in the plans

3.3.10.4.2.3. Wires greater than no. 8 mm2 shall be stranded.

3.3.10.4.2.4. Minimum size shall be #3.5 TW for power and lighting
circuits.

3.3.10.4.2.6. Use standard methods in pulling wires.

3.3.10.4.2.7. Splices of wires/cables shall be done inside junction boxes or
auxiliary gutters using standard connectors. No wires shall be
spliced inside conduits
3.3.10.4.2.8. All wires and cables shall be color coded as follows:
3.3.10.4.2.8.1. Phase A Red
3.3.10.4.2.8.2. Phase B Yellow
3.3.10.4.2.8.3. Phase C Black
3.3.10.4.2.8.4. Ground Green
3.3.10.4.2.8.5. Neutral White
3.3.10.4.3. Connectors
3.3.10.4.3.1. Use solderless mechanical pressure - type lugs, copper

3.3.10.4.4. Insulation

3.3.10.4.4.1. All splices shall be properly insulated using 3M electrical tape.
Application of insulation tape shall be equivalent to the insulation
of the wire concerned. Use filler compound, “Scotch fill at sharp
edges to provide smooth surface before taping.

3.3.10.4.5. Panel board & Circuit Breaker
3.3.10.4.5.1. NEMA type/enclosure unless noted, PEC rules and regulations,

circuit breaker type shall be 230V, number of pole as required.

18 | Page



3.3.10.4.5.2. Panel boards shall contain a single brand of circuit breakers and

» o«

as manufactured by “Schneider Electric”, “Cutler Hammer” or “GE”.

3.3.10.4.5.3. All circuit breakers used as main shall be “Bolt on” type molded
case, thermal magnetic protective, quick make, quick break, trip free
from handle, trip indicating, number and size as shown in the
schedule. Internal common trip for 2 and 3 pole breakers.

3.3.10.4.5.4. Breaker minimum interrupting capacities shall be based on
NEMA and UL test procedures.

3.3.11.4.5.4.1. 230 volt breakers - 10,000 rms. Symmetrical amperes at
240V A/C (minimum)

3.3.10.4.5.5. All circuit breakers used as branches rated at below 100 AT and
specifically installed in lighting panel boards shall be “bolton*.

3.3.10.4.5.6. Word “space” indicated in the schedule shall mean that complete
bus, insulators, etc. shall be included ready to accept future circuit
breaker of the same frame size as the largest branch circuit breaker.

3.3.11.2.10. Maintenance Service

3.3.11.2.10.1. The contractor shall provide free of charge, maintenance service
of the system for a period of at least one (1) year reckoned from the
date of acceptance of the work by the Engineer.

3.3.11.2.10.2. Upon completion of the work and all tests, the services of one or
more qualified engineers shall be provided by the contractor for
period of not less than five (5) working days to instruct and train
the representative of the owner in the operation and maintenance
of the fire protection system.

3.3.12. Guarantee

3.3.12.1. All equipment, materials and workmanship shall be guaranteed for a period
of one (1) year from date of acceptance at any time within the period of
guarantee and upon notification the contractor shall repair and rectify the
deficiencies, including replacement of parts or entire units. Under such
guarantee, the Contractor shall make good any defect due to faulty materials
or workmanship caused by him without any additional cost to the Owner for
the period specified.

3.3.13.2. Contractors’ proposal covers all items and other incidental works necessary
to complete each item of works mentioned above.

19| Page



4. BIDDERS QUALIFICATION

4.1. The participating Bidder shall be a registered local firm who may be a sole
proprietorship, partnership, corporation, or joint venture pursuant to the 2016 IRR of
the RA 9184 (Section 23.4.2.1). The Bidder firm shall have the following minimum
qualifications:

PARTICULARS
1. PCAB Category

REQUIRED QUALIFICATIONS

Classification: General Building
Size Range: Medium A
License Category: Class “B”

With at least five (5) years’ experience in
the field of building construction

2. Experience

Projects | Have successfully undertaken and
completed within the last five (5) years,
at least one (1) rehabilitation project

3. Minimum Number of
Undertaken

Have successfully completed at least one
(1) building construction project having
a cost equivalent to at least 50% of the

Approved Budget for the Contract (ABC).

4. Single Largest Completed Contract
(SLCO)

5. PERSONNEL QUALIFICATIONS

5.1. The list and qualifications of the Key and Support Personnel to be assigned to the contract
to be bid shall, but not limited to the following:

5.1.1. Key and Support Personnel

PERSONNEL GENERAL EXPERIENCE RELEVANT EXPERIENCE
One (1) Project Licensed Architect or Similar or comparable
Manager Engineer with atleast 5 | projects, with proven record
years cumulative of managerial capability and
experience as Project experience through
Manager directing/ managing major
civil engineering works,
including projects of a
similar magnitude.

One (1) Licensed Professional supervision of installation of
Electrical Electrical Engineer with at |lighting, power distribution,
Engineer least 5 years with knowledge in

cumulative experience in | developments in efficient
the field of electrical hghtlng technologies and
engineering. energy management.

20| Page




Construction Engineers

Licensed Civil Engineer
with at least 5 years

Similar or comparable
projects

cumulative experience in
construction
supervision of buildings

Safety Officer

Must be an accredited
safety practitioner by
DOLE with at least
three (3) years

Have undergone the
prescribed 40-hour
Construction Safety and
Health Training (COSH)

cumulative experience as
safety officer in
construction projects.
with
at least 3 years
cumulative experience in
building
construction

Other Skilled Personnel
(Foreman, Labor, etc.)

Similar or comparable
projects

5.1.2. The key professionals listed are mandatory. Prospective bidders shall
attach/submit the resume of the above professional key personnel. Said key
personnel shall possess and submit together with their resume, their valid license

for the practice of engineering issued by the Professional Regulations Commission
(PRC).

5.1.3. The Contractor may, as needed and at its own expense, add additional professionals
and/or support personnel for the optimal performance of all architectural and
engineering services, and construction services, as stipulated in the Terms of
Reference for this Project.

5.2. List of Equipment

5.2.1. The list of equipment which is owned, leased, and/or purchased agreement to be
utilized for the project shall be, and to be supported with proof of ownership,
purchase agreement and certification of availability from the equipment
lessor/vendor for the duration of the project.

6. WORKMANSHIP

6.1. All works shall be of the highest quality of engineering practice and in accordance with
the provisions of all the existing codes and standards, laws, city rules/ordinances and
regulations. Any defects found or imperfections observed as a result of poor

workmanship shall be corrected by the Contractor without any additional cost to the
contract.

7. WARRANTY
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7.1

. All works shall be free from material defects and poor workmanship for the period of one
(1) year. Any defects or imperfections as a result of inferior materials and poor
workmanship, within the specified warranty period, shall be repaired and/or replaced
by the Contractor. Any amount incurred in the repair as a result of the above defects shall
be the full responsibility and expense of the Contractor.

8. SAFETY AND SECURITY

8.1

8.2,

8.3.

8.4.

. All standard safety measures and precautions shall be exercised by the Contractor in the

course of the project for the protection of the public and its workers.

All personnel and workers shall be equipped with proper working uniform, personal
identification, and personal protective equipment (PPE) at all times. They must be
registered with the BSWM and must comply to the rules and regulations of the Bureau.

The Contractor must follow COVID-19 protocol, which includes testing all staff and
workers on a regular basis to ensure personnel safety on the BSWM premises for the
term of the contract.

The Contractor shall secure his/her own equipment and materials on site. The BSWM
shall not be held liable and accountable to any losses and damages incurred during the
progress of the work and activity of the Contractor.

9. SUBMITTALS/DELIVERABLES

9.1. The following are the required submittals/deliverables:

PARTICULARS TIMELINE REPORT SPECIFICATIONS
1. Inception Report Within 15 calendar days One (1) original hardcopy
from receipt of the and three (3) photocopies

Notice to Proceed (NTP) respectively marked as
copies 1, 2, and 3, printed
in A4 size bond paper,
properly binded. All
drawings that will be
attached in the report

shall be prepared in
AutoCAD, printed in A3
paper size.

2. Detailed Program of Within 15 calendar days | a. Draft copy for review:

Work, Construction from receipt of the Notice

Schedule in Gantt Chart to Proceed (NTP) One (1) original

format with S-Curve, Cash hardcopy printed in A1

paper size
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Flow, including
manpower and
equipment list/schedule,
Sequence of timing for
inspections and tests,
general description of the

Within 30 calendar days
from receipt of the Notice
to Proceed (NTP)

b. Final copy for signature/
approval

after incorporation of
the BSWM comments/

corrections:

construction methods,
number and names of
personnel to be assigned
for each stage of the work,
and description of the
quality control system to
be utilized for

the project for approval by
the BSWM

One (1) original hardcopy
printed in A1 size Mylar
Sheet, duly signed by the
Contractor.

3. All acquired permits and
clearances for the Project

Within 30 calendar days
from receipt of the Notice
to Proceed (NTP),

All original copies, properly
binded. The contractor shall
secure his own copy.

4. Monthly Progress Report
for Construction including
Progress

Photographs

Start of submission is
within 60 calendar days
from receipt of the Notice
to Proceed (NTP), then
monthly thereafter, not
later than every fifth day

One (1) original hardcopy
and three (3) photocopies
respectively marked as
copies 1, 2, and 3, printed in
A4 size bond paper,
properly binded, duly
signed by the Contractor.

of the month.
All drawings that will be
attached in the report shall
be prepared in AutoCAD,
printed in A3 paper size.
5. Draft As-Built Drawings | Within thirty (30) One (1) original hardcopy

for Review

calendar days before end
of Contract

prepared in AUTOCAD,
printed in A3 paper size

6. Final As-Built Drawings
for Approval after
incorporation of the BSWM
comments or corrections

Within five (5) calendar
days before end of
Contract

One (1) original hardcopy
printed in A1 size Mylar
Sheet, duly-signed by the
Contractor, and dulysigned/
sealed by the discipline
engineers and architect.

Once approved, the
Contractor shall return the
approved original sheet to
the BSWM for file and
safekeeping,

7. Certificate of Occupancy

Within five (5) calendar
days before end of
Contract

Original Copy
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8. Final Report

Within five (5) calendar One (1) original hardcopy
days after the end of the and three (3) photocopies
Contract. respectively marked as
copies 1, 2, and 3 in A4 size
bond paper, properly
binded, duly-signed by the
Contractor.

10. OWNERSHIP AND CONFIDENTIALITY OF PLANS AND DOCUMENTS

10.1. All reports, drawings, documents, and materials compiled or prepared in the course of
the performance of “The Project” by the Contractor shall be absolute properties of the
BSWM and shall not be used by the Contractor for other purposes without the prior
written consent of the BSWM.

10.2. The Contractor shall, at all times, keep in strict confidence and shall not disclose to any
party any information, materials or document provided by the BSWM, or any part of any
report, drawings, documents and materials including all confidential information with
the Contractor may acquire by reason of its engagement, except those which are
generally known or available to the public.

11. TERMS OF PAYMENT

11.1. In consideration of the services required under this Terms of Reference, payment to the
Contractor shall be made in the following breakdown. No claims for payment shall be
processed and paid unless duly-supported with complete documents.

BILLING
PARTICULARS CONDITIONS/REQUIREMENTS
1. Advance Equivalent to 15% of the accepted contract amount.
Payment

= 15% of the Total Contract Price

Payment shall be upon written request and submission
to and acceptance by the BSWM of a Bank Guarantee or
a Surety Bond callable on demand issued by Surety or
Insurance Company duly licensed by the Insurance
Commission and confirmed by the BSWM, pursuant to
Annex E Section 4.1 of RA 9184.

Upon submission of Items 1, 2, and 3 of the required
deliverables of Section IX. Submittals/Deliverables of
the Terms of Reference.
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4. The advance payment shall be recouped by the
Contractor by deducting fifteen percent (15%) from its
progress payments a percentage equal to the
percentage of the total contract price used for the
advance payment, pursuant to Section 4.3 of RA 9184.

2. Progress Payment 1. First Progress Billing covering payment for the Contract
Services:

Upon complete submission Item 1-4 of the required
deliverables of Section IX. Submittals/Deliverables of
the Terms of Reference and corresponding request for
progress payment with an actual progress
accomplishment of the contract of at least twenty
percent (20%) with proper documentation of the
progress of the works and submission of the Statement
of Works Accomplished including corresponding
request for progress payment for the works
accomplished.

2. Second Progress Billing:

With an additional actual progress accomplishment of
the contract of at least twenty percent (20%) with
proper documentation of the progress of the works and
submission of the Statement of Works Accomplished
including corresponding request for progress payment
for the works accomplished, including the submission of
Item 4 of the required deliverables on Section X,
Submittals/Deliverables of the Terms of Reference.

3. Succeeding Monthly Progress Billings:

Upon submission of Item 4 of the required deliverables
of Section IX Submittals/Deliverables of the Terms of
Reference for the succeeding Progress Billings, with an
additional actual progress accomplishment of the
contract of at least twenty percent (20%) with proper
documentation of the progress of the works including
submission of the Statement of Works Accomplished
and corresponding request for progress payment for
works accomplished.

4. Retention money equivalent to 10% of billing amount
shall be withheld on each progress billing until fifty
percent (50%) of the value of the works, as determined
by the BSWM, are completed. If, after fifty percent
(50%) completion, the work is satisfactorily done and
on schedule, no additional retention shall be made;
otherwise, the ten percent (10%) retention shall be
imposed, pursuant to Section 6 of RA 9184.
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No billing shall be processed if submission is incomplete

5.
6. Progress Payment Amount to be determined by
Accounting
3. Final Payment 1. Payment shall be upon complete submission of the

required deliverables of [tem 5, 6, 7, and 8 of Section IX.
Submittals/ Deliverables of the Terms of Reference, and
upon rectification of defects noted during punch listing
and Final Inspection by BSWM.

No billing shall be processed if submission is incomplete
4. Ten Percent (10%) | Retention Money shall be released upon Final Acceptance of
Retention Money the Project. The Contractor may, however, request for its
release prior to Final Acceptance subject to the guidelines
set forth in RA 9184 and its Revised Implementing Rules and
Regulations.

12. APPROVED BUDGET FOR CONTRACT (ABC)

12.1. The Approved Budget for the Contract (ABC) is Six Million six hundred fifty thousand
Pesos (Php 6,650,000.00) inclusive of 12% VAT, other taxes and duties.

12.2. The ABC shall be the upper limit or ceiling for the Bid Price. Any bid with a financial
component exceeding this amount shall not be accepted and shall be automatically

rejected at opening of the financial bid.

12.3. Any bid, with the 12% VAT and other taxes and duties not included, shall be rejected at
opening of the financial bid.

13. IMPLEMENTATION ARRANGEMENTS/ASSISTANCE TO BE PROVIDED BY THE
BSWM

13.1. The BSWM is responsible for overseeing the implementation of the works in accordance
with the contract arrangement between the Contractor and BSWM.

13.2. The BSWM shall:

13.2.1. Provide any available plans of existing structures that might be affected by the
construction of the Project for reference of the Contractor.

13.2.2. Conduct kick-off meeting to discuss details in undertaking the scope of work and
work schedule and to establish coordination flow process.

13.2.3. Provide assistance in acquisition of the required permits and clearances

13.2.4. Directly monitor the Contractor’s progress.
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13.2.5. Review and approve all documents submitted by the Contractor.
14. RESTRICTIONS
14.1. The following restrictions shall apply:

14.1.1. The provisions of Section 47 (Disclosure of Relations) of the 2016 IRR of RA 9184
shall apply to all personnel of the Contractor.

14.1.2. No employer-employee relationship shall exist between BSWM and the
Contractor and its team members.

14.1.3. During the implementation of the project, Contractor shall ensure that the day to
day activities of the BSWM and its staff within the Complex shall not be disrupted.
Board-ups shall be installed on strategic locations.

15. RESERVATION
15.1. BSWM reserves the right to cancel or modify this TOR or any other issuances, to refuse

to accept or consider any proposal for any cause or reason, or otherwise not to proceed
or defer with the implementation of this project.

Prepared by: Reviewed by:

ENGR/ALBERTO A. SALAUM HENRYA. APOLINARES

Senibr Agricultufist Center Chief, NSWRRDC-HIGHPEZ
Approved by:

GINA P. NILO, Ph.D.
OIC DIRECTOR, BSWM
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