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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 



2 

 

e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

8 

 

Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to 

participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of the 

2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate the 

following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the IB is 

first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it may be 

downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in the IB 

must conform to the Bidding Documents and in particular to the relevant information in the Bid Data 

Sheet. 
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Invitation to Bid for  

Construction of Hazardous Waste Storage and Materials 

Recovery Facility for BSWM Central Office - IB NO: 

BSWM 2024-10-065 

 
1. The Bureau of Soils and Water Management, through the General Appropriation Act 

for CY 2024 intends to apply the sum of Three Million Pesos (Php 3,000,000.00) being 

the Approved Budget for the Contract (ABC) to payments under the contract for 

Construction of Hazardous Waste Storage and Materials Recovery Facility for 

BSWM Central Office - IB NO: BSWM 2024-10-065 Bids received in excess of the 

ABC shall be automatically rejected at bid opening. 

 

2. The Bureau of Soils and Water Management now invites bids for the above 

Procurement Project.  Completion of the Works is required within 45 Calendar days 

upon receipt of Notice to Proceed. Bidders should have completed a contract similar 

to the Project.  The description of an eligible bidder is contained in the Bidding 

Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Bureau of Soils and Water 

Management and inspect the Bidding Documents at the address given below from 

Mondays- Fridays 8:00-5:00PM (Office hours). 

 

5. A complete set of Bidding Documents may be acquired by interested bidders until 

November 11, 2024, 8:00AM from given address and website/s below, upon payment 

of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines 

issued by the GPPB, in the amount of PhP 3,000.00. The Procuring Entity shall allow 

the bidder to present its proof of payment for the fees on or before the deadline of 

submission of bids.  

 

6. The Bureau of Soils and Water Management will hold a Pre-Bid Conference on 

October 24, 2024 at BSWM Convention Hall. Pre-Bid Conference will be available 

“live” thru BSWM Procurement Service FB Page 

(https://www.facebook.com/bswmpms ), which shall be open to prospective bidders. 

Furthermore, all interested bidders can participate through videoconferencing. Please 

coordinate with BAC Secretariat at least a day before the meeting at 

bac@bswm.da.gov.ph  

https://www.facebook.com/bswmpms
mailto:bac@bswm.da.gov.ph
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7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before November 12, 2024, 9:00AM. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on November 12, 2024, 9:30AM at the given address below and 

through videoconferencing/webcasting via ZOOM and streamed live through BSWM 

Procurement Service Facebook Page. Bids will be opened in the presence of the 

bidders’ representatives who choose to attend the activity. 

10. The BSWM strictly adheres to the policies stated under the Data Privacy Act 10173 of 

2021. 

11. The Bureau of Soils and Water Management reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

12. For further information, please refer to: 

 
FRANCE JOSEPHINE C. BAUTISTA 
BAC SECRETARIAT 
BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE 
2ND FLOOR, SRDC BLDG., 

VISAYAS AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON 
CITY TELEFAX NUMBER: +63-2-8273-2474 Loc 3218 
EMAIL ADDRESS: bac@bswm.da.gov.ph WEBSITE: 
www.bswm.gov.ph FB Page: https://www.facebook.com/bswmpms 
 

13. You may visit the following websites: For downloading of Bidding Documents: 

PhilGEPS- https://notices.philgeps.gov.ph/ , BSWM Website- www.bswm.gov.ph or 

BSWM Procurement Service Facebook Page- https://www.facebook.com/bswmpms  

 

 

 

 

 

                                  DENISE A. SOLANO 

                        BAC Chairperson 

 

 

mailto:bac@bswm.da.gov.ph
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms
https://notices.philgeps.gov.ph/
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It also provides 

information on bid submission, eligibility check, opening and evaluation of bids, post-qualification, 

and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Bureau of Soils and Water Management invites Bids for the 

Construction of Hazardous Waste Storage and Materials Recovery Facility for 

BSWM Central Office - IB NO: BSWM 2024-10-065. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for General 

Appropriation Act for CY 2024 in the amount of Three Million Pesos (Php 

3,000,000.00). 

 

2.2. The source of funding is: 

 

[If an early procurement activity, select one and delete others:] 

 

a. NGA, the National Expenditure Program. 

 

b. GOCC and GFIs, the proposed Corporate Operating Budget. 

 

c. LGUs, the proposed Local Expenditure Program.  

 

[If not an early procurement activity, select one and delete others:] 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

b. GOCC and GFIs, the Corporate Operating Budget. 

 

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 
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The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
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7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 
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9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any 

part of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 
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11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

[Select one, delete other/s] 

 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable 

by the BSP.] 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 
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15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 
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simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, 

information, or requirements included in the ITB found in Section II, which are specific to each 

procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information in relation 

to corresponding clauses in the ITB and has to be prepared for each specific procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation 

criteria that will apply to the Bids.  In preparing the BDS, the following aspects should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the 

circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have the same 

major categories of work: 

 

● Construction  

 

7.1 

 

N/A 

 Additional requirement under Section VII. Technical Specification 

✔ Certificate of Site Inspection 
 

Schedule of Site Inspection: October 25, 2024 

 

10.3 Valid PCAB License:  

Classification: General Building  

Size Range: at least Small B and C 

10.4 

 

The key personnel must meet the required minimum years of experience set below: 

  

KEY PERSONNEL GENERAL EXPERIENCE RELEVANT 
EXPERIENCE 

Project 
Manager (1) 

Licensed Architect or Civil 
Engineer 

Five (5) years 

Site Engineer 
(1) 

Licensed Civil Engineer Three (3) years 

 
Prospective bidders shall attach/submit the resume of the above 
professional key personnel. Said key personnel shall possess and submit 
together with their resume, their valid license for the practice of engineering 
issued by the Professional Regulations Commission (PRC). 

10.5 The list of equipment which is owned, leased, and/or purchased agreement to be 
utilized for the project shall be, and to be supported with proof of ownership,  
purchase agreement and certification of availability from the equipment  
lessor/vendor for the duration of the project: 

12 N/A 
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15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less (2%) of ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than (5%) of ABC if bid security is in Surety Bond. 

20 [List licenses and permits relevant to the Project and the corresponding law requiring 

it, e.g. Environmental Compliance Certificate, Certification that the project site is not 

within a geohazard zone, etc.]  

21 

 

Additional contract documents relevant to the Project that may be required by existing 

laws and/or the Procuring Entity, such as construction schedule and S-curve, 

manpower schedule, construction methods, equipment utilization schedule, 

construction safety and health program approved by the DOLE, and other acceptable 

tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special 

Conditions of Contract in Section V and other documents listed therein, should be a complete 

document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters affecting 

the risks, rights, and obligations of the parties under the contract are included in the GCC and Special 

Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through the Special 

Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in providing 

contract-specific information in relation to corresponding clauses in the GCC found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity’s 

country, the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of the GCC should be incorporated herein. 

 



 

28 

 

Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the Contractor, 

whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as classified 

under the National Building Code of the Philippines and other structures made 

of steel, iron, or concrete which comply with relevant structural codes (e.g., 

DPWH Standard Specifications), such as, but not limited to, steel/concrete 

bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and 

treatment plants, sewerage systems, power plants, transmission and 

communication towers, railway system, and other similar permanent structures:] 

Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as 

classified under the National Building Code of the Philippines, concrete/asphalt 

roads, concrete river control, drainage, irrigation lined canals, river landing, 

deep wells, rock causeway, pedestrian overpass, and other similar semi-

permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow wells, 

spring developments, and other similar structures:] Two (2) years. 

10 [Select one, delete the other:] 

 

a. Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

 

b. No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within [insert number] days of delivery of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of Work 

is [insert amount]. 

13 The amount of the advance payment is 15% of the total contract price. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment delivered 

on the site but not completely put in place shall be included for payment.  

15.1 The date by which operating and maintenance manuals are required is [date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is [amount in local 

currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Procuring Entity without qualifying or conditioning their 

Bids.  In the context of international competitive bidding, the specifications must be drafted to permit 

the widest possible competition and, at the same time, present a clear statement of the required 

standards of workmanship, materials, and performance of the goods and services to be procured.  

Only if this is done will the objectives of economy, efficiency, and fairness in procurement be 

realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation facilitated.  

The specifications should require that all goods and materials to be incorporated in the Works be 

new, unused, of the most recent or current models, and incorporate all recent improvements in design 

and materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use of metric 

units is mandatory.  Most specifications are normally written specially by the Procuring Entity or its 

representative to suit the Works at hand.  There is no standard set of Specifications for universal 

application in all sectors in all regions, but there are established principles and practices, which are 

reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water 

supply, in the same country or region where similar conditions prevail. The General Specifications 

should cover all classes of workmanship, materials, and equipment commonly involved in 

construction, although not necessarily to be used in a particular Works Contract.  Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international standards 

should be used as much as possible.  Where other particular standards are used, whether national 

standards or other standards, the specifications should state that goods, materials, and workmanship 

that meet other authoritative standards, and which ensure substantially equal or higher quality than 

the standards mentioned, will also be acceptable.  The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods 

and materials to be furnished, and work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect shall apply, unless otherwise 

expressly stated in the Contract.  Where such standards and codes are national, or relate to a particular 

country or region, other authoritative standards that ensure a substantially equal or higher quality 

than the standards and codes specified will be accepted subject to the Procuring Entity’s 

Representative’s prior review and written consent.  Differences between the standards specified and 

the proposed alternative standards shall be fully described in writing by the Contractor and submitted 

to the Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the 

Contractor desires the Procuring Entity’s Representative’s consent.  In the event the Procuring 

Entity’s Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 
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These notes are intended only as information for the Procuring Entity or the person drafting the 

Bidding Documents.  They should not be included in the final Bidding Documents. 

 

 

To view the Technical Specifications, please click the link below: 
https://bit.ly/BSWM-MRF-TECHSPECS  

 

 

 
 

 

 

 

  

https://bit.ly/BSWM-MRF-TECHSPECS
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TERMS OF REFERENCE 
 

I. BACKGROUND 
 

Currently, the BSWM Hazardous Waste Storage Facility is located on the rooftop of the 
SRDC Building. While safety measures are implemented to protect employees and 
stakeholders, this arrangement is recognized as less than ideal. To address these 
concerns, the construction of a dedicated BSWM waste storage/disposal facility is 
proposed. This new facility aims to continuously upgrade BSWM facilities, enhancing its 
role as a model for other soil laboratories in the country; mitigate risks associated with 
natural disasters such as earthquakes and fires; and ensure ongoing compliance with 
statutory and regulatory requirements, including RA 6969 (Toxic Substances and 
Hazardous and Nuclear Wastes Control Act of 1990). This initiative supports BSWM’s 
mandate under PD 1435 to oversee, regulate, and control the operation of soil 
laboratories nationwide. 
 

II. OBJECTIVE 
 

The objective of constructing a hazardous waste storage building with an integrated 
materials recovery facility is to securely manage and store hazardous materials while 
optimizing resource recovery through effective recycling processes. This facility will 
enhance the Bureau’s safety and environmental compliance, supporting efficient waste 
management and sustainability goals. 

 
III. APPROVED BUDGET FOR THE CONTRACT 

 
The total approved budget for the contract (“ABC”) for this procurement is Three 
Million Pesos (Php3,000,000.00). Please see the attached breakdown of cost estimate 
for reference. 

 
IV. PROJECT PERIOD 

 
Forty-five (45) Calendar Days. 
 

V. PROJECT LOCATION 
 

Visayas Ave, Diliman, Quezon City. 



 

33 

 

VI. GENERAL REQUIREMENTS 
 

a. The contractor is required to conduct a site survey to verify the present condition of 
the site and determine potential problems that may affect the implementation of the 
project. 

 
b. The contractor shall provide all necessary resources (services and materials) to 

complete the project. The contractor is required to submit the corresponding list to 
declare the personnel, equipment, materials, tools, vehicles, etc. to be deployed in 
this project. 

i. No work shall be initiated until the notice to proceed (NTP) from the 
procuring entity has been issued 

 
c. The contractor shall only be allowed to work at the site within the approved 

schedules provided by the Building and Grounds Administration (BGA) unless 
otherwise agreed upon between Bureau of Soils and Water Management (BSWM), 
the Contractor and the BGA. 

d. The Contractor shall provide the materials, tools, safety equipment, labor and other 
necessary services capable of producing the required quality and quantity of work 
to complete the project. 

i. The contractor shall be responsible for the security of all materials and 
equipment before and during project implementation. Materials shall be 
carefully handled, properly stored, and defective items shall be replaced 
without additional cost to Bureau of Soils and Water Management. 
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ii. All workmanship shall be of good quality and performed in accordance with 
industry standards. 

 
e. All required documents and permits from the building administration must be 

obtained by the contractor before beginning any construction activities, unless 
otherwise agreed. 

 
i. Any permits, insurances, bonds, and other necessary fees. 

 
f. The contractor shall provide necessary plans, schedules, and drawings needed for the 

completion of the project. 
 

g. The contractor shall assign personnel to attend all project meetings and prepare 
project status reports. The personnel to be assigned must be professional with the 
necessary technical skills and experience. 

 
i. Project status reports shall contain the following documents: (1) site photos 

(before and after renovation); (2) work around/ alternative solution or 
variation of scope recommendations (if necessary); and (3) any other 
requested relevant information required to report the progress of 
performance. 

 
h. The contractor shall always keep the work area free from accumulation of 

construction debris/scraps/waste materials and organized. Ensure that all the area 
covered in the statement of work shall be left in a condition that is acceptable to the 
Building Administration. 

 
i. The contractor shall not conduct any work that is beyond this statement of work 

unless directed or approved in writing by authorized BSWM employee/s. Any work 
done by the contractor beyond this statement of work and specifications without 
direction from the authorities will be at the contractor’s own risk and at no cost to the 
BSWM. 
 

j. The Procuring Entity may, at any time, make changes to the project scope by altering, 
adding to, or deducting from the work based on written instructions and approved 
Variation Orders without invalidating the contract and in accordance with 
government procurement guidelines and accounting rules. 

 
k. The contractor shall submit the final as-built plans after the completion of the project. 

 
l. The contractor must ensure that the Hazardous Waste Storage Facility complies with 

the minimum requirements for hazardous waste storage facilities as stated in Chapter 
5.1.2 of the DENR Administrative Order 36 series 2004.
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VII. MANPOWER REQUIREMENT 
 

The contractor shall provide an adequate number of duly qualified personnel to perform 
the work specified herein. All personnel must be authorized, properly trained, and 
equipped to carry out their tasks in accordance with the terms and conditions. The key 
personnel must meet the minimum years of experience requirements outlined below: 

 

 
Key Personnel 

 
Description 

Years of 
experience 

required 

 
Documents 

Project 
Manag
er (1) 

Licensed 
Architect or 
Civil Engineer 

Five (5) years Curriculum 
Vitae/Resume 

Valid 
Professional 

Identification 
Card issued by 

Professional 
Regulation 

Commission (PRC) 

Site Engineer (1) Licensed 
Civil 
Engineer 

Three (3) years Curriculum 
Vitae/Resume 

Valid 
Professional 

Identification 
Card issued by 

Professional 
Regulation 

Commission (PRC) 

 
The contractor shall provide Support Staff with a minimum of three (3) years of 
experience in their respective fields, including but not limited to: 

 
i. Foreman 
ii. Carpenter/s 
iii. Electrician/s 
iv. Tile Setter/s 
v. Painter/s 
vi. Other skilled laborers
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VIII. SCOPE OF WORKS 
 

Under this scope of works, together with the plans and specifications, the contractor shall 
supply all labor, materials, tools and equipment, and perform all necessary works to 
complete the Construction of Hazardous Waste Storage and Materials Recovery Facility. 
All works shall include, but shall not be limited to the following: 

 
a. Site Works 

i. Site Clearing: Removing vegetation, debris, and any existing structures to 
prepare the site for construction activities. 

ii. Excavation: Digging and moving earth to create foundations, trenches, and 
other necessary landforms. 

iii. Grading: Leveling and shaping the ground to ensure proper drainage and a 
stable base for construction. 

iv. Utility Installation: Setting up essential services such as water, sewage, and 
electrical lines to support ongoing construction and future use. 

v. Site Access and Safety: Creating and maintaining access routes, safety 
barriers, and signage to facilitate safe and efficient construction operations. 

b. Concrete and Reinforced Concrete Works 
 

i. Formwork Installation: Setting up forms or frameworks to shape and 
support the concrete until it sets and gains strength. 

ii. Concrete Mixing and Pouring: Combining cement, aggregates, and water to 
create concrete, which is then poured into the formwork. 

iii. Reinforcement Placement: Positioning steel bars or mesh within the 
formwork to provide additional strength and support to the concrete. 

iv. Finishing: Smoothing and finishing the surface of the concrete after it has 
been poured and set to achieve the desired texture and appearance. 

v. Curing: Ensuring proper hydration and temperature control of the concrete 
to promote optimal strength development and prevent cracking. 

 
c. Masonry Works 

 
i. Materials: Utilizing locally sourced materials such as concrete hollow blocks 

(CHB) and appropriate cement mortar 
ii. Erection: Precisely laying and aligning concrete hollow blocks (CHB) with 

cement mortar to construct walls, partitions, and structural elements, 
ensuring compliance with engineering specifications and local building codes. 

iii. Scaffolding: Erecting stable and secure scaffolding to facilitate safe and 
efficient access to higher work areas and ensure worker safety during 
masonry operations. 

iv. Vitrified Floor Tile Installation: Installing durable vitrified tiles on floors, 
which are resistant to moisture and stains, ensuring proper surface 
preparation, layout, and grouting for a long-lasting finish. 

v. Wall Tile Installation: Placing wall tiles with precision, including proper 
surface preparation and alignment, to achieve a clean, uniform appearance 
and ensure durability in high-moisture areas.
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d. Carpentry and Joinery Works - Constructing and installing wooden elements and 
fixtures, including framing, doors, and cabinetry, according to design plans. 

 
e. Architectural Finishes - Applying surface treatments and decorative elements, such 

as moldings and flooring, to achieve the desired aesthetic and functional qualities. 
 

f. Roofing Works - Installing roofing materials to ensure weather resistance and 
structural protection. 

 
g. Plumbing Works - Setting up and maintaining piping systems for water supply, 

drainage, and waste removal to ensure proper function and efficiency. 
 

h. Electrical Works - Installing and wiring electrical systems to provide safe and 
reliable power distribution throughout the building. 

 
i. Mechanical Works - Installing and maintaining HVAC and other mechanical 

systems to ensure efficient operation and comfort. 
 

j. Painting Works - Applying paint and coatings to surfaces for aesthetic enhancement 
and protection against environmental damage. 

 
 

IX. PROJECT SAFETY PROTECTION 
 

The project shall be completed within forty-five (45) calendar days upon the receipt of 
Notice to Proceed. 

 
● In case of unacceptable/unjustified delay in the completion of the work and 

exceeds the time duration, BSWM will impose a penalty as per government 
procurement and accounting rules. 

Term of warranty: One (1) year 

● The contractor shall guarantee that the work performed will be free from any 
defects in workmanship and materials for a period of not less than one 
(1) year from the date of completion. The contractor shall be responsible for 
the replacement or repair, at no additional charge, of any work that becomes 
defective within one (1) year after its completion. 

 
X. TERMS OF PAYMENT 

 
The BSWM shall pay the contracted service provider after the completion of the actual 
services rendered and upon receipt of the billing statement, Statement of Work 
Accomplished (SWA), and other documents required for processing the payment. 
Progress billing may be allowed upon the contractor's request, subject to government 
procurement and accounting rules.
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 

 

 

 

To view the Drawings/Plans, please click the link below: 

https://bit.ly/BSWM-MRF-PLANS  
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable Bids 

to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 

detail to distinguish between the different classes of Works, or between Works of the same nature 

carried out in different locations or in other circumstances which may give rise to different 

considerations of cost.  Consistent with these requirements, the layout and content of the Bill of 

Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Entity of the realism of rates 

quoted by the Bidders, the Daywork Schedule should normally comprise the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which basic 

daywork rates or prices are to be inserted by the Bidder, together with a statement of the 

conditions under which the Contractor will be paid for work executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates 

as Bid.  The rate to be entered by the Bidder against each basic Daywork item should include 

the Contractor’s profit, overheads, supervision, and other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible 

price increases should be provided as a provisional sum in the Summary Bill of Quantities.  The 

inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to 

request periodic supplementary approvals as the future need arises.  Where such provisional sums or 

contingency allowances are used, the SCC should state the manner in which they will be used, and 

under whose authority (usually the Procuring Entity’s Representative’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 

sum with an appropriate brief description.  A separate procurement procedure is normally carried out 

by the Procuring Entity to select such specialized contractors.  To provide an element of competition 

among the Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the 
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successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each 

related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to 

quote a sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of 

his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring 

Entity or the person drafting the Bidding Documents.  They should not be included in the final 

documents. 

 

 

To view the Bill of Quantities, please click the link below:  
https://bit.ly/BSWM-MRF-BOQ  
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be 

subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of 

Calamity or other similar issuances that shall allow the use of alternate documents in lieu of 

the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the effectivity 

of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist to ascertain 

if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 30 of the 

2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether similar or not similar in 

nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 

contract to be bid, except under conditions provided under the rules; and 

 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type and cost 

of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of Notarized Bid 

Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be bid, 

with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification 

of availability of equipment from the equipment lessor/vendor for the duration 

of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 

Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; 

or Original Special Power of Attorney of all members of the joint venture giving full 

power and authority to its officer to sign the OSS and do acts to represent the Bidder. 
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Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 

4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating that they 

will enter into and abide by the provisions of the JVA in the instance that the bid is 

successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the 

unit prices of construction materials, labor rates, and equipment rentals used in coming 

up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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