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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the government, including
government-owned and/or -controlled corporations, government financial institutions, state
universities and colleges, local government units, and autonomous regional government. The
procedures and practices presented in this document have been developed through broad
experience, and are for mandatory use in projects that are financed in whole or in part by the
Government of the Philippines or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the
obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should
contain neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.



Modifications for specific Procurement Project details should be provided in
the Special Conditions of Contract as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms
shall be printed in bold typeface on Sections I (Instructions to Bidders) and III
(General Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to
participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of
the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate the
following:

a. The date of availability of the Bidding Documents, which shall be from the time the IB is
first advertised/posted until the deadline for the submission and receipt of bids;

b.  The place where the Bidding Documents may be acquired or the website where it may be
downloaded,;

c.  The deadline for the submission and receipt of bids; and
d.  Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in the IB

must conform to the Bidding Documents and in particular to the relevant information in the Bid
Data Sheet.
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Republic of the Philippines
Department of Agriculture
BUREAU OF SOILS AND WATER MANAGEMENT
SRDC Bldg., Elliptical Road corner Visayas Avenue,
Diliman, Quezon City 1101

Invitation to Bid for

Re-bid of Construction of Hazardous Waste Storage and
Materials Recovery Facility for BSWM Central Office - IB

NO: BSWM 2024-11-068

The Bureau of Soils and Water Management, through the General Appropriation
Act for CY 2024 intends to apply the sum of Three Million Pesos (Php 3,000,000.00)
being the Approved Budget for the Contract (ABC) to payments under the contract for
Re-bid of Construction of Hazardous Waste Storage and Materials Recovery
Facility for BSWM Central Office - IB NO: BSWM 2024-11-068 Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The Bureau of Soils and Water Management now invites bids for the above
Procurement Project. Completion of the Works is required within 45 Calendar days
upon receipt of Notice to Proceed. Bidders should have completed a contract similar
to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing
Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from the Bureau of Soils and
Water Management and inspect the Bidding Documents at the address given below
from Mondays- Fridays 8:00-5:00PM (Office hours).

A complete set of Bidding Documents may be acquired by interested bidders until
December 02, 2024, 8:00AM from given address and website/s below, upon payment
of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines
issued by the GPPB, in the amount of PhP 3,000.00. The Procuring Entity shall allow
the bidder to present its proof of payment for the fees on or before the deadline of
submission of bids.

The Bureau of Soils and Water Management will hold a Pre-Bid Conference on
November 21, 2024 at BSWM Convention Hall. Pre-Bid Conference will be
available “live” thru BSWM  Procurement  Service FB  Page
(https://www.facebook.com/bswmpms ), which shall be open to prospective bidders.
Furthermore, all interested bidders can participate through videoconferencing.
Please coordinate with BAC Secretariat at least a day before the meeting at
bac@bswm.da.gov.ph
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12.

13.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before December 03, 2024, 9:00AM. Late
bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on December 03, 2024, 9:30AM at the given address below and
through videoconferencing/webcasting via ZOOM and streamed live through BSWM
Procurement Service Facebook Page. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The BSWM strictly adheres to the policies stated under the Data Privacy Act 10173 of
2021.

The Bureau of Soils and Water Management reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

FRANCE JOSEPHINE C. BAUTISTA

BAC SECRETARIAT

BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE

2ND FLOOR, SRDC BLDG,,

VISAYAS AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON

CITY TELEFAX NUMBER: +63-2-8273-2474 Loc 3218

EMAIL ADDRESS: bac@bswm.da.gov.ph WEBSITE:
www.bswm.gov.ph FB Page: https://www.facebook.com/bswmpms

You may visit the following websites: For downloading of Bidding Documents:
PhilGEPS- https://notices.philgeps.gov.ph/ , BSWM Website- www.bswm.gov.ph
or BSWM Procurement Service Facebook Page-
https://www.facebook.com/bswmpms

Digitally signed
by Solano

DENISE A. SOLANRYse Araullo
BAC Chairperson

by Bautista
France Josephine
Camua
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Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity. It also
provides information on bid submission, eligibility check, opening and evaluation of bids,
post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Bureau of Soils and Water Management invites Bids for the
Re-bid of Construction of Hazardous Waste Storage and Materials Recovery
Facility for BSWM Central Office - IB NO: BSWM 2024-11-068.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for General
Appropriation Act for CY 2024 in the amount of Three Million Pesos (Php
3,000,000.00).

2.2.  The source of funding is:

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

13



6.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric power
and access roads; and (d) other factors that may affect the cost, duration and execution
or implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for

this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

14



There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

15



10.

11.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.  The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

16



12.

13.

14.

15.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

[Select one, delete other/s]

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

17



16.

17.

18.

19.

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

18



20.

21.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 15 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

19



Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail,
information, or requirements included in the ITB found in Section II, which are specific to each
procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation
criteria that will apply to the Bids. In preparing the BDS, the following aspects should be checked:

a. Information that specifies and complements provisions of the ITB must be incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the
circumstances of the specific procurement, must also be incorporated.

20




Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have the

same major categories of work:
o Construction
7.1 N/A
Additional requirement under Section VII. Technical Specification
v Certificate of Site Inspection
Schedule of Site Inspection: November 26 ,2024 at 1:00 PM
10.3 Valid PCAB License:
Classification: General Building
Size Range: at least Small B and C
10.4 The key personnel must meet the required minimum years of experience set below:
KEY PERSONNEL GENERAL EXPERIENCE RELEVANT
EXPERIENCE
Project Licensed Architect or Civil Five (5) years
Manager (1) Engineer
Site Engineer Licensed Civil Engineer Three (3) years
@
Prospective bidders shall attach/submit the resume of the above
professional key personnel. Said key personnel shall possess and submit
together with their resume, their valid license for the practice of engineering
issued by the Professional Regulations Commission (PRC).

10.5 The list of equipment which is owned, leased, and/or purchased agreement to be
utilized for the project shall be, and to be supported with proof of ownership,
purchase agreement and certification of availability from the equipment
lessor/vendor for the duration of the project:

12 N/A
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
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a. The amount of not less (2%) of ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b. The amount of not less than (5%, of ABC if bid security is in Surety Bond.

20 [List licenses and permits relevant to the Project and the corresponding law requiring
it, e.g. Environmental Compliance Certificate, Certification that the project site is not
within a geohazard zone, etc.]

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-curve,
manpower schedule, construction methods, equipment utilization schedule,
construction safety and health program approved by the DOLE, and other acceptable
tools of project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special
Conditions of Contract in Section V and other documents listed therein, should be a complete
document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters affecting
the risks, rights, and obligations of the parties under the contract are included in the GCC and
Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the

personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

25



10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not

be included for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC found in
Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity’s
country, the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

[1If different dates are specified for completion of the Works by section, i.e.
“sectional completion,” these dates should be listed here.]

4.1

[Specify the schedule of delivery of the possession of the site to the Contractor,
whether full or in part.]

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant structural
codes (e.g., DPWH Standard Specifications), such as, but not limited to,
steel/concrete bridges, flyovers, aircraft movement areas, ports, dams, tunnels,
filtration and treatment plants, sewerage systems, power plants, transmission
and communication towers, railway system, and other similar permanent
structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as
classified under the National Building Code of the Philippines, concrete/asphalt
roads, concrete river control, drainage, irrigation lined canals, river landing,
deep wells, rock causeway, pedestrian overpass, and other similar
semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow wells,
spring developments, and other similar structures:] Two (2) years.

10

[Select one, delete the other:]

a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

b. No dayworks are applicable to the contract.

The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within [insert number] days of delivery of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of Work
is [insert amount].

13

The amount of the advance payment is /5% of the total contract price.

14

[1f allowed by the Procuring Entity, state:] Materials and equipment delivered
on the site but not completely put in place shall be included for payment.

15.1

The date by which operating and maintenance manuals are required is /date].
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The date by which “as built” drawings are required is /date].

15.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is /amount in local
currency].
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Procuring Entity without qualifying or conditioning their
Bids. In the context of international competitive bidding, the specifications must be drafted to
permit the widest possible competition and, at the same time, present a clear statement of the
required standards of workmanship, materials, and performance of the goods and services to be
procured. Only if this is done will the objectives of economy, efficiency, and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid
evaluation facilitated. The specifications should require that all goods and materials to be
incorporated in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of
metric units is mandatory. Most specifications are normally written specially by the Procuring
Entity or its representative to suit the Works at hand. There is no standard set of Specifications for
universal application in all sectors in all regions, but there are established principles and practices,
which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water
supply, in the same country or region where similar conditions prevail. The General Specifications
should cover all classes of workmanship, materials, and equipment commonly involved in
construction, although not necessarily to be used in a particular Works Contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used, whether
national standards or other standards, the specifications should state that goods, materials, and
workmanship that meet other authoritative standards, and which ensure substantially equal or
higher quality than the standards mentioned, will also be acceptable. The following clause may be
inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods
and materials to be furnished, and work performed or tested, the provisions of the latest current
edition or revision of the relevant standards and codes in effect shall apply, unless otherwise
expressly stated in the Contract. Where such standards and codes are national, or relate to a
particular country or region, other authoritative standards that ensure a substantially equal or higher
quality than the standards and codes specified will be accepted subject to the Procuring Entity’s
Representative’s prior review and written consent. Differences between the standards specified
and the proposed alternative standards shall be fully described in writing by the Contractor and
submitted to the Procuring Entity’s Representative at least twenty-eight (28) days prior to the date
when the Contractor desires the Procuring Entity’s Representative’s consent. In the event the
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Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards specified in the
documents.

These notes are intended only as information for the Procuring Entity or the person drafting the
Bidding Documents. They should not be included in the final Bidding Documents.

To view the Technical Specifications, please click the link below:
https://bit.ly/ BSWM-MRF-TECHSPECS
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IL

III.

TERMS OF REFERENCE
BACKGROUND

Currently, the BSWM Hazardous Waste Storage Facility is located on the rooftop of the
SRDC Building. While safety measures are implemented to protect employees and
stakeholders, this arrangement is recognized as less than ideal. To address these
concerns, the construction of a dedicated BSWM waste storage/disposal facility is
proposed. This new facility aims to continuously upgrade BSWM facilities, enhancing
its role as a model for other soil laboratories in the country; mitigate risks associated
with natural disasters such as earthquakes and fires; and ensure ongoing compliance
with statutory and regulatory requirements, including RA 6969 (Toxic Substances and
Hazardous and Nuclear Wastes Control Act of 1990). This initiative supports BSWM'’s
mandate under PD 1435 to oversee, regulate, and control the operation of soil
laboratories nationwide.

OBJECTIVE

The objective of constructing a hazardous waste storage building with an integrated
materials recovery facility is to securely manage and store hazardous materials while
optimizing resource recovery through effective recycling processes. This facility will
enhance the Bureau’s safety and environmental compliance, supporting efficient waste
management and sustainability goals.

APPROVED BUDGET FOR THE CONTRACT
The total approved budget for the contract ("“ABC”) for this procurement is Three
Million Pesos (Php3,000,000.00). Please see the attached breakdown of cost estimate

for reference.

PROJECT PERIOD
Forty-five (45) Calendar Days.

PROJECT LOCATION

Visayas Ave, Diliman, Quezon City.
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VL

GENERAL REQUIREMENTS

The contractor is required to conduct a site survey to verify the present condition
of the site and determine potential problems that may affect the implementation of
the project.

The contractor shall provide all necessary resources (services and materials) to
complete the project. The contractor is required to submit the corresponding list to
declare the personnel, equipment, materials, tools, vehicles, etc. to be deployed in
this project.
i. No work shall be initiated until the notice to proceed (NTP) from the
procuring entity has been issued

The contractor shall only be allowed to work at the site within the approved
schedules provided by the Building and Grounds Administration (BGA) unless
otherwise agreed upon between Bureau of Soils and Water Management (BSWM),
the Contractor and the BGA.

The Contractor shall provide the materials, tools, safety equipment, labor and other
necessary services capable of producing the required quality and quantity of work
to complete the project.

i. The contractor shall be responsible for the security of all materials and
equipment before and during project implementation. Materials shall be
carefully handled, properly stored, and defective items shall be replaced
without additional cost to Bureau of Soils and Water Management.
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ii. All workmanship shall be of good quality and performed in accordance with
industry standards.

All required documents and permits from the building administration must be
obtained by the contractor before beginning any construction activities, unless
otherwise agreed.

i. Any permits, insurances, bonds, and other necessary fees.

The contractor shall provide necessary plans, schedules, and drawings needed for
the completion of the project.

The contractor shall assign personnel to attend all project meetings and prepare
project status reports. The personnel to be assigned must be professional with the
necessary technical skills and experience.

i. Project status reports shall contain the following documents: (1) site photos
(before and after renovation); (2) work around/ alternative solution or
variation of scope recommendations (if necessary); and (3) any other
requested relevant information required to report the progress of
performance.

The contractor shall always keep the work area free from accumulation of
construction debris/scraps/waste materials and organized. Ensure that all the area
covered in the statement of work shall be left in a condition that is acceptable to the
Building Administration.

The contractor shall not conduct any work that is beyond this statement of work
unless directed or approved in writing by authorized BSWM employee/s. Any work
done by the contractor beyond this statement of work and specifications without
direction from the authorities will be at the contractor’s own risk and at no cost to
the BSWM.

The Procuring Entity may, at any time, make changes to the project scope by altering,
adding to, or deducting from the work based on written instructions and approved
Variation Orders without invalidating the contract and in accordance with
government procurement guidelines and accounting rules.

The contractor shall submit the final as-built plans after the completion of the
project.

The contractor must ensure that the Hazardous Waste Storage Facility complies with

the minimum requirements for hazardous waste storage facilities as stated in
Chapter 5.1.2 of the DENR Administrative Order 36 series 2004.
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VIL

MANPOWER REQUIREMENT

The contractor shall provide an adequate number of duly qualified personnel to perform
the work specified herein. All personnel must be authorized, properly trained, and
equipped to carry out their tasks in accordance with the terms and conditions. The key
personnel must meet the minimum years of experience requirements outlined below:

Key Personnel

Description

Years of
experience
required

Documents

Project
Manager (1)

Licensed
Architect or
Civil Engineer

Five (5) years

Curriculum
Vitae/Resume
Valid
Professional
Identification
Card issued by
Professional
Regulation
Commission (PRC)

Site Engineer (1)

Licensed
Civil
Engineer

Three (3) years

Curriculum
Vitae/Resume
Valid
Professional
Identification
Card issued by
Professional
Regulation
Commission (PRC)

The contractor shall provide Support Staff with a minimum
experience in their respective fields, including but not limited to:

ii.

iii.

iv.

vi.

Foreman
Carpenter/s
Electrician/s
Tile Setter/s
Painter/s

Other skilled laborers
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VIIL

SCOPE OF WORKS

Under this scope of works, together with the plans and specifications, the contractor
shall supply all labor, materials, tools and equipment, and perform all necessary works to
complete the Construction of Hazardous Waste Storage and Materials Recovery Facility.
All works shall include, but shall not be limited to the following:

a. Site Works

i.

ii.

iii.

iv.

V.

Site Clearing: Removing vegetation, debris, and any existing structures to
prepare the site for construction activities.

Excavation: Digging and moving earth to create foundations, trenches, and
other necessary landforms.

Grading: Leveling and shaping the ground to ensure proper drainage and a
stable base for construction.

Utility Installation: Setting up essential services such as water, sewage, and
electrical lines to support ongoing construction and future use.

Site Access and Safety: Creating and maintaining access routes, safety
barriers, and signage to facilitate safe and efficient construction operations.

b. Concrete and Reinforced Concrete Works

ii.

iii.

iv.

Formwork Installation: Setting up forms or frameworks to shape and
support the concrete until it sets and gains strength.

Concrete Mixing and Pouring: Combining cement, aggregates, and water to
create concrete, which is then poured into the formwork.

Reinforcement Placement: Positioning steel bars or mesh within the
formwork to provide additional strength and support to the concrete.
Finishing: Smoothing and finishing the surface of the concrete after it has
been poured and set to achieve the desired texture and appearance.

Curing: Ensuring proper hydration and temperature control of the concrete
to promote optimal strength development and prevent cracking.

c. Masonry Works

ii.

jii.

iv.

Materials: Utilizing locally sourced materials such as concrete hollow blocks
(CHB) and appropriate cement mortar

Erection: Precisely laying and aligning concrete hollow blocks (CHB) with
cement mortar to construct walls, partitions, and structural elements,
ensuring compliance with engineering specifications and local building
codes.

Scaffolding: Erecting stable and secure scaffolding to facilitate safe and
efficient access to higher work areas and ensure worker safety during
masonry operations.

Vitrified Floor Tile Installation: Installing durable vitrified tiles on floors,
which are resistant to moisture and stains, ensuring proper surface
preparation, layout, and grouting for a long-lasting finish.

Wall Tile Installation: Placing wall tiles with precision, including proper
surface preparation and alignment, to achieve a clean, uniform appearance
and ensure durability in high-moisture areas.
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IX.

d. Carpentry and Joinery Works - Constructing and installing wooden elements and
fixtures, including framing, doors, and cabinetry, according to design plans.

e. Architectural Finishes - Applying surface treatments and decorative elements,
such as moldings and flooring, to achieve the desired aesthetic and functional
qualities.

f. Roofing Works - Installing roofing materials to ensure weather resistance and
structural protection.

g. Plumbing Works - Setting up and maintaining piping systems for water supply,
drainage, and waste removal to ensure proper function and efficiency.

h. Electrical Works - Installing and wiring electrical systems to provide safe and
reliable power distribution throughout the building.

i. Mechanical Works - Installing and maintaining HVAC and other mechanical
systems to ensure efficient operation and comfort.

j. Painting Works - Applying paint and coatings to surfaces for aesthetic

enhancement and protection against environmental damage.

PROJECT SAFETY PROTECTION

The project shall be completed within forty-five (45) calendar days upon the receipt of
Notice to Proceed.

e In case of unacceptable/unjustified delay in the completion of the work and
exceeds the time duration, BSWM will impose a penalty as per government
procurement and accounting rules.

Term of warranty: One (1) year

e The contractor shall guarantee that the work performed will be free from
any defects in workmanship and materials for a period of not less than one
(1) year from the date of completion. The contractor shall be responsible for
the replacement or repair, at no additional charge, of any work that becomes
defective within one (1) year after its completion.

TERMS OF PAYMENT

The BSWM shall pay the contracted service provider after the completion of the actual
services rendered and upon receipt of the billing statement, Statement of Work
Accomplished (SWA), and other documents required for processing the payment.
Progress billing may be allowed upon the contractor's request, subject to government
procurement and accounting rules.
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]

To view the Drawings/Plans, please click the link below:
https://bit.ly/BSWM-MRF-PLANS
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable Bids
to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism
of rates quoted by the Bidders, the Daywork Schedule should normally comprise the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which basic
daywork rates or prices are to be inserted by the Bidder, together with a statement of the
conditions under which the Contractor will be paid for work executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item should
include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of Quantities.
The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums
or contingency allowances are used, the SCC should state the manner in which they will be used,
and under whose authority (usually the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a particular
provisional sum with an appropriate brief description. A separate procurement procedure is
normally carried out by the Procuring Entity to select such specialized contractors. To provide an
element of competition among the Bidders in respect of any facilities, amenities, attendance, etc.,
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to be provided by the successful Bidder as prime Contractor for the use and convenience of the
specialist contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized

representative to sign each and every page of the Bill of Quantities shall be a cause for rejection of
his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the Bidding Documents. They should not be included in the final
documents.

To view the Bill of Quantities, please click the link below:
https://bit.ly/BSWM-MRF-BOQ
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be
subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of
Calamity or other similar issuances that shall allow the use of alternate documents in lieu
of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist to

ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section
30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in
accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid; and

(©)

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the
contract to be bid, except under conditions provided under the rules; and

(d)

Special PCAB License in case of Joint Ventures and registration for the type and
cost of the contract to be bid; and

(e)

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of Notarized Bid
Securing Declaration; and

®

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b.  List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data;

c.  List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership or certification
of availability of equipment from the equipment lessor/vendor for the
duration of the project, as the case may be; and

(2

Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original
Notarized Secretary’s Certificate in case of a corporation, partnership, or
cooperative; or Original Special Power of Attorney of all members of the joint
venture giving full power and authority to its officer to sign the OSS and do acts to
represent the Bidder.
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Financial Documents

(h)  The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCO).

Class “B” Documents

(1)) If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance that the
bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

(G)  Original of duly signed and accomplished Financial Bid Form; and

r requir r RA No. 91

(k)  Original of duly signed Bid Prices in the Bill of Quantities; and

(1)  Duly accomplished Detailed Estimates Form, including a summary sheet indicating
the unit prices of construction materials, labor rates, and equipment rentals used i
coming up with the Bid; and

(m) Cash Flow by Quarter.
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