
 

 
 

Bureau of Soils and Water Management  

PHILIPPINE BIDDING DOCUMENTS 

 
 

Re-Bid on Design and Build of 
R4D Building Construction of 

NSWRRDC HighPEZ R4D Research 
Facility at Dalwangan, 

Malaybalay City, Bukidnon 

 
 

IB No. BSWM 2025-05-055 

Date issued  

May 2025 
 
DATE OF OPENING OF TECHNICAL PROPOSALS: JULY 8, 2025 
DATE OF OPENING OF FINANCIAL PROPOSALS: JULY 10, 2025 
 

 
 

 



2 

 

PHILIPPINE BIDDING DOCUMENTS 
 

 

 

 

 

Procurement of 
INFRASTRUCTURE 

PROJECTS 
 

Government of the Republic of the Philippines 
 

 

 

 

 

 

 

 

 

 

Sixth Edition 

July 2020

 

 

 



1 

 

Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to 

participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of the 

2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate the 

following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the IB is 

first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it may be 

downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in the IB 

must conform to the Bidding Documents and in particular to the relevant information in the Bid Data 

Sheet. 
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Invitation to Bid 
Re-Bid on Design and Build of R4D Building Construction of 

NSWRRDC HighPEZ R4D Research Facility at Dalwangan, 
Malaybalay City, Bukidnon - IB No. BSWM 2025-05-055 

 
1. The Bureau of Soils and Water Management, through the Trust-BAR Funded for CY 2024 

intends to apply the sum of Three Million Pesos (PhP 3,000,000.00) being the Approved 

Budget for the Contract (ABC) to payments under the contract for Re-Bid on Design and Build 

of R4D Building Construction of NSWRRDC HighPEZ R4D Research Facility at 

Dalwangan, Malaybalay City, Bukidnon - IB No. BSWM 2025-05-055. Bids received in 

excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Bureau of Soils and Water Management now invites bids for the above Procurement 

Project.  Completion of the Works is required within 90 Calendar days upon receipt of 

Notice to Proceed. Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, in Section 

II (Instructions to Bidders). 

 

3. Prospective Bidders should be (1) registered with and classified by the Philippine Contractors 

Accreditation Board (PCAB) with PCAB LICENSE: 

(i) Classification: General Building 

(ii) License Category: at least C and D (less than 15 Million) 

 

4. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and 

Regulations (IRR) of Republic Act (RA) No. 9184.  

 

5. Interested bidders may obtain further information from the Bureau of Soils and Water 

Management and inspect the Bidding Documents at the address given below from Mondays- 

Fridays 8:00-5:00PM (Office hours). 

 

6. A complete set of Bidding Documents may be acquired by interested bidders until July 7, 2025, 

3:00PM from given address and website/s below, upon payment of the applicable fee for the 

Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of  

PhP 5,000.00. 

 

The Procuring Entity shall allow the bidder to present its proof of payment for the fees on or 

before the deadline of submission of bids.  

 

7. The Bureau of Soils and Water Management will hold a Pre-Bid Conference on June 26, 2025 

at BSWM Convention Hall. Pre-Bid Conference will be available “live” thru BSWM 

Procurement Service FB Page (https://www.facebook.com/bswmpms ), which shall be open to 

prospective bidders. Furthermore, all interested bidders can participate through 

videoconferencing. Please coordinate with BAC Secretariat at least a day before the meeting 

at bac@bswm.da.gov.ph  

https://www.facebook.com/bswmpms
mailto:bac@bswm.da.gov.ph
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8. Bids must be duly received by the BAC Secretariat through manual submission at the office 

address as indicated below, on or before July 8, 2025, 9:00AM. Late bids shall not be accepted. 

 

9. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount 

stated in ITB Clause 16.  

 

10. Bid opening shall be on July 8, 2025, 9:30AM (1st Stage- Technical Proposal) and July 10, 

2025 (2nd Stage- Financial Proposal) at the given address below and through 

videoconferencing/webcasting via ZOOM and streamed live through BSWM Procurement 

Service Facebook Page. Bids will be opened in the presence of the bidders’ representatives who 

choose to attend the activity. 

11. The BSWM strictly adheres to the policies stated under the Data Privacy Act 10173 of 2021. 

12. The Bureau of Soils and Water Management reserves the right to reject any and all bids, declare 

a failure of bidding, or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of 

RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

13. For further information, please refer to: 

 

FRANCE JOSEPHINE C. BAUTISTA 
BAC SECRETARIAT 

BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE 

2ND FLOOR, SRDC BLDG., 
VISAYAS AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON 
CITY TELEFAX NUMBER: +63-2-8273-2474 Loc 3218 
EMAIL ADDRESS: bac@bswm.da.gov.ph WEBSITE: 
www.bswm.gov.ph FB Page: https://www.facebook.com/bswmpms 
 

 

14. You may visit the following websites: For downloading of Bidding Documents: PhilGEPS- 

https://notices.philgeps.gov.ph/ , BSWM Website- www.bswm.gov.ph or BSWM 

Procurement Service Facebook Page- https://www.facebook.com/bswmpms  

 

 

 

                                                                    

 

                                  DENISE A. SOLANO 

                        BAC Chairperson 

 

 

 

mailto:bac@bswm.da.gov.ph
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms
https://notices.philgeps.gov.ph/
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It also provides 

information on bid submission, eligibility check, opening and evaluation of bids, post-qualification, 

and on the award of contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

12 

 

 

 

 

 

1. Scope of Bid 
 

The Procuring Entity, Bureau of Soils and Water Management invites Bids for the Re-

Bid on Design and Build of R4D Building Construction of NSWRRDC HighPEZ 

R4D Research Facility at Dalwangan, Malaybalay City, Bukidnon- IB No. BSWM 

2025-05-055. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for the Trust-BAR 

Funded for CY 2024  in the amount of Three Million Pesos (Php 3,000,000.00). 
 

2.2. The source of funding is: 

 

[If an early procurement activity, select one and delete others:] 

 

a. NGA, the National Expenditure Program. 

 

b. GOCC and GFIs, the proposed Corporate Operating Budget. 

 

c. LGUs, the proposed Local Expenditure Program.  

 

[If not an early procurement activity, select one and delete others:] 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

b. GOCC and GFIs, the Corporate Operating Budget. 

 

c. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 
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The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 
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7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the 

maximum percentage allowed to be subcontracted are indicated in 

the BDS, which shall not exceed fifty percent (50%) of the 

contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any 

part of the Bidding Documents.  Such requests must be in writing and received by the 
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Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

[Select one, delete other/s] 

 

a. Philippine Pesos. 

 

b. [indicate currency if procurement involves a foreign-denominated bid as 

allowed by the Procuring Entity, which shall be tradeable or acceptable 

by the BSP.] 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 
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16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  
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19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, 

information, or requirements included in the ITB found in Section II, which are specific to each 

procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information in relation 

to corresponding clauses in the ITB and has to be prepared for each specific procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation 

criteria that will apply to the Bids.  In preparing the BDS, the following aspects should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the 

circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.1 Eligible Bidders 

 

The eligibility requirements for Design and Build infrastructure projects shall comply 

with the applicable provisions of Sections 23 to 24 of IRR. 

 

The prospective bidder shall submit all the required Class “A” and Class “B” 

documents for infrastructure projects and the following:  

 

a) relevant statements of all on-going, completed, awarded but not yet started 

design/design and build related contracts, curriculum vitae of key staff, partners 

or principal officers; and  

 

b) valid licenses issued by the Professional Regulatory Commission (PRC) for design 

professionals of the largest contract/latest submitted project 

 Additional Requirement: 

 

Additional requirement under Section VII. Technical Specification 

• Certificate of Site Inspection –  

 

Interested Bidders are required to conduct site inspection in the project site in 

NSWRRDC HighPEZ Dalwangan, Malaybalay City, Bukidnon 

 

Contact Person: Mr. Jonathan Daquil/ Engr. Dexter Madjoss (0906-8823249) 

The Schedule of Site Inspection is on or before June 27, 2025 

 

5.2 For this purpose, contracts similar to the Project refer to contracts which have the 
same major categories of work. 

●  Contracts on Design and Build or Build of Office Building  

 

1. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC. 

If Contracts on Build only, bidder must satisfy the requirement per Section 
9.2 (ii) of Annex G of Revised IRR of RA 9184: 

 
a. The eligibility of design and build contractors shall be based on the 

legal, technical and financial requirements abovementioned. In the 
technical requirements, the design and build contractor (as solo 
or in joint venture/consortia) should be able to comply with the 
experience requirement under the IRR of R.A. 9184, where one of 
the parties (in a joint venture/consortia) should have at least one 
similar project, both in design and construction, with at least 50% of 
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the cost of the ABC. 
 

b. If the bidder has no experience in design and build projects on its 
own it may enter into subcontracting, partnerships, or joint venture 
with design or engineering firms for the design portion of the 
contract. 

 

2. Constructor’s Performance Evaluation System (CPES) (if 
applicable); or   

3. Final Acceptance (with at least satisfactory performance rating to be 
attached as part of the Technical Proposal) 

7.1 Subcontracting is allowed.  

 

which shall not exceed fifty percent (50%) of the contracted Works. 

Portion for subcontracting- Design 

 

If the bidder has no experience in design and build projects on its own it may enter into 

subcontracting, partnerships, or joint venture with design or engineering firms for the 

design portion of the contract.  

 

10 a. Documents Comprising the Bid: Eligibility and Technical 
Components 
 

In the submission of bids, the first envelope (Technical Proposal) shall contain 
all the required documents for infrastructure projects under Section 25.2(b) of 
the IRR of R.A 9184 and the following additional documents per Annex G of 
the 2016 Revised IRR: 
 
Section 25. Submission and Receipt of Bids 
Section 25.2. The first envelope shall contain the following technical 
information/documents, at the least: 
 
b) For the procurement of Infrastructure Projects: 

i. PhilGEPS Certificate of Registration and membership in accordance with 

Section 8.5.2 of this IRR. For procurement to be performed overseas, it 

shall be subject to the Guidelines to be issued by the GPPB.(a)  

ii. PCAB License and Registration, in case of JV;65  

iii. Statement of all Ongoing Government and Private Contracts;  

iv. Statement of SLCC;  

v. NFCC Computation;  

vi. JVA, if applicable;  

vii. Bid security in the prescribed form, amount and validity period;  

viii. Project Requirements, which shall include the following:  

a. (1) Organizational chart for the contract to be bid;  

b. (2) List of contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to 
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the contract to be bid, with their complete qualification and 

experience data;  

c. (3) List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from 
the equipment lessor/vendor for the duration of the project, as 
the case may be; and  

The following additional documents per Item 10 of Annex G of the 2016 Revised 
IRR: 

a. Preliminary Conceptual Design Plans 
b. Design and construction methods 

c. List of design and construction personnel, to be assigned to the contract 

to be bid, with their complete qualification and experience data 

d. Value engineering analysis of design and construction method;  

 

Additional requirement of the BSWM: 

a. Certificate of Site Inspection 

Site Inspection Schedule: May 30 to June 04, 2025, at the BSWM 
NSWRRDC-HIGHPEZ. 

 
Important note: Certificate of Site Inspection issued from the previous 

bidding will be accepted. 

10.3 A valid special PCAB License in case of Joint Ventures 

10.4 The key personnel must meet the required minimum years of experience set below: 

  

Key Personnel  Description  
Years of experience 

required (in the role) 

Designer (2)   1 Licensed Architect  at least Three (3) years 

1 Civil Engineer  at least Three (3) years 

Project Manager  
(1)  

Must be a Licensed 
Architect or Civil Engineer  

at least Three (3) years 

Site Engineer (1)  Must be a Licensed Civil 
Engineer  

at least Three (3) years 

 
NOTE: Prospective bidders shall attach/submit the resume of the above 
professional key personnel. Said key personnel shall possess and submit 
together with their resume, their valid license for the practice of engineering 
issued by the Professional Regulations Commission (PRC). 
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10.5 The list of equipment which is owned, leased, and/or purchased agreement to be 
utilized for the project shall be, and to be supported with proof of ownership,  
purchase agreement and certification of availability from the equipment  
lessor/vendor for the duration of the project: 
 

●  Concrete Mixer 
●  Backhoe or Loader 
●  Welding Machine 
●  Generator Set 

11 a. Documents Comprising the Bid: Financial Component 
 
The second envelope (Financial Proposal) shall contain all the required 
documents for infrastructure projects under Section 25.3 of the IRR of R.A 9184 
and the following additional documents:  
 

I. Lump sum bid prices, which shall include the detailed engineering cost, in 
the prescribed Bid Form;  

II. Detailed estimates including a summary sheet indicating the unit prices 
of construction materials, labor rates and equipment rentals used in 
coming up with the bid; and  

III. Cash flow by the quarter and payments schedule. 

12 N/A 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less (2%) of ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than (5%) of ABC if bid security is in Surety Bond. 

 

 

NOTE: Bidders SHALL use the ATTACHED BSWM template of Bid 

Securing Declaration. 

Other forms of Bid Securing Declaration will NOT BE ACCEPTED and 

SHALL BE RATED “FAILED”. 

19 Detailed Evaluation and Comparison of Bids 

 

For the detailed evaluation of the design and build proposals a two-step procedure 

shall be adopted by the BAC, which may be undertaken with the assistance of the 

Design and Build Committee 

 

First-Step Procedure: 

The first step of the evaluation shall involve the review of the preliminary conceptual 

designs and track record submitted by the contractor as indicated in the Bidding 

Documents using a nondiscretionary “pass/fail” criteria that involve compliance with 

the following requirements: 

 

a) Adherence of preliminary design plans to the required performance 

specifications and parameters and degree of details; 
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b) Concept of approach and methodology for detailed engineering, design and 

construction with emphasis on the clarity, feasibility, innovativeness and 

comprehensiveness of the plan approach, and the quality of interpretation of 

project problems, risks, and suggested solutions;  

 

c) Quality of personnel to be assigned to the project which covers suitability of key 

staff to perform the duties of the particular assignments and general qualifications 

and competence including education and training of the key staff; 

 

Second-Step Procedure:  

 

Only those bids that passed the above criteria shall be subjected to the second step of 

evaluation. The BAC shall open the financial proposal of each “passed” bidder and 

shall evaluate it using non-discretionary criteria - including arithmetical corrections 

for computational errors - as stated in the Bidding Documents, and thus determine the 

correct total calculated bid prices.  

 

The BAC shall automatically disqualify any total calculated bid price which exceeds 

the ABC. The total calculated bid prices (not exceeding the ABC) shall be ranked, in 

ascending order, from lowest to highest. The bid with the lowest total calculated bid 

price shall be identified as the Lowest Calculated Bid (LCB). 

 

20 Post Qualification 

 
Within five (5) calendar days from receipt by the bidder of the notice from the 

BAC that the bidder has the Lowest Calculated Bid or Highest Rated Bid, the 

bidder shall submit to the BAC its latest Latest income and business tax returns 

filed and paid through the BIR Electronic Filing and Payment System (eFPS).  

 

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the bidder for award:  

21 

 

N/A 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special 

Conditions of Contract in Section V and other documents listed therein, should be a complete 

document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters affecting 

the risks, rights, and obligations of the parties under the contract are included in the GCC and Special 

Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through the Special 

Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in providing 

contract-specific information in relation to corresponding clauses in the GCC found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity’s 

country, the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

 Additional documents relevant to the Project (to be provided prior to the 

Construction Phase):  

● PERT-CPM  

1 Scope of the Contract 
 
1. No works shall commence unless the contractor has submitted the 

required documentary requirements and the procuring entity has 
given written approval. Work execution shall be in accordance with 
reviewed and approved documents. 

2. The contractor shall be responsible for obtaining all necessary information 
as to risks, contingencies and other circumstances which may affect the 
works and shall prepare and submit all necessary documents specified by 
the procuring entity to meet all regulatory approvals as specified in the 
contract documents. 

3. The Contractor shall submit a detailed program of work within 
fourteen (14) calendar days after the issuance of the Notice to Proceed 
for approval by the procuring entity that shall include, among others:  

i. The order in which it intends to carry out the work including 
anticipated timing for each stage of design/detailed engineering and 
construction;  

ii. Periods for review of specific outputs and any other submissions and 
approvals;  

iii. Sequence of timing for inspections and tests as specified in the 
contract documents;  

iv. General description of the design and construction methods to be 
adopted;  

v. Number and names of personnel to be assigned for each stage of the 
work;  

vi. List of equipment required on site for each major stage of the work; 
and  

vii. Description of the quality control system to be utilized for the 
project.  

4. Any errors, omissions, inconsistencies, inadequacies or failure submitted 
by the contractor that do not comply with the requirements shall be 
rectified, resubmitted and reviewed at the contractor’s cost. If the 
Contractor wishes to modify any design or document which has been 
previously submitted, reviewed and approved, the contractor shall notify 
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the procuring entity within a reasonable period of time and shall shoulder 
the cost of such changes.  

5. As a rule, changes in design and construction requirements shall be limited 
only to those that have not been anticipated in the contract documents 
prior to contract signing and approval. The following guidelines shall 
govern approval for change or variation orders 

2 [If different dates are specified for completion of the Works by section, i.e. “sectional 

completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the Contractor, 

whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation reports.] 

7.2 Warranty against Structural Defects/Failures 

 

All design and build projects shall have a minimum Defects Liability Period 

of one (1) year after contract completion or as provided for in the contract 

documents. This is without prejudice, however, to the liabilities imposed 

upon the engineer/architect who drew up the plans and specification for a 

building sanctioned under Article 1723 of the New Civil Code of the 

Philippines 
 

[Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as classified 

under the National Building Code of the Philippines and other structures made of 

steel, iron, or concrete which comply with relevant structural codes (e.g., DPWH 

Standard Specifications), such as, but not limited to, steel/concrete bridges, flyovers, 

aircraft movement areas, ports, dams, tunnels, filtration and treatment plants, 

sewerage systems, power plants, transmission and communication towers, railway 

system, and other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as 

classified under the National Building Code of the Philippines, concrete/asphalt 

roads, concrete river control, drainage, irrigation lined canals, river landing, deep 

wells, rock causeway, pedestrian overpass, and other similar semi-permanent 

structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow wells, 

spring developments, and other similar structures:] Two (2) years. 

10 [Select one, delete the other:] 

 

a. Dayworks are applicable at the rate shown in the Contractor’s original Bid. 

 

b. No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within 14 days of delivery of the Notice of Award. 
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11.2 The amount to be withheld for late submission of an updated Program of Work is 

1%. 

13 The amount of the advance payment is 15% of the total contract price. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment delivered on 

the site but not completely put in place shall be included for payment.  

15.1 The date by which operating and maintenance manuals are required is [date]. 

 

The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is [amount in local 

currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and competitively 

to the requirements of the Procuring Entity without qualifying or conditioning their Bids.  In the context of 

international competitive bidding, the specifications must be drafted to permit the widest possible competition 

and, at the same time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives of economy, 

efficiency, and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task 

of bid evaluation facilitated.  The specifications should require that all goods and materials to be incorporated 

in the Works be new, unused, of the most recent or current models, and incorporate all recent improvements 

in design and materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use of metric units is 

mandatory.  Most specifications are normally written specially by the Procuring Entity or its representative to 

suit the Works at hand.  There is no standard set of Specifications for universal application in all sectors in all 

regions, but there are established principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 

public sectors, such as highways, ports, railways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, although not necessarily to be 

used in a particular Works Contract.  Deletions or addenda should then adapt the General Specifications to the 

particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as much 

as possible.  Where other particular standards are used, whether national standards or other standards, the 

specifications should state that goods, materials, and workmanship that meet other authoritative standards, and 

which ensure substantially equal or higher quality than the standards mentioned, will also be acceptable.  The 

following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials 

to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the 

relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.  Where 

such standards and codes are national, or relate to a particular country or region, other authoritative standards 

that ensure a substantially equal or higher quality than the standards and codes specified will be accepted 

subject to the Procuring Entity’s Representative’s prior review and written consent.  Differences between the 

standards specified and the proposed alternative standards shall be fully described in writing by the Contractor 

and submitted to the Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when 

the Contractor desires the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal or higher quality, 

the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting the Bidding 

Documents.  They should not be included in the final Bidding Documents. 
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TERMS OF REFERENCE AND CONDITIONS 

Design and Build of NSWRRDC-HighPEZ R4D Facility 
at Dalwangan, Malaybalay City, Bukidnon 

 
I. PROJECT DESCRIPTION 

 
The establishment of the NSWRRDC-HIGHPEZ R4D Facility in Dalwangan, 

Malaybalay City, Bukidnon, is a project of the Bureau of Soils and Water Management, 
funded by the DA-Bureau of Agricultural Research. The project aims to establish an R4D 
Facility that will provide the best possible services to its clients. The building will be a 
single-story structure with a floor area of approximately 150 square meters, and the 
project period allotment is ninety (90) Calendar Days.  

 
The project shall be executed through a Design and Build scheme, wherein the 

winning bidder will conduct a comprehensive study, Detailed Engineering Design, and a 
bill of materials for implementation. Professional services are being sought in connection 
with the project. These services will include designs in the following disciplines: 
Architectural, Civil/Structural, Mechanical, Electrical/Electronics, Plumbing and Sanitary, 
and Fire Protection. These are preliminary requirements prior to the bidding of the actual 
building construction, following the existing government procurement law. 

 
II. CONCEPTUAL DESIGN 

The following are the broad ideas for the establishment of the R4D project: 
 
a. Floor area of 150 square meters; 

b. Entrance: provided with PWD ramp and handrails compliant to Office of Building 

Officials of Malaybalay City, in accordance with accessibility standards. 

c. Main Door: Double glass door with butterfly-type mechanism; facing to west; 

d. Exit Door: Single wooden door; facing to  north; 

e. Comfort Room Door: Made of PVC Bathroom door with door knob set and latch pad 

lock set; 

f. Interior Divisions: Constructed with concrete, especially in the comfort room, 

kitchen, and designated room for the center chief, including the comfort room 

inside; 

g. Pantry: Installed with stainless sink (double-bowl) with tile and a single-lever 

faucet, connected to the water supply and drainage system; with exhaust; with 

window; 

h. Flooring: glaze floor tile with grout applied; 

i. Ceiling: Built to standard height or at least 10 ft/3 meters and smoothly finished 

with insulation at least 30 cm from roof; 

j. Roof: Double howe truss equipped with gutters connected to a downspout going to 

catch-basin; 



 

36 

 

k. Comfort Rooms (Male and Female): Must follow standard measurements as 

required by the Office of the Building Officials of Malaybalay City. Equipped with 

PWD-standard handrails; 

l. Comfort Room Flooring: Installed with non-slip tiles;  

m. Comfort Room Walls: finished with smooth tiles up to at least 1.5 meters in height; 

n. Comfort Room Fixtures: Equipped with single-lever faucet, toilet bowl, urinal for 

male and  fittings connected to a septic tank. Lavatories and drainage pipes installed 

separately from the toilet bowls. Three comfort rooms; (i.e. 1 for Male, 1 for Female 

and 1 for Center Chief Room) 

o. Pathway: Measurements follow the standards of the Office of the Building Official 

(OBO), with smooth flooring. 

p. Windows: Tinted sliding glass window with grills. 

q. Plant Box - outside, side by  side of the building. 

r. Building construction must comply with the building standards set by the Office of 

the Building Officials (OBO) of Malaybalay City, Bukidnon. 

s. Concept Design with reference to attached Design. 

t. Proposed Method of Building Construction 
 

1. Concrete and Reinforced Concrete Works  
  

a. Formwork Installation: Setting up forms or frameworks to shape and 
support the concrete until it sets and gains strength. 

b. Concrete Mixing and Pouring: Combining cement, aggregates, and water 
to create concrete, which is then poured into the formwork.  

c. Reinforcement Placement: Positioning steel bars or mesh within the 
formwork to provide additional strength and support to the concrete. 

d. Finishing: Smoothing and finishing the surface of the concrete after it 
has been poured and set to achieve the desired texture and 
appearance.  

e. Curing: Ensuring proper hydration and temperature control of the 
concrete to promote optimal strength development and prevent cracking.  

 

2. Masonry Works  

  

b. Materials: Utilizing locally sourced materials such as concrete hollow 
blocks (CHB) and appropriate cement mortar  

c. Erection: Precisely laying and aligning concrete hollow blocks (CHB) with 
cement mortar to construct walls, partitions, and structural elements, 
ensuring compliance with engineering specifications and local building 
codes. 

d. Scaffolding: Erecting stable and secure scaffolding to facilitate safe and 
efficient access to higher work areas and ensure worker safety during 
masonry operations.  
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III. PERFORMANCE SPECIFICATIONS AND PARAMETERS 

 
●  Scope of works 

 

⮚ Architectural Design 

 
a. Site inspection, measurement, and verification of utilities to be reflected on 

plans; 

b. Site Survey and Documentation 

i. Conduct a comprehensive site survey on May 26-30, 2025, to 
obtain accurate measurements and detailed documentation of all 
existing buildings within the BSWM NSWRRDC-HIGHPEZ.  

c. Structural Analysis for Design of Main Structure and Foundation (Assuming 

isolated footing or mat foundation is to be used); 

d. Site survey duly signed by licensed Geodetic Engineer; 

e. Preparation of Engineering Design (Structural, Electrical, Electronics, 

Mechanical, Plumbing, and Fire Protection, ) with Detailed Cost Estimate and 

Program of Works; 

f. Preparation of Architectural Design: 3D model/views of building, 

sections/interior spaces (2 views per room at most); 

g. Updated/Revised Construction plans (2 sets each) if there will be revisions 

per End User, City Hall/LGU, and/or DPWH review and comments; 

h. Preparation of documents regarding design for Building Permit Application 
(e.g., Signed and Sealed Architectural & Engineering Design).  
 

⮚ Processing of Necessary Plans and Permits 
 

a. The contractor shall also process the necessary permits and coordinate 

with relevant agencies to obtain approvals in a timely manner. 

b. Develop the necessary as-built plan in the following disciplines, as 

required for the processing of building and occupancy permits. All plans 

shall be duly signed and sealed by licensed professionals per the 

Professional Regulation Commission (PRC), and may include but are not 

limited to: 

3.1.1 Architectural Plan 
 

3.1.2 Civil/Structural Plan 
 

3.1.3 Electrical Plan 
 

3.1.4 Plumbing/Sanitary Plan 
 

https://www.bing.com/ck/a?!&&p=0dbc5c0a8dedeab0223b1b8a11049f4e376b2eedd8b574765e2afa5a556f6809JmltdHM9MTc0NTM2NjQwMA&ptn=3&ver=2&hsh=4&fclid=0d685b9d-da92-6616-0e6e-4e4adbd2679a&psq=prc&u=a1aHR0cHM6Ly9vbmxpbmUucHJjLmdvdi5waC8&ntb=1


 

38 

 

3.1.5 Mechanical Plan 
 

3.1.6 Electronics Plan 
 

3.1.7 Geodetic Plan 
 

c. Ensure that all plans are in accordance with the standards set by the 

National Building Code of the Philippines and the Malaybalay City 

government. 

3.1.8 Processing of Building Permit and Certificate of 
Occupancy 

 
3.1.9 Prepare all necessary forms and documents required 

for the permit application. 

3.1.10 Submit plans and documents to the Malaybalay 

City Office of the Building Official (OBO). 

3.1.11 Coordinate with concerned agencies and ensure 

timely compliance with regulatory requirements. 

 

d. Secure the following documents: 
 

3.1.12  Building Permit 
 

3.1.13  All permits must be supported by signed and 

sealed  plans by licensed professionals under the 

  Professional Regulation Commission (PRC). 

3.1.14  Fire Safety Inspection Certificate from the Bureau 
of  Fire Protection 

 
3.1.15  Certificate of Occupancy 

 
3.1.16 The Contractor shall provide regular updates and 

progress reports to BSWM, documenting the status of 

each permit application, submission timelines, 

agency feedback, and expected approval schedules. 

 
e. Compliance with the following:  

 
3.1.17 Safety Compliance: All electrical components and 

installations must adhere to the Philippine Electrical 

Code (PEC) standards for the single-story building. 

3.1.18 Structural Compliance: The construction materials, 

installation of water supply and drainage pipes must 

comply with the National Building Code of the 

Philippines and the Structural Code of the Philippines 
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to ensure stability and durability. 

3.1.19 Fire and Electrical Safety: The system must meet the 

safety requirements of NFPA 70 (National Electrical 

Code), the Revised Fire Code of the Philippines (RA 

9514), and the Philippine Electrical Code (PEC) to 

mitigate fire and electrical hazards. 

 

 

●  GENERAL REQUIREMENTS  
 

a. Professionals  
     i. The contractor shall provide Key Personnel (Designer, Project Manager, and 
Site Engineer) with the following required:  

 
 

 

b. The Contractor shall provide the materials, tools, safety equipment, labor and 
other necessary services capable of producing the required quality and quantity 
of work to complete the project.  

i. The contractor shall be responsible for the security of all materials and 
equipment before and during project implementation. Materials shall be 
carefully handled, properly stored, and defective items shall be replaced 
without additional cost to Bureau of Soils and Water Management.  

ii. All workmanship shall be of good quality and performed in accordance 
with industry standards.  

c. The contractor shall provide necessary plans, schedules, and drawings needed for 
the completion of the project.  

 

d. The contractor shall assign personnel to attend all project meetings and prepare 
project status reports. The personnel to be assigned must be professional with the 
necessary technical skills and experience such as site Engineer or project 
Engineer.  

e. Project status reports shall contain the following documents: (1) site photos 
(before and after construction); (2) work around/ alternative solution or 
variation of scope recommendations (if necessary); and (3) any other requested 
relevant information required to report the progress of performance.  

 

f. The contractor shall always keep the work area free from the accumulation of 
construction debris/scraps/waste materials. Ensure that all the areas covered in 

Key Personnel   Description  
Years of experience 

required 

Designer (1)   Must be a Licensed Architect or 

Civil Engineer  

at least 3 years 

Project Manager (1)  Must be a Licensed Architect or 

Civil Engineer 

at least 3 years 

Site Engineer (1)  Must be a Licensed Civil Engineer  at least 3 years 
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the statement of work shall be left in a condition that is acceptable to the 
NSWRRDC-HIGHPEZ personnel.  

 

g. The contractor shall not conduct any work that is beyond this statement of work 
unless directed or approved in writing by the BSWM director. Any work done by 
the contractor beyond this statement of work and specifications without direction 
from the authorities will be at the contractor’s own risk and at no cost to the 
BSWM-HIGHPEZ.  

  

h. The BSWM-HIGHPEZ may, at any time, make changes to the project scope by 
altering, adding to, or deducting from the work based on written instructions and 
approved Variation Orders without invalidating the contract and in accordance 
with government procurement guidelines and accounting rules.  

  

i. The contractor shall submit the final as-built plans after the completion of the 
project. 

 

j. The contractor shall provide a licensed Civil Engineer other than the hired Civil 
Engineer for this project to inspect the work accomplished by the contractor for 
the processing of payment. 

 

 
IV. PRELIMINARY SURVEY AND MAPPING 

 
 The BSWM, NSWRRDC-HIGHPEZ, designated a lot of no less than 150 square 
meters for the establishment of the R4D facility building. The contractor is required 
to conduct a site survey to verify the current condition of the site and identify 
potential issues that may affect project implementation. 

 
V. PRELIMINARY INVESTIGATION 

 

a. Site Clearing: Removing vegetation, debris, and any existing structures to prepare the site 

for construction activities.  

b. Excavation: Digging and moving earth to create foundations, trenches, and other 

necessary landforms. iii. Grading: Leveling and shaping the ground to ensure proper 

drainage and a stable base for construction.  

c. Site Access and Safety: Creating and maintaining access routes, safety barriers, and 

signage to facilitate safe and efficient construction operations.  

 
VI. UTILITY LOCATIONS 

 
Use of Utilities 
- The site is equipped with essential utilities for use during the construction of the 

building, including temporary housing, water supply, and access road.  Electricity is 
also available; however, while all other utilities are provided at no additional cost, 
the contractor is responsible for covering the cost of electricity consumption 
throughout the construction period. The contractor is also required to provide their 
own temporary or portable comfort room (CR). 
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VII. APPROVED BUDGET FOR THE CONTRACT 
 

The total approved budget for the contract (“ABC”) for this procurement is 

Three Million Pesos (Php 3,000,000.00). 

 

 

●  TERMS OF PAYMENT 

 

The BSWM shall pay the contracted service provider after the completion of the actual 

services rendered and upon receipt of the billing statement, Statement of Work 
Accomplished (SWA), and other documents required for processing the payment. 

Progress billing may be allowed upon the contractor's request, subject to government 

procurement and accounting rules. 

 

Payment Requirement 
Percentage to 

the Contract 
Actual Amount 

 

⮚ Mobilization Fee 
(Upon the issuance 
of the Notice to 
Proceed) 

15% PhP 450,000.00 

First Payment/Down 

Payment 

Accomplishment of 

approval: 

  

⮚ DED   

⮚ BOQ   

⮚ PERT-CPM; 

⮚ Bar Chart; 

⮚ S-Curve; 

⮚ Cash Flow Schedule;  

15% PhP 450,000.00 

Progress Billing (2nd 

Payment) 

⮚ Manpower and 
Equipment 
Utilization Schedule  

⮚ Upon Processing of 
the /building Permit 

⮚ Statement of Work 
Accomplishment 
Report 

⮚ Progress Report 

⮚ 40% Progress 
Completion 

 

15% PhP 450,000.00 
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Payment Requirement 
Percentage to 

the Contract 
Actual Amount 

Progress Billing (3rd 

Payment) 

⮚ Statement of Work 
Accomplishment 
Report 

⮚ Progress Report 

⮚ 75% Progress 
Completion 

 

30% PhP 900,000.00 

Progress Billing (Last 

Payment) 

⮚ Statement of Work 
Accomplishment 
Report 

⮚ Progress Report 

⮚ 100% Progress 
Completion 

 

15% PhP 450,000.00 

Progress Billing 

(Retention) 

⮚ Upon the Turn Over 

⮚ Inspection and 
Acceptance by the 
End User 

 

10% PhP 300,000.00 

TOTAL 100% PhP 3,000,000.00 

 
 
 
 

VIII. PROPOSED DESIGN AND CONSTRUCTION SCHEDULE 
 

Activities Duration 

1. Design (DED, Detailed Cost Estimate, POW, 

construction schedule and S-curve, PERT-CPM ) 

- Design per coordination with BSWM 

- May include meeting and revision of design 

15 calendar days from receipt of NTP 

2. Approval of Design by BSWM   10 calendar days 

3. Pre-Construction Meeting and other activities prior 

to construction 

5 calendar days from Approval of 

Design by BSWM 

4. Construction 60 calendar days from Pre-

Construction Meeting 

 
 

 
IX. MINIMUM REQUIREMENTS FOR A CONSTRUCTION SAFETY AND HEALTH PROGRAM 

FOR THE PROJECT 
 

⮚ General Safety within Construction Premises 
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a. The provision for personal protective equipment, danger signs, 

barricades, and safety instructions for workers, employees, the public, and 
visitors. 

 

⮚ Personal Protective Equipment 
 

a. The Contractor shall provide adequate and approved type of protective 
equipment (hard hats, safety glasses with side shields, rubber boots). 
Workers within the construction project site shall be required to wear the 
necessary Personal Protective Equipment (PPE) at all times. 
 

b. Construction workers who are working from unguarded surfaces six (6) 
meters or more above grade, temporary or permanent floor platforms, 
scaffolds, or where they are exposed to the possibility of falls, hazardous 
to life or limb, must be provided with safety harnesses and lifelines. 

 

c. Specialty construction workers must be provided with special equipment, 
such as specialized goggles or respirators for welders and painters or 
paint applicators, and workers who worked in confined and enclosed 
spaces. 

 

d. All other persons who are either authorized or allowed to be at the 
construction site shall wear appropriate PPE. 

 
X. RESPONSIBILITIES OF THE END-USER DURING THE PROJECT IMPLEMENTATION.  

 

i. The End-User Unit, in coordination with PMU or any duly 

authorized representative, shall inspect the compliance of the 

contractor with the materials and tools delivered in accordance 

with the specifications prior to implementation. 

ii. The End-User or any duly authorized representative shall 

supervise the implementation of the project to monitor the 

progress and compliance of the contractor with the specified 

methodologies and safety precautions. 

iii. The End-User Unit or its representative shall raise concerns to the 

contractor if there are found poor workmanship, non-compliance, 

or substandard practices are observed during implementation. 

iv. The End-User Unit or its representative shall provide assistance to 

the contractor throughout the implementation warranty period as 

the need arises. 

v. The End-User shall ensure timely feedback and decision-making 

on contractor submissions requiring review, such as variation 

orders, design changes, or material approvals. 

 

XI. CONFIDENTIALITY: 
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             All relevant data, such as plans, diagrams, designs, and other supporting records 

or materials prepared in the course of the design-and-build shall be the property of the 

Procuring Entity and shall not be used by the Designer/Contractor without the prior 

written approval. Print and electronic copies of such documents shall be turned over 

to the Procuring Entity. In addition, all data and information related to the project shall 

be treated with strict confidentiality, and in no instance shall be released or revealed 

to a third party without the written consent of the Procuring Entity.
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared 

efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of 

Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish 

between the different classes of Works, or between Works of the same nature carried out in different locations or in other 

circumstances which may give rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill 

of Quantities, is high.  To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork 

Schedule should normally comprise the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices 

are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor will be 

paid for work executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid.  The rate to 

be entered by the Bidder against each basic Daywork item should include the Contractor’s profit, overheads, 

supervision, and other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the 

Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should be provided as a 

provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates budgetary 

approval by avoiding the need to request periodic supplementary approvals as the future need arises.  Where such 

provisional sums or contingency allowances are used, the SCC should state the manner in which they will be used, and 

under whose authority (usually the Procuring Entity’s Representative’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be 

indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description.  

A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors.  

To provide an element of competition among the Bidders in respect of any facilities, amenities, attendance, etc., to be 

provided by the successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each related 

provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such 

amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of 

the Bidder shall affix his signature.  Failure of the authorized representative to sign each and every page of the Bill of 

Quantities shall be a cause for rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final documents. 
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be 

subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of 

Calamity or other similar issuances that shall allow the use of alternate documents in lieu of 

the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the effectivity 

of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist to ascertain 

if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 30 of the 

2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether similar or not similar in 

nature and complexity to the contract to be bid; and  

 

a) relevant statements of all on-going, completed, awarded but not yet started 

design/design and build related contracts, curriculum vitae of key staff, partners or 

principal officers; and  

 

b) valid licenses issued by the Professional Regulatory Commission (PRC) for design 

professionals. (a) 

 

 (c)  The eligibility of design and build contractors shall be based on the legal, technical and 

financial requirements abovementioned. In the technical requirements, the design and 

build contractor (as solo or in joint venture/consortia) should be able to comply with the 

experience requirement under the IRR of R.A. 9184, where one of the parties (in a joint 

venture/consortia) should have at least one similar project, both in design and 

construction, with at least 50% of the cost of the ABC.  

 

or 

 

If the bidder has no experience in design and build projects on its own it may enter into 

subcontracting, partnerships, or joint venture with design or engineering firms for the 

design portion of the contract. 

⬜ (d) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 

contract to be bid, except under conditions provided under the rules; and 

 

⬜ (e) Special PCAB License in case of Joint Ventures and registration for the type and cost 

of the contract to be bid; and 

 

⬜ (f) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of Notarized Bid 

Securing Declaration; and 

 

 (g) Project Requirements, which shall include the following: 
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⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be bid, 

with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification 

of availability of equipment from the equipment lessor/vendor for the duration 

of the project, as the case may be; and 

 

 (h) Preliminary Conceptual Design Plans in accordance with the degree of details 

specified by the procuring entity 

 (i) Design and construction methods; 

 (j) List of design and construction personnel, to be assigned to the contract to be bid, 

with their complete qualification and experience data; and 

 (k) List of design and construction personnel, to be assigned to the contract to be bid, 

with their complete qualification and experience data; 

⬜ (l) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 

Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; 

or Original Special Power of Attorney of all members of the joint venture giving full 

power and authority to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 

4566 and its IRR in case the joint venture is already in existence or  

duly notarized statements from all the potential joint venture partners stating that they 

will enter into and abide by the provisions of the JVA in the instance that the bid is 

successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet indicating the 

unit prices of construction materials, labor rates, and equipment rentals used in coming 

up with the Bid; and 



 

50 

 

⬜ (r) Cash Flow by Quarter. 
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