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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be,  as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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INVITATION TO BID FOR UPGRADING AND 

MODERNIZATION OF LABORATORY FACILITIES OF 

BSWM-LSD FOR CY 2021- IB NO. BSWM 2021-10-044 

 
1. The Bureau of Soils and Water Management through the General Appropriations Act for CY 2020 

through SARO Number BMB-E-21-0002351 intends to apply the sum of Two Million Five Hundred 

Thousand pesos (Php 2,500,000.00) being the Approved Budget for the Contract (ABC) to payments 

under the contract for Upgrading and Modernization of Laboratory Facilities of BSWM-LSD for CY 

2021. Bids received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The Bureau of Soils and Water Management now invites bids for the above Procurement Project.  

Completion of the Works is required within thirty (30) calendar days upon receipt of Notice to 

Proceed (NTP). Bidders should have completed a contract similar to the Project.  The description of 

an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary 

“pass/fail” criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 

Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from BUREAU OF SOILS AND WATER 

MANAGEMENT – BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE and inspect 

the Bidding Documents at the address given below from Monday to Friday, 8:00am To 5:00pm Except 

on Declared Holidays or Work Suspension. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on October 6, 2021- 

October 28, 2021, 9:00AM from given address and website/s below upon payment of the applicable 

fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 

Php 3,000.00. The Procuring Entity shall allow the bidder to present its proof of payment for the fees 

to BAC Secretariat on or before the deadline of Submission and Opening of Bids.  

 

6. The BUREAU OF SOILS AND WATER MANAGEMENT will hold a Pre-Bid Conference1 on 

October 14, 2021, 9:30AM at BSWM Function Room shall be open to prospective bidders.  Pre-Bid 

Conference will be available “live” thru BSWM Procurement Service FB Page 

(https://www.facebook.com/bswmpms). Furthermore, all interested bidders can participate through 

videoconferencing. Please coordinate with BAC Secretariat at least a day before the meeting at 

bswm.bacsec@gmail.com. 

 

 

                                                 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  

https://www.facebook.com/bswmpms
mailto:bswm.bacsec@gmail.com
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7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as 

indicated below on or before October 28, 2021, 9:00AM. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated 

in ITB Clause 16.  

 

9. Bid opening shall be on October 28, 2021, 9:30AM at the at BSWM CONVENTION HALL, 2ND 

FLOOR, SRDC BLDG., VISAYAS AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON 

CITY and through videoconferencing/webcasting via ZOOM and streamed live through BSWM 

Procurement Service Facebook Page. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.  

 

During the opening of bids, Bidder’s representative must present his/her Company Identification Card 

and Authorization Letter from the Head of the Company. 

 

 

10. Schedules of the above-mentioned bidding is subject to change due to the Community Quarantine 

enforced by the government in line with the COVID-19 pandemic. Please refer to the BSWM 

PhilGEPS posting for updates (https://www.philgeps.gov.ph/) and BSWM Procurement Service FB 

Page (https://www.facebook.com/bswmpms) . 

 

 

11. The BUREAU OF SOILS AND WATER MANAGEMENT reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) 

of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

12. For further information, please refer to: 

 
DENISE A. SOLANO 

BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE 

2ND FLOOR, SRDC BLDG.,  

VISAYAS AVE. COR. ELLIPTICAL ROAD,  

DILIMAN, QUEZON CITY 

TELEFAX NUMBER: +63-2-8352-8012; 0905-4010778 

EMAIL ADDRESS: bswm.bacsec@gmail.com 

WEBSITE: www.bswm.gov.ph 

FB Page: https://www.facebook.com/bswmpms 

 

13. You may visit the following websites: 

 

For downloading of Bidding Documents:  

PhilGEPS- https://notices.philgeps.gov.ph/, BSWM Website- www.bswm.gov.ph  or BSWM 

Procurement Service Facebook Page- https://www.facebook.com/bswmpms  

 

October 5, 2021 

 

________________________________ 

DR. GINA P. NILO 

Chairperson, Bids and Awards Committee 

https://www.philgeps.gov.ph/
https://www.facebook.com/bswmpms
http://www.bswm.gov.ph/
https://notices.philgeps.gov.ph/
http://www.bswm.gov.ph/
https://www.facebook.com/bswmpms
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, BUREAU OF SOILS AND WATER MANAGEMENT invites 

Bids for the Upgrading and Modernization of Laboratory Facilities of BSWM-LSD for 

CY 2021 with Project Identification Number IB NO. BSWM 2021-10-044. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for General 

Appropriations Act for CY 2020 through SARO Number BMB-E-21-0002351 

in the amount of Two Million Five Hundred Thousand pesos (Php 

2,500,000.00). 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to  bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has 

the major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 
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stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address BSWM- SRDC BLDG., VISAYAS 

AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON CITY and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 
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10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid within 120 calendar days from the date 

of submission of bids. Any bid not accompanied by an acceptable bid security 

shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
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shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be: Construction 

 

Have successfully completed at least one 

(1) building construction project having a cost equivalent to at least 50% of the 

Approved Budget for the Contract (ABC). 

7.1 

 

Subcontracting is not allowed. 

10.3 Valid PCAB License under Category: “C & D”  

Size Range of at least “Small B”, General Building Classification 

10.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The key personnel must meet the required minimum years of experience set 

below: 

PERSONNEL GENERAL EXPERIENCE RELEVANT EXPERIENCE 

One (1) 

Project Manager 

Licensed Architect or 

Engineer with at least 5 

years cumulative 

experience as Project 

Manager 

Similar or comparable projects, with 

proven record of managerial 

capability and experience through 

directing/ managing major civil 

engineering works, including projects 

of a similar magnitude. 

One (1) 

Electronics 

Engineer 

Licensed Professional 

Electronics Engineer with 

at least 5 years 

cumulative experience in 

the field of electronics and 

communications  

engineering. 

supervision of installation of 

electronics and communication 

systems (structured and local area 

network cabling, PABX), 

building management systems, with 

knowledge in 

developments in emergent electronics 

and communications technologies. 

One (1) 

Electrical 

Engineer 

Licensed Professional 

Electrical Engineer with 

at least 5 years 

cumulative experience in 

the field of electrical 

engineering. 

supervision of installation of lighting, 

power distribution, with knowledge 

in developments in efficient lighting 

technologies and energy 

management. 

One (1) 

Mechanical 

Engineer 

Licensed Professional 

Mechanical Engineer 

with at least 5 years 

cumulative experience in 

the field of mechanical 

engineering. 

supervision of the installation of 

HVAC and fire 

protection systems, with 

knowledge in emergent, 

alternative energy-efficient 

HVAC technologies. 

Construction 

Engineers 

Licensed Civil Engineer 

with at least 5 years 

cumulative experience 

in construction 

supervision of buildings 

Similar or comparable projects 

Other Skilled 

Personnel 

(Foreman, Labor, 

etc.) 

with 

at least 3 years 

cumulative experience 

in building 

construction 

Similar or comparable projects 
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Note: The key professionals listed are mandatory. Prospective bidders shall 

attach/submit the resume of the above professional key personnel. Said key 

personnel shall possess and submit together with their resume, their valid license 

for the practice of engineering issued by the Professional Regulations 

Commission (PRC). 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than Php 120,000.00 (2%) of ABC, if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

 

b. The amount of not less than Php 300,000.00 (5%) of ABC, if bid security 

is in Surety Bond. 

16 The bidders are requested to submit two (2) separate envelopes (1 original 

and 1 duplicate copy), and a soft copy (in PDF format) of the complete bid 

proposal in a USB or CD, to be placed in one sealed envelope (Bid Proposal). 

19.2 Partial Bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 None. 
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Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as  the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor  will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 [Select one, delete the other:] 

 

a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

 

b. No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within seven (7) calendar days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is [insert amount as percentage of 

the contract price that shall not exceed 15% of the total contract price 

and schedule of payment]. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included for 

payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 

subject to the Procuring Entity’s Representative’s prior review and written consent.  
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Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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TERMS OF REFERENCE 

 

 

 

 

UPGRADING AND MODERNIZATION OF 

LABORATORY FACILITIES OF BSWM-LSD  

 

 

 

 

 

 

 

 

 

 

 

Laboratory Services Division 
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TERMS OF REFERENCE 

UPGRADING AND MODERNIZATION OF LABORATORY FACILITIES OF BSWM-LSD  

 

1. PROJECT INFORMATION 

 

1.1. Project Description 

 

The contract will cover the upgrading, improvement, and modernization of the Laboratory 

Services Division of the Bureau of Soils and Water Management, including the refurbishment 

of laboratory facilities such Lobby Reception Area and LIMS server room for the 

implementation of National Soil Health Program. 

 

The project shall have an Approved Budget for the Contract (ABC) of Php 2,500,000.00 

inclusive of Overhead Miscellaneous, Contingency Expenses, Contractor’s Profit, and Taxes.  

 

The project shall have the following basic components: 

 

a. The bid shall be based on the complete detailed architectural and engineering design plans, 

technical specifications, and cost estimates for the implementation of the Project prepared by a 

third-party engineering design firm. 

 

b. The contractor shall perform total rehabilitation of identified rooms occupied by LSD located 

in the third level. All the location’s (civil, structural, electrical, mechanical) facilities shall be 

rendered fully functional; and with complete architectural finishes. Third level 

demolition/restoration works, complete roughing-in works, masonry works, wall/ceiling works, 

painting works, and laboratory fixtures/specialty works shall be provided 

 

1.2. Terminologies 

 

“BSWM” or “Procuring Entity” refers to the Bureau of Soils and Water Management 

 

“LSD” refers to the Laboratory Services Division 

 

“PROJECT” shall refer to the upgrading and modernization of laboratory rooms and facilities of 

BSWM-LSD which is located at SRDC Bldg., Elliptical Road corner Visayas Avenue, Diliman, Quezon 

City. 
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“BIDDER” or “BIDDERS” shall refer to pre-qualified respondent or respondents to this request for 

bidding, a reputable and experienced construction company. 

 

“CONTRACTOR” shall refer to the winning bidder. 

 

1.3. Objective of the Procurement 

 

The objective of this procurement is to engage the services of an experienced contractor (the 

“Contractor”) with Philippine Contractors Accreditation Board (PCAB) License Category “C & D”, 

Size Range of at least “Small B”, General Building Classification, with at least five (5) years’ experience 

in the field of building construction who will execute the rehabilitation of laboratory rooms and 

facilities. 

 

Eligible bidders should be a construction oriented affiliated group of professionals, who can successfully 

prepare “The Project”. They should have experience and capability in the type of services, and the field 

under consideration, specifically on the rehabilitation aspect.  

 

The procurement shall be undertaken pursuant to RA 9184 and its Updated Implementing Rules and 

Regulations (IRR). 

 

2. SCOPE OF CONTRACT 

 

2.1. General Requirements 

 

2.1.1. Processing and Securing of Permits and Insurance 

 

2.1.1.1. The contractor shall be responsible for securing all necessary permits related to the project, 

which shall include but not limited to building permits, occupancy permit, etc.), Contractor’s 

All Risk Insurance & Third Party Liability and Workman’s Compensation Insurance 

(CARI), and other insurances required by the Local Government Unit (LGU) and the 

Procuring Entity, among others, including payment of assessed fees as may be required by 

the LGU, ECC and/or Regulating Agencies before the implementation of the project.  

 

2.2. General Conditions 

 

2.2.1. The execution of this Specification, Plans and other related Contract Documents shall be 

subjected to the rules and regulations as provided in the General Conditions of the Contract. The 

Plans and specifications shall be interpreted by the Procuring Entity and or his/her 

representative. The Contractor is enjoined to confer with the Procuring Entity on items for 

clarification before submitting his bid. No excuses shall be entertained for misinterpretation of 
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the Plans and specifications after the award of contract. All work as deemed required by the 

Procuring Entity shall be carried out properly by the Contractor. 

 

2.2.1.1. The Contractor shall consult the Procuring Entity on portion of the work not mentioned in 

the Specification and not illustrated on the Plans. He shall not work without proper 

instruction or detailed plans approved by the Procuring Entity, otherwise he shall be 

responsible for the unacceptance of the work done without details. In such case, the 

Contractor shall make good the work at his own expense. 

 

2.2.1.2. No alteration or addition shall be allowed without the consent and proper documentation 

approved by the Procuring Entity, even such change is ordered by the Procuring Entity. The 

Contractor shall bring the case to the Procuring Entity. Request for approval of such changes, 

alteration, deviation of work shall not be done without the consent of the Procuring Entity. 

Changes may be presented to the Procuring Entity in the form of shop drawings. 

2.2.2. Two (2) sets of clean plans and specification shall always be kept at the jobsite to be available 

to the Procuring Entity or their representative upon his request during the construction. 

 

2.3. Obligations of the Winning Bidder/Contractor 

 

2.3.1. The Contractor shall bear the responsibility of checking all the numbers and units as indicated 

in the Bill of Quantities. It is understood that the Contractor shall supply and install the required 

units in accordance with the Plans and the Specifications. 

 

2.3.2. In their bid proposal, the bidders may propose materials or equipment or makes other than those 

specified in the BOQ and/or Specifications, provided they are of equivalent specifications and 

functionalities. 

 

2.3.3. During project implementation, the winning bidder/contractor may propose substitution of 

materials or equipment or makes other than those specified in the Contract documents shall be 

subject to the approval of the Procuring Entity for the following reasons only: 

 

2.3.3.1. That the materials or equipment proposed for substitution is equal or superior to the materials 

or equipment specified in construction efficiency and utility provided that any and all costs 

relative thereof shall be shouldered by the Contractor. 

 

2.3.3.2. Or that the materials or equipment specified cannot be delivered to the job site on time to 

complete the work of the other Contractors due to conditions beyond the control of the 

Contractor. 

 

2.3.3.3. In case of a price difference, the Procuring Entity shall receive all benefits of the difference 

in cost involved in any substitution and the Contract shall be altered by Change Order to 

credit the Procuring Entity with any savings so obtained. 

 

2.3.3.4. To receive consideration, request(s) for substitution shall be accompanied by documentary 

proof of equality or difference in price and delivery, if any, in the form of certified quotations 

and guaranteed date of delivery from suppliers of either the proposed substituted materials 

or equipment. 
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2.4. Obligations of the BSWM-LSD 

 

2.4.1. Provide full information on all requirements for the Project; 

 

2.4.2. Give prompt written notice thereof to Winning Bidder or Contractor, if it observes or becomes 

aware of any defect in the Project; 

 

2.4.3. Designate when necessary, representatives authorized to act on its behalf. It shall examine 

documents submitted by the Winning Bidder or Contractor and render decisions pertaining 

thereto promptly, to avoid unreasonable delay in the progress of their work. It shall observe the 

procedure of issuing orders to the Winning Bidder or Contractor; 

 

2.4.4. Supervise and monitor the implementation of the project 

 

2.5. Bidding Documents 

 

The Bidding Documents for the Project shall govern the conduct of the procurement of the Project. 

 

3. SCOPE OF WORK 

 

The Contractor shall provide all the necessary labor, materials, instrument/equipment, vehicles, temporary 

office, safety equipment/procedures, including protection of adjacent/adjoining structures or areas, etc. 

necessary to perform satisfactorily the required works.  

 

3.1. General  

 

3.1.1.  Provisions 

 

3.1.1.1. The Contractor shall conduct thorough inspection of the existing job site conditions. 

 

3.1.1.2. The scope of work shall include all additions necessary in order to implement the whole set 

of approved Plans, Working Drawings and Specifications. 

 

3.1.1.3. The Contractor shall secure and do all the legwork necessary for all pertinent permits needed 

for the Procuring Entity to occupy and use the building. 

 

3.1.1.4. The Contractor shall construct All Architectural, Structural, Electrical, Electronics and 

Communications, Sanitary/Plumbing, Mechanical/Fire Protection works in accordance with 
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the Plans and Specifications. All items shown on the Plans but not mentioned in the 

Specifications shall be included. Discrepancies shall be verified with the Procuring Entity. 

 

3.1.1.5. The Contractor shall have a licensed surveyor to locate benchmarks. Shop drawings of stake 

out plan and actual reference marks shall be verified and approved by the Procuring Entity 

prior to any permanent construction. He shall refer to the General Nature and Scope of Work 

and other Bid Documents for more extensive description of the work. 

 

3.1.1.6. The Contractor shall submit details and shop drawings, templates, and schedules required 

for the coordination of the work of the various trades. Drawings should include information 

on all working dimensions, arrangement and sectional views, connections and materials. 

 

3.1.1.7. Final Cleaning as Pre-Requisite to Final Acceptance: Final cleaning of the work by a 

reputable building maintenance company shall be employed by the General Contractor prior 

to the Procuring Entity’s final inspection for certification of final acceptance. Final Cleaning 

shall be applied on each surface or unit of work and shall be of condition expected for a first 

class building cleaning and maintenance program. 

 

3.1.1.8. The Contractor shall be responsible for the safety and safe working practices of its respective 

employees, servants and agents. 

 

3.1.1.9. The Procuring Entity may at any time without invalidating the Contract make changes by 

altering, adding to or deducting from the work as covered by the drawings, specifications, 

and general scope in written instructions. Provisions under General Conditions of the 

contract cover such circumstances. 

 

3.1.1.10. In case discrepancies exist between this Section and its corresponding elaborated 

sections, notify the Procuring Entity immediately for clarification; their decision shall be 

final. 

 

3.2. Outline 

 

Refer to Detailed Engineering Design for the complete Scope of Works stipulated in this outline. 

 

3.2.1.  Server Room 

 

3.2.1.1. Preliminary Works 

3.2.1.2. Restoration Works 

3.2.1.3. Masonry Works 

3.2.1.3.1. 6 ‘’ thick Masonry Wall 

3.2.1.3.2. Plastering Works 

3.2.1.4. Ceiling Works 

3.2.1.4.1. Gypsum Ceiling 

3.2.1.5. Glass and Glazing 

3.2.1.6. Painting Works 

3.2.1.6.1. Ceiling – Gypsum board 
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3.2.1.6.2. Wall – Interior Masonry 

3.2.1.7. Furniture 

3.2.1.8. Floor Finishes 

3.2.1.8.1. Epoxy Floor Coating 

3.2.1.8.2. Elevated Engineered Flooring 

3.2.1.9. Mechanical Works 

 

3.2.2. Lobby Fit-out 

 

3.2.2.1. Preliminary Works 

3.2.2.2. Ceiling Works 

3.2.2.2.1. Gypsum Ceiling 

3.2.2.3. Drywall Works 

3.2.2.4. Reception Desk 

3.2.2.5. Floor Finishes 

3.2.2.6. Painting Works 

3.2.2.6.1. Ceiling – Gypsum board 

3.2.2.6.2. Wall – Interior Masonry 

3.2.2.7. Furniture 

3.2.2.8. Electronics Equipment 

3.2.2.9. Wall Cladding System 

3.2.2.10. Electrical Works 

3.2.2.10.1. Lighting Fixtures 

3.2.2.10.2. Wiring Devices and other fixtures 

3.2.2.10.3. Wires and cables 

3.2.2.10.4. Rough-ins 

3.2.2.10.5. Panel Board and Control Panel 

 

3.3. Site Work 

 

3.3.1.  Visit and Accept Site, As Is. The following works shall be included: 

 

3.3.1.1. Site Clearing: Protection and/or removal of existing structures with the approval from the 

Procuring Entity. 

 

3.3.1.2. Removal of improvements above and below grade (if any) necessary to permit construction 

and other work as indicated. The Procuring Entity and Lessor must be consulted prior to any 

demolition. Coordination with Bureau of Soils and Waste Management - Building and 

Grounds Administration & proper investigation is to be conducted to avoid damage on 

existing utilities. Rubbish shall be legally and properly disposed of. Other items for 

relocation / demolition will be discussed in the Pre-Bid Conference. 

 

3.3.2.  Site Safety Requirements: 

 

3.3.2.1. The Contractor shall, maintain a temporary board – up, security for the proper execution of 

site up-keeping. Such board-up shall be built where necessary and required by for its full 

length except for such openings as may be necessary for the proper execution of the work, 
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in such case, openings shall be provided with doors which shall be kept closed at all times 

except in actual use. Which shall be made of painted 12mm thick gypsum board on metal. 

 

3.3.3.  Temporary Site Facilities 

 

3.3.3.1. Temporary Facilities: The contractor shall provide an office for the following:  

 

3.3.3.1.1. Construction site office: complete Resident Architect’s / Engineers office for business 

related to the supervision of the project. 

 

3.3.3.2. Other Temporary Provisions: 

 

3.3.3.2.1. The General Contractor shall provide all temporary lighting, power, water supply and 

all necessary facilities sufficient enough for the simultaneous use of all possible fields 

of work to complete the project. 

 

3.3.3.2.2. The General Contractor shall provide the necessary number of warehousemen to 

ensure security of construction site. 

 

3.3.3.2.3. The General Contractor shall provide necessary number of units of fire extinguishers. 

 

3.3.3.2.4. The General Contractor shall provide Billboards for precautions for Public Safety. 

 

3.3.3.2.5. Other provisions as required by the National Building Code and BESC. 

3.3.3.2.6. All others required as discussed in the Pre-Bid Conference or as issued Supplemental 

Bid Bulletins 

3.3.3.3. Storage and Filing of Materials 

 

3.3.3.3.1. Delivery: General Contractor shall ensure that materials are properly turned over and 

delivered on site in good quality and condition. A time and delivery record shall be 

available. 

 

3.3.3.3.2. Storage: General Contractor shall designate and/or allot a space to sub-contractors for 

storage of their materials and for erection of their sheds and tool houses (if necessary). 

Materials shall be arranged properly and accordingly in terms of sizes, quality, 

quantity, category and time of use. 

 

3.3.3.3.3. Warehouse shall be maintained properly by a designated person of the General 

Contractor. 

 

3.3.3.3.4. All cement, lime and other materials affected by moisture shall be stored on platforms 

and protected from weather. Materials shall be stored as to insure the preservation of 

their quality and fitness for their work. Stored materials shall be located so as to 

facilitate prompt inspection. 
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3.3.3.3.5. Should it be necessary at any time to move materials, sheds or storage platforms, the 

Contractor shall do so at his own expense. 

 

3.3.4.  Masonry 

 

3.3.4.1. Concrete Masonry Units 

 

3.3.4.1.1. Should it be necessary at any time to move materials, sheds or storage platforms, the 

Contractor shall do so at his own expense. 

 

3.3.4.1.1.1. Supplier: Allied Concrete, Rock built or Jack built 

 

3.3.4.1.1.2. Where full height walls are constructed with concrete hollow blocks, these shall 

extend up to the bottom of beam or slab unless otherwise indicated on plans. 

Provide stiffener columns & lintel beams as specified in the structural drawings 

or as specified or as deemed required to assure a stabilized wall due to height 

& other considerations. 

 

3.3.4.1.2. Sand: S-1, washed, clean and greenish in color. 

 

3.3.4.1.3. Mortar: One part “Portland” cement and two parts sand and water but not more than 

three parts sand and water. 

 

3.3.4.1.4. Plaster bond: N and H Plaster bond - Apply to all wall areas prior to plastering. 

 

3.3.5.  Metal 

 

3.3.5.1. Stainless Steel 

 

3.3.5.1.1. Stainless Steel Push Plate: Refer to Doors Schedule 

 

3.3.5.2. Light Galvanized Steel Framing for Gypsum Drywall, Ceiling & Fiber Cement Ceiling 

 

3.3.5.2.1. Light Galvanized Steel Framing Members shall be formed from cold-rolled steel with 

the minimum tensile strength of 50 ksi & a minimum yield point of 33 ksi. Light 

Galvanized Steel Framing Members shall be formed from cold-rolled steel having a 

minimum galvanized coating of 180 g/sqm both sides and shall be lock-forming 

quality. Should Conform to the ASTM C645A Standard Specification for 

Nonstructural Steel Framing Members. 

 

3.3.5.3. Miscellaneous Metal Works 
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3.3.5.3.1. Submit Professional Shop Drawings for fabrication, connections and erection of 

miscellaneous metal fabrications. 

 

3.3.5.3.2. Pipe hangers: Galvanized steel angular bars, hot dipped. Refer to Sanitary / Electrical 

drawings for sizes and dimension. 

 

3.3.6.  Wood and Plastics 

 

3.3.6.1. Lumber and Architectural Woodworks 

 

3.3.6.1.1. Schedule of Lumber and Plywood Works 

 

3.3.6.1.1.1. Medium Density Fiberboard: As per manufacturer’s specifications. 

 

3.3.6.1.1.2. Plywood Backing for Glass Mirror: 6-mm thick marine plywood anchored to 

wall with necessary anchoring. Areas to be covered by mirror on toilets should 

be provided with tiles.  

 

3.3.7.  Doors 

 

3.3.7.1. Main Door of Server Room – Heavy Duty Floor Hinge Glass door, 12mm thick tempered, 

frameless glass door. 

 

3.3.7.2. Glass and Glazing 

 

3.3.7.2.1. Caulking, Weather stripping, Sealing and Glazing Compound: refer to Sealants 

 

3.3.7.2.2. Schedule: All glass should match color of existing. The contractor shall submit glass 

sample with performance data and certifications from the manufacturer. 

 

3.3.8.  Finishes 

 

3.3.8.1. Refer to Architectural Plans for location. Verify plans for other finishes not specified or 

omitted herein. Sample of all materials shall be submitted to the Procuring Entity for 

approval as to color and quality workmanship. 

 

3.3.8.1.1. Floor Finishes 
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3.3.8.1.1.1. Supply and application of chemical resistant seamless floor finish - epoxy base. 

See floor plan for Legend & Call-out Specifications as to where to be applied. 

Submit sample for Procuring Entity’s approval. 

 

3.3.8.1.2. Wall Finishes 

 

3.3.8.1.2.1. Plain Cement Plaster Finish: 10 mm. thick. on vertical, on masonry and for all 

concrete hollow block surfaces, painted finish as indicated in the Drawings and 

for all areas not otherwise noted with other finishes. 

 

3.3.8.1.3. Ceiling Finishes 

 

3.3.8.1.3.1. Dismantling & Demolition Works: Removal of some parts of existing ceiling 

as affected by the new ceiling layout and finish. 

 

3.3.8.1.3.2. Gypsum Board: Supply and installation of Gypsum ceiling on a 400mm x 

400mm G.I. Framing Suspended Ceiling System complete with all accessories 

and acrylic diffuser lighting system. Please see ceiling details in all conference 

rooms and library. 

 

3.3.8.1.4. Painting Works 

 

3.3.8.1.4.1. All materials shall be Environmental protection Agency (EPA) certified and 

approved. 

 

3.3.8.1.4.1.1. Painting Materials 

 

3.3.8.1.4.1.1.1. Submit various painting materials specification data and sample to 

be used for Procuring Entity’s approval. 

 

3.3.8.1.4.1.1.2. All primers, thinners and putty, also waterproofing for internal and 

external application shall be the same brand as the specified 

material. 

 

3.3.8.1.4.1.1.3. Painting materials including its application must be covered with 

minimum of five- (5) year guarantee to be rendered by the painting 

manufacturer. 

 

3.3.8.1.4.1.1.4. Use BOYSEN or DAVIES only for all painted works. 

 

3.3.8.1.4.1.2. Application 
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3.3.8.1.4.1.2.1. All sample paint shall be submitted on at least 300-mm x 300mm 

plywood panel, color and shade as per approval by the Procuring 

Entity. 

 

3.3.8.1.4.1.2.2. Application shall be as per paint Manufacturer’s specification and 

recommendation. 

 

3.3.8.1.4.1.2.3. Provide all drop cloth and other covering requisite for protection 

of floors, walls, aluminum, glass, finishes and other works. 

 

3.3.8.1.4.1.2.4. All applications and methods used shall strictly follow the 

Manufacturer's Instructions and Specifications. All surfaces 

including masonry wall shall be thoroughly cleaned, puttied, 

sandpapered, rubbed and polished; masonry wall shall be treated 

with Neutralizer. 

 

3.3.8.1.4.2. All exposed finish hardware, lighting fixtures and accessories, glass and the like 

shall be adequately protected so that these are not stained with paint and other 

painting materials prior to painting works. All other surfaces endangered by 

stains and paint marks should be taped and covered with craft paper.  

 

3.3.8.1.4.2.1. Painting Schedule 

 

3.3.8.1.4.2.1.1. Interior 

 

3.3.8.1.4.2.1.1.1. Interior Concrete or Masonry Painted - Three (3) coats 

water-based masonry finish chemical resistant seamless 

floor finish - epoxy base. Sample Shades for Procuring 

Entity’s Approval. 

 

3.3.8.1.4.2.1.1.2. Plain Flat Finish: Acrylic water-based paint on ceilings, 

three (3) coats. FLAT 

 

3.3.9.  Specialties 

 

3.3.9.1. Casework Counters 

 

3.3.9.1.1. Casework Counter System: 19mm thk montelli synthetic granite on steel framing 

counter with 100mm high montelli synthetic granite backsplash complete with 

stainless steel bracing and hinges, brass or molded plastic pedestals, and indicator lock 

with heavy duty stainless steel hardware. Submit catalogue & mock-up for Procuring 

Entity’s approval. 

 

3.3.9.1.2. Drawers: in 3/4" thk phenolic resin board with heavy duty drawer guide and 

continuous aluminum handle. 
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3.3.9.1.3. Cabinets: on 3/4" thk phenolic resin board with concealed hinges and continuous 

aluminum handle. 

 

3.3.9.1.4. Open Shelves: 2/4” thk. Phenolic Resin Shelves anchored on concrete masonry wall. 

 

3.3.9.1.5. Accessories: All accessories should be in molded plastic material. Submit samples for 

Procuring Entity’s Approval. 

 

3.3.9.2. Office Working Station System 

 

3.3.9.2.1. Please see detailed plans with specifications. 

 

3.3.10. Plumbing Fixtures and Accessories 

 

3.3.10.1. All fixtures shall be installed complete with accessories, such as fittings, angle valve, 

shut-off valve and supply pipe assembly, p-traps flange and others to make it functional. 

Submit model and color samples for Procuring Entity’s approval of all fixtures and 

accessories. 

 

3.3.10.2. Plumbing Fixture Colors: White Verify with Procuring Entity 

 

3.3.10.2.1. Sink: Under the counter type sink with single faucet hole on center w/ front 

overflow hole. 

 

3.3.10.2.2. Faucets: self-closing press-action tap model with timed flow and anti-

blocking system. 

 

3.3.11. Electrical Specifications 

 

3.3.11.1. General Specification 

 

3.3.11.1.1. The work to be done under this division of the specifications consist of the 

fabrication, furnishing delivery and installation, complete in all details of the 

Electrical Work, at the subject premises and all work materials incidental to the proper 

completion of the installation, except those portions of the work which are expressly 

stated to be done by others. All work shall be done in accordance with the governing 

Codes and Regulations and with the Specifications, except where same shall conflict 

with such codes etc., which latter shall then govern. The requirements with regards to 

materials and workmanship specify the required standard for the furnishing of all 

labor, materials and appliances necessary for the complete installation of the work 

specified herein and indicated on the drawings. The Specifications are intended to 

provide a broad outline of the requirement and are not intended to include all details 

of design and construction. 
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3.3.11.1.2. Laws/Codes and Regulations: 

 

3.3.11.1.2.1. The work under this division shall be executed in accordance with the latest 

requirements of the following: 

 

3.3.11.1.2.1.1. Building Code of the Philippines 

 

3.3.11.1.2.1.2. Philippine Electrical Code 

 

3.3.11.1.2.1.3. Laws, ordinances, and regulations of the locality having jurisdiction 

over the project. 

 

3.3.11.1.2.1.4. Power and telephone utility companies 

 

3.3.11.1.2.1.5. UAP Doc. 301 

 

3.3.11.1.2.2. The requirements of the above mentioned governing laws/codes and the 

requirements of the companies having involvement/participation are hereby 

made part of this Specifications and the Electrical Contractor is required to 

comply with the same. 

 

3.3.11.1.2.3. This does not relieve the Electrical Contractor from complying with 

requirements of specifications or drawings in excess of above laws and 

ordinances, codes and requirements which are not prohibited by the same. 

 

3.3.11.1.3. Guarantee 

 

3.3.11.1.3.1. The Electrical Contractor shall guarantee that the electrical system is free 

from all grounds and defective materials and workmanship for a period of one 

(1) year from the date of acceptance of the work. All defects arising within the 

guarantee period shall be reminded by the Electrical Contractor at his own 

expense. 

 

3.3.11.1.3.2. The Electrical Contractor shall indemnify and save harmless Procuring Entity 

from and against all claims, suits, actions, or liabilities for damages arising from 

injuries, disabilities or loss of life to persons or damage to public or private 

properties resulting from fault or any act of contractor or his representative in 

the execution of this work. 

 

3.3.11.1.3.3. The partial acceptance of the work for the purpose of making partial 

payments, based on the estimated cost satisfactorily completed by the Electrical 

Contractor, shall not be considered as final acceptance of that portion of the 

work. 
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3.3.11.1.4. Drawings and Specifications 

 

3.3.11.1.4.1. The electrical plans, which constitute an integral part of these Specifications, 

shall serve as the working drawings. The plans indicate the general layout and 

arrangement of the complete electrical system and other works. 

 

3.3.11.1.4.2. The drawings and specifications are meant specifically to be complementary 

to each other and where it is called for by one shall be binding as if called for 

by both. Anything which is basically required to complete the installation for 

proper operation but not expressly mentioned on the drawings and/or 

specifications shall be furnished and installed by the Electrical Contractor at no 

extra cost to the Procuring Entity as though specifically stipulated or shown in 

both. 

 

3.3.11.1.4.3. Procuring Entity shall have the final decision on any apparent conflict 

between the drawings and specifications or on any under and controversial 

point in either or both. 

 

3.3.11.1.4.4. All dimensions and locations shown on the plans are approximate and shall 

be verified in the field, as actual locations, distances, and levels are governed 

by actual conditions. 

 

3.3.11.2. Scope of Work 

 

3.3.11.2.1. The work to be done under this division shall include the furnishing of all 

tools, labor, equipment, fixtures and materials, each complete and in proper working 

condition unless one or other is specifically excluded or stated otherwise in these 

Specifications but not limited to the following principal items of work: 

 

3.3.11.2.1.1. Furnish and install a complete wiring and raceway system for the 

underground power and telephone distribution system including concrete 

pedestals, concrete hand holes and necessary wiring gutters and boxes. 

 

3.3.11.2.1.2. Furnish and install a complete grounding system. 

 

3.3.11.2.1.3. Perform terminations for all electrical system. 

 

3.3.11.2.1.4. Complete testing of all electrical systems. 

 

3.3.11.2.1.5. Preparation of “As-built” drawings 
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3.3.11.2.1.6. If any item of works or material has been omitted which are necessary for the 

completion of the Electrical Work as outlined herein before, then such items 

shall be and hereby included in this section of work. 

 

3.3.11.3. Procedure 

 

3.3.11.3.1. Workmanship 

 

3.3.11.3.1.1. The Electrical Contractor shall execute the work in the most thorough, prompt 

and workmanlike manner and in accordance with the plans and specifications. 

The installations shall be done thru standard methods and good engineering 

practices. 

 

3.3.11.3.2. Materials 

 

3.3.11.3.2.1. All materials to be installed shall be brand new except as otherwise noted on 

the plans or specifications. The materials shall be as specified. No substitution 

of materials is allowed. Should the Electrical Contractor find it necessary to use 

another type/brand of materials instead of the specified item, he shall first 

obtain approval from the Procuring Entity prior to installation. Any substituted 

material installed without the approval of the Procuring Entity shall be subject 

to replacement. 

 

3.3.11.3.3. Coordination 

 

3.3.11.3.3.1. It is the sole responsibility of the Electrical Contractor to conduct 

coordination of his activities with the following: 

3.3.11.3.3.1.1. Other trades and suppliers 

 

3.3.11.3.3.1.2. Procuring Entity/Engineer 

 

3.3.11.3.3.1.3. Local Government Authority 

 

3.3.11.3.4. Deviation from the Plans 

 

3.3.11.3.4.1. No deviation from the plans is to be made unless given notice or approval by 

the Procuring Entity. 

 

3.3.11.3.5. Record Drawings and “As-Built” plan. 

 

3.3.11.3.5.1. The Electrical Contractor is required to keep an active record of the actual 

installation during the progress of the job. This shall be the reference in the 

preparation of the “As-Built” plans which shall include all pertinent 

information, complete in all aspect of the actual installation, and all new 
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information not originally shown in the contract drawings. The “As-Built‟ 

plans shall be prepared by the Electrical Contractor at his expense and shall be 

submitted to the Procuring Entity for approval upon the completion of the work. 

The approval of the “As-Built‟ drawings shall be a pre-requisite for the final 

acceptance of the electrical works. 

 

3.3.11.3.5.2. Submit two (2) copies of the “As-Built” drawings signed and dry sealed by 

the Electrical Contractor. Registered Professional Electrical Engineer. Original 

tracing/reproducible copy shall also be submitted to the Procuring Entity. 

 

3.3.11.3.6. Samples & Shop Drawings 

 

3.3.11.3.6.1. 30 days prior to the installation or fabrication of materials the Electrical 

Contractor shall submit to Procuring Entity the following for approval. 

 

3.3.11.3.6.1.1. Shop drawings of panel boards showing arrangements of circuit 

breakers, bus bar sizes, lugs, etc. Indicate all dimensions. 

 

3.3.11.3.6.1.2. Shop drawings or samples required as noted in the drawings. 

 

3.3.11.3.6.1.3. Samples and catalogs of materials intended to be installed. 

 

3.3.11.3.6.2. The Electrical Contractor shall also submit to the Procuring Entity without 

delay shop drawings and other submittals which may be required by Procuring 

Entity during the progress of construction. 

 

3.3.11.3.6.3. The above requirements shall be submitted to the Procuring Entity at the 

earliest possible time to give allowance for checking and verification. These 

shall be complete in all aspects. 

 

3.3.11.3.6.4. Submit four (4) sets of each shop drawings. 

 

3.3.11.3.7. Electric Power  

 

3.3.11.3.7.1. The Electrical Contractor shall be responsible for his own electric power 

needed for the execution of the job. 

 

3.3.11.3.8. Test 

 

3.3.11.3.8.1. Conduit tests on all electrical conductors installed in the presence of the 

Procuring Entity’s representative. 

 

3.3.11.3.8.1.1. check for grounds 
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3.3.11.3.8.1.2. insulation resistance test 

 

3.3.11.3.8.1.3. continuity test for all outlets 

 

3.3.11.3.8.1.4. voltage level test 

 

3.3.11.3.8.1.5. phase relationship 

 

3.3.11.3.8.1.6. check circuit connections at panel boards, all single phase circuit 

shall be connected to phase as shown in the load schedule. 

 

3.3.11.3.9. Submit Reports on Tests 

 

3.3.11.3.9.1. All reports must be formal, typewritten and properly identified. 

 

3.3.11.3.10. All defects found during the test shall be repaired immediately by the 

Electrical Contractor. 

 

3.3.11.3.11. All tools, equipment and instruments needed to conduct tests shall be on the 

account of the Contractor. 

 

3.3.11.4. Methods and Materials 

 

3.3.11.4.1. Conduits 

 

3.3.11.4.1.1. Rigid Steel Conduits (RSC) and Intermediate Metal Conduit (IMC): 

 

3.3.11.4.1.1.1. Standard trade sizes, hot dipped galvanized with inside enamel or 

epoxy coating. Matsushita, Allied, Setsuyo, Pusan and Maruichi. 

 

3.3.11.4.1.1.2. Joints-threaded coupling for joints. 

 

3.3.11.4.1.1.3. Use for power & lighting. 

 

3.3.11.4.1.2. Polyvinyl Chloride Conduit (PVC) 

 

3.3.11.4.1.2.1. Standard trade sizes, schedule 40 “Atlanta”. 
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3.3.11.4.1.2.2. Coupling & fittings - standard couplings for joints by solvent weld 

process. 

 

3.3.11.4.1.2.3. Telephone System & other auxiliary system. 

 

3.3.11.4.1.3. Installation of Conduits 

 

3.3.11.4.1.3.1. Installation is in accordance with PEC and of good engineering 

practice. 

 

3.3.11.4.1.3.2. Use standard trade sizes locknut and bushing at each end terminating 

in boxes/panel boards. Ensure electrically continuous conduit system. 

 

3.3.11.4.1.3.3. Provide independent conduits supports using hangers, supports or 

fastenings spaced in accordance with good engineering practice and PEC. 

 

3.3.11.4.1.3.4. Use adjustable trapeze hangers for horizontal parallel runs. 

 

3.3.11.4.1.3.5. Conduits bends shall not be more than the equivalent of three (3) 90-

degree bends between pulling points. 

 

3.3.11.4.1.3.6. Conduit threads cut on job shall have same effective lengths, thread 

dimensions, and taper as factory threads. 

 

3.3.11.4.1.3.7. Cut ends of conduit square with hand or power saw and ream to 

remove burrs and sharp edges. Do not use wheel cutter. 

 

3.3.11.4.1.3.8. Clamps shall be galvanized malleable iron one-hole straps, beam 

clamps or other approved device with necessary bolts and expansion 

shields. 

 

3.3.11.4.1.3.9. Trapeze hangers shall be used for parallel runs of conduits. Install 

conduit clamps at end of each run and at each elbow. Paint hangers one 

prime coat of red lead or zinc chromate, and one finish coat of an 

approved color. Hangers are not detailed but must be adequate to support 

combined weight of conduit, conductors and hangers. Submit shop 

drawings for approval. 

 

3.3.11.4.1.3.10. All underground conduits installed shall be provided with concrete 

encasement at least 8cm. thick outer face of conduit. 

 

3.3.11.4.2. Wires 
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3.3.11.4.2.1. Wires shall be annealed copper, 98% or better conductivity, insulated, single, 

except as noted in the drawings. 

 

3.3.11.4.2.2. 600-volt class type as indicated in the plans 

 

3.3.11.4.2.3. Wires greater than no. 8 mm2 shall be stranded. 

 

3.3.11.4.2.4. Minimum size shall be #3.5 TW for power and lighting circuits. 

 

3.3.11.4.2.5. Telephone wires shall be no. 22 AWG jacketed type, 4 wires. 

 

3.3.11.4.2.6. Use standard methods in pulling wires. 

 

3.3.11.4.2.7. Splices of wires/cables shall be done inside junction boxes or auxiliary gutters 

using standard connectors. No wires shall be spliced inside conduits 

 

3.3.11.4.2.8. All wires and cables shall be color coded as follows: 

 

3.3.11.4.2.8.1. Phase A Red 

 

3.3.11.4.2.8.2. Phase B Yellow 

 

3.3.11.4.2.8.3. Phase C Black 

 

3.3.11.4.2.8.4. Ground Green 

 

3.3.11.4.2.8.5. Neutral White 

 

3.3.11.4.3. Connectors 

 

3.3.11.4.3.1. Use solderless mechanical pressure - type lugs, copper 

 

3.3.11.4.4. Insulation 

 

3.3.11.4.4.1. All splices shall be properly insulated using 3M electrical tape. Application 

of insulation tape shall be equivalent to the insulation of the wire concerned. 

Use filler compound, “Scotch fill at sharp edges to provide smooth surface 

before taping. 

 

3.3.11.4.5. Panel board & Circuit Breaker 
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3.3.11.4.5.1. NEMA type/enclosure unless noted, PEC rules and regulations, circuit 

breaker type shall be 230V, number of pole as required. 

 

3.3.11.4.5.2. Panel boards shall contain a single brand of circuit breakers and as 

manufactured by “Schneider Electric”, “Cutler Hammer” or “GE”. 

 

3.3.11.4.5.3. All circuit breakers used as main shall be “Bolt on” type molded case, thermal 

magnetic protective, quick make, quick break, trip free from handle, trip 

indicating, number and size as shown in the schedule. Internal common trip for 

2 and 3 pole breakers. 

 

3.3.11.4.5.4. Breaker minimum interrupting capacities shall be based on NEMA and UL 

test procedures. 

 

3.3.11.4.5.4.1. 230 volt breakers - 10,000 rms. Symmetrical amperes at 240V A/C 

(minimum) 

 

3.3.11.4.5.5. All circuit breakers used as branches rated at below 100 AT and specifically 

installed in lighting panel boards shall be “bolt-on‟. 

 

3.3.11.4.5.6. Word “space” indicated in the schedule shall mean that complete bus, 

insulators, etc. shall be included ready to accept future circuit breaker of the 

same frame size as the largest branch circuit breaker. 

 

3.3.12. Mechanical Works 

 

3.3.12.1. All the Mechanical works shall be done in accordance with the provision of the latest 

edition of the Philippine Mechanical Engineering Code, to the rules and regulations of the 

local and national authorities and the requirements of local utility concerned. 

 

3.3.12.2. ACUs to be installed are shown in the mechanical plans. Provision for additional ACUs 

in excess of what is prescribed will be considered non-responsive. 

 

3.3.12.2.1. Refrigerant Pipes 

 

3.3.12.2.1.1. Refrigerant pipes shall be copper tubing, type L or K black steel pipe, 

Schedule 40 for size of 100mm diameter and smaller. Pipe over 100mm shall 

be black steel pipe Schedule 40. 

 

3.3.12.2.1.2. Black steel pipes shall be standard seamless, lap-welded, or electric resistant 

welded for size of 50mm diameter and larger, screw type for size 38mm 

diameter and smaller, fittings for copper tubing shall be cast bronze fitting 

designed expressly for brazing. 
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3.3.12.2.2. Pipes for Cooling Water 

 

3.3.12.2.2.1. Chilled and condenser cooling water pipes shall be black steel pipe, Schedule 

40. Pipes and fittings for size 50mm diameter and smaller shall be screwed type. 

Pipes and fittings for size 62mm diameter and larger shall be welded or flanged 

type. 

 

3.3.12.2.3. Pipe Insulation 

 

3.3.12.2.3.1. Insulation shall be performed fiberglass or its equivalent. The insulating 

materials shall be covered with 100mm x. 13mm thick polyethylene film, which 

shall be overlapped not less than 50mm. Pipe insulation shall be adequately 

protected at point of support by means of suitable metal shield to avoid damage 

from compression. Insulated pipes, valves and fittings located outdoors shall be 

provided with metal jackets. 

 

3.3.12.2.4. Equivalent Foundation 

 

3.3.12.2.4.1. Foundation shall be provided and shall conform to the recommendation of the 

manufacturers of the equipment. Equipment shall be leveled on foundation by 

means of jacks or steel wedges. All spaces between equipment bases and 

concrete foundation shall be filled with cement mortar. 

 

3.3.12.2.5. Electrical Works 

 

3.3.12.2.5.1. Power supply shall be provided by the Contractor at the pull box installed 

inside the machine room and shall furnish and install the main circuit breaker 

and starter with suitable ratings and capacities, conduits, wiring, fittings, 

devices and all other equipment and electrical connections needed to complete 

the electrical installation of the system. All electrical works shall comply with 

the latest edition of the Philippine Electrical Code, with the applicable 

ordinance of the local government and all the rules and requirements of the 

local power company. 

 

3.3.12.2.6. Construction Requirements 

 

3.3.12.2.6.1. The air conditioning system shall be entirely automatic in operation and shall 

not require the presence of an attendant except for periodic inspection for 

lubrication. All equipment and materials shall be inspected upon delivery and 

shall be tested after installation. Piping shall not be buried, concealed, or 

insulated until it has been inspected, tested and approved. Walls, floors and 

other parts of the building and equipment damaged by contractor in the 

prosecution of the work shall be replaced as shown on the Plans. 

 

3.3.12.2.7. Operating Tests 
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3.3.12.2.7.1. Refrigerating equipment shall be tested for 8-hours per day for three 

consecutive days or longer when so directed, under the supervision of 

manufacturers qualified and authorized representative, who will make 

necessary adjustment and instruct designated plant operating personnel for each 

operation and maintenance of refrigerating equipment and controls. 

 

3.3.12.2.7.2. Operating test of complete air conditioning system shall be 6 hours minimum 

for each system. Tests of air flow, temperature and humidity shall be made to 

demonstrate that each complies with the requirements of the Plans and 

Specifications. 

 

3.3.12.2.8. Miscellaneous 

 

3.3.12.2.8.1. The owner shall be provided with three (3) bound copies “As Built “diagram, 

shop drawings, parts lists, serial number and inventory of equipment including 

manufacturers and maintenance manuals. 

 

3.3.12.2.8.2. All standard tools and equipment shall be furnished for proper and regular 

maintenance of installed equipment. 

 

3.3.12.2.9. Acceptance Tests 

 

3.3.12.2.9.1. System operation and maintenance chart shall be submitted to the Owner 

upon completion of the Contract. This shall include the locations of control 

valves and care of the new equipment. 

 

3.3.12.2.9.2. Marked instruction and identification sign boards: These sign boards shall be 

made of #14 gauge B.I. sheet with baked enamel finish paint and letter 

instruction are shown on the Plans. Additional signboards as may be required 

and not specified herewith shall be furnished at no extra cost. Signboards shall 

be mounted on the equipment or wall nearest the equipment or wall nearest the 

equipment for easy identification and reading. Paints shall be basically gloss 

fire red and white. 

 

3.3.12.2.9.3. Test of Drainage Facilities - Test of drainage facilities shall be made while 

the control valve is wide open. The main drain valve shall be opened and remain 

open until the system pressure stabilizes. 

 

3.3.12.2.9.4. Test Certificate - Upon completion of work, inspection and test made by the 

contractor’s representative and witnessed by an owner’s representative, a test 

certificate shall be filled out and signed both representative. 

 

3.3.12.2.10. Maintenance Service 

 



 

54 

 

3.3.12.2.10.1. The contractor shall provide free of charge, maintenance service of 

the system for a period of at least one (1) year reckoned from the date of 

acceptance of the work by the Engineer. 

 

3.3.12.2.10.2. Upon completion of the work and all tests, the services of one or 

more qualified engineers shall be provided by the contractor for period of not 

less than five (5) working days to instruct and train the representative of the 

owner in the operation and maintenance of the fire protection system. 

 

3.3.13. Guarantee 

 

3.3.13.1. All equipment, materials and workmanship shall be guaranteed for a period of one (1) 

year from date of acceptance at any time within the period of guarantee and upon notification 

the contractor shall repair and rectify the deficiencies, including replacement of parts or 

entire units. Under such guarantee, the Contractor shall make good any defect due to faulty 

materials or workmanship caused by him without any additional cost to the Owner for the 

period specified. 

 

3.3.13.2. Contractors’ proposal covers all items and other incidental works necessary to 

complete each item of works mentioned above. 

 

4. BIDDERS QUALIFICATION 

 

4.1. The participating Bidder shall be a registered local firm who may be a sole proprietorship, partnership, 

corporation, or joint venture pursuant to the 2016 IRR of the RA 9184 (Section 23.4.2.1). The Bidder 

firm shall have the following minimum qualifications: 

 

PARTICULARS REQUIRED QUALIFICATIONS 

1. PCAB Category Classification: General Building 

Size Range: Small B 

License Category: Class “C & D” 

 

2. Experience With at least five (5) years’ experience in the 

field of building construction 

 

3. Minimum Number of Projects Undertaken Have successfully undertaken and 

completed within the last five (5) years, 

at least one (1) rehabilitation project 
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4. Single Largest Completed Contract (SLCC) Have successfully completed at least one 

(1) building construction project having a cost 

equivalent to at least 50% of the Approved 

Budget for the Contract (ABC). 

 

 

5. PERSONNEL QUALIFICATIONS 

 

5.1. The list and qualifications of the Key and Support Personnel to be assigned to the contract to be bid 

shall, but not limited to the following: 

 

5.1.1.  Key and Support Personnel 

 

PERSONNEL GENERAL EXPERIENCE RELEVANT EXPERIENCE 

One (1) 

Project Manager 

Licensed Architect or 

Engineer with at least 5 

years cumulative 

experience as Project 

Manager 

Similar or comparable projects, 

with proven record of managerial 

capability and experience 

through directing/ managing 

major civil engineering works, 

including projects of a similar 

magnitude. 

One (1) 

Electronics 

Engineer 

Licensed Professional 

Electronics Engineer with 

at least 5 years 

cumulative experience in 

the field of electronics and 

communications  

engineering. 

supervision of installation of 

electronics and communication 

systems (structured and local area 

network cabling, PABX), 

building management systems, 

with knowledge in 

developments in emergent 

electronics and communications 

technologies. 

One (1) 

Electrical 

Engineer 

Licensed Professional 

Electrical Engineer with 

at least 5 years 

cumulative experience in 

the field of electrical 

engineering. 

supervision of installation of 

lighting, power distribution, with 

knowledge in developments in 

efficient lighting technologies 

and energy management. 

One (1) 

Mechanical 

Engineer 

Licensed Professional 

Mechanical Engineer 

with at least 5 years 

cumulative experience in 

the field of mechanical 

supervision of the installation of 

HVAC and fire 

protection systems, with 

knowledge in emergent, 

alternative energy-efficient 
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engineering. HVAC technologies. 

Construction 

Engineers 

Licensed Civil Engineer 

with at least 5 years 

cumulative experience 

in construction 

supervision of buildings 

Similar or comparable projects 

Other Skilled Personnel 

(Foreman, Labor, etc.) 

with 

at least 3 years 

cumulative experience 

in building 

construction 

Similar or comparable projects 

 

5.1.2. The key professionals listed are mandatory. Prospective bidders shall attach/submit the resume 

of the above professional key personnel. Said key personnel shall possess and submit together 

with their resume, their valid license for the practice of engineering issued by the Professional 

Regulations Commission (PRC). 

 

5.1.3. The Contractor may, as needed and at its own expense, add additional professionals and/or 

support personnel for the optimal performance of all architectural and engineering services, and 

construction services, as stipulated in the Terms of Reference for this Project. 

 

5.2. List of Equipment 

 

5.2.1. The list of equipment which is owned, leased, and/or purchased agreement to be utilized for the 

project shall be, and to be supported with proof of ownership, purchase agreement and 

certification of availability from the equipment lessor/vendor for the duration of the project. 

 

6. WORKMANSHIP 

 

6.1. All works shall be of the highest quality of engineering practice and in accordance with the provisions 

of all the existing codes and standards, laws, city rules/ordinances and regulations. Any defects found 

or imperfections observed as a result of poor workmanship shall be corrected by the Contractor without 

any additional cost to the contract. 

 

7. WARRANTY 

 

7.1. All works shall be free from material defects and poor workmanship for the period of one (1) year. Any 

defects or imperfections as a result of inferior materials and poor workmanship, within the specified 

warranty period, shall be repaired and/or replaced by the Contractor. Any amount incurred in the repair 

as a result of the above defects shall be the full responsibility and expense of the Contractor. 

 

8. SAFETY AND SECURITY 
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8.1. All standard safety measures and precautions shall be exercised by the Contractor in the course of the 

project for the protection of the public and its workers. 

 

8.2. All personnel and workers shall be equipped with proper working uniform, personal identification, and 

personal protective equipment (PPE) at all times. They must be registered with the BSWM and must 

comply to the rules and regulations of the Bureau. 

 

8.3. The Contractor must follow COVID-19 protocol, which includes testing all staff and workers on a 

regular basis to ensure personnel safety on the BSWM premises for the term of the contract. 

 

8.4. The Contractor shall secure his/her own equipment and materials on site. The BSWM shall not be held 

liable and accountable to any losses and damages incurred during the progress of the work and activity 

of the Contractor. 

 

9. SUBMITTALS/DELIVERABLES 

 

9.1. The following are the required submittals/deliverables: 

 

PARTICULARS TIMELINE 
REPORT 

SPECIFICATIONS 

All acquired permits and 

clearances for the Project 

Within 14 calendar days 

from receipt of the Notice 

to Proceed (NTP), 

All original copies, properly 

binded. The contractor shall 

secure his own copy. 

 

Final As-Built Drawings for 

Approval after incorporation of 

the BSWM comments or 

corrections 

Within five (5) calendar days 

before end of Contract 

One (1) original hardcopy 

printed in A1 size Mylar 

Sheet, duly-signed by the 

Contractor, and duly-signed/ 

sealed by the 

discipline engineers and 

architect. 

 

Once approved, the 

Contractor shall return the 

approved original sheet to 
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the BSWM for file and 

safekeeping, 

Final Report Within five (5) calendar days 

after the end of the 

Contract. 

One (1) original hardcopy 

and three (3) photocopies 

respectively marked as 

copies 1, 2, and 3 in A4 size 

bond paper, properly binded, 

duly-signed by the 

Contractor. 

 

 

10. OWNERSHIP AND CONFIDENTIALITY OF PLANS AND DOCUMENTS 

 

10.1. All reports, drawings, documents, and materials compiled or prepared in the course of the performance 

of “The Project” by the Contractor shall be absolute properties of the BSWM and shall not be used by 

the Contractor for other purposes without the prior written consent of the BSWM. 

 

10.2. The Contractor shall, at all times, keep in strict confidence and shall not disclose to any party any 

information, materials or document provided by the BSWM, or any part of any report, drawings, 

documents and materials including all confidential information with the Contractor may acquire by 

reason of its engagement, except those which are generally known or available to the public. 

 

11. TERMS OF PAYMENT 

 

11.1. In consideration of the services required under this Terms of Reference, payment to the Contractor shall 

be made in the following breakdown. No claims for payment shall be processed and paid unless duly-

supported with complete documents. 

 

BILLING 

PARTICULARS 
CONDITIONS/REQUIREMENTS 

1. Advance Payment 1. Equivalent to 15% of the accepted contract amount. 

 

= 15% of the Total Contract Price 
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2. The advance payment shall be recouped by the Contractor by 

deducting fifteen percent (15%) from its progress payments a 

percentage equal to the percentage of the total contract price used 

for the advance payment, pursuant to Annex E Section 4.3 of RA 

9184. 

 

2. Progress Payment 

 

1. Progress Billing covering payment for the Contract Services: 

 

= 50% of the Total Contract Price 

 

Upon completing an actual progress accomplishment of the 

contract of at least fifty percent (50%) with proper documentation 

of the progress of the works and submission of the Statement of 

Works Accomplished including corresponding request for 

progress payment for the works accomplished. 

 

2. No billing shall be processed if submission is incomplete 

 

3. Final Payment 
1. Final Billing covering payment for the Contract Services: 

 

= 35% of the Total Contract Price 

 

Payment shall be upon completing an actual progress 

accomplishment of the contract of the remaining fifty percent 

(50%) with proper documentation of the progress of the works 

and submission of the required deliverables of Section IX. 

Submittals/ Deliverables of the Terms of Reference, and upon 

rectification of defects noted during punch listing and Final 

Inspection by BSWM. 

 

2. No billing shall be processed if submission is incomplete 

 

 

12. APPROVED BUDGET FOR CONTRACT (ABC) 

 

12.1. The Approved Budget for the Contract (ABC) is Two Million Five Hundred Thousand Pesos (Php 

2,500,000.00) inclusive of 12% VAT, other taxes and duties. 
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12.2. The ABC shall be the upper limit or ceiling for the Bid Price. Any bid with a financial component 

exceeding this amount shall not be accepted and shall be automatically rejected at opening of the 

financial bid. 

 

12.3. Any bid, with the 12% VAT and other taxes and duties not included, shall be rejected at opening of the 

financial bid. 

 

 

13. IMPLEMENTATION ARRANGEMENTS/ASSISTANCE TO BE PROVIDED BY THE BSWM 

 

13.1. The BSWM is responsible for overseeing the implementation of the works in accordance with the 

contract arrangement between the Contractor and BSWM. 

 

13.2. The BSWM shall: 

 

13.2.1. Provide any available plans of existing structures that might be affected by the construction of 

the Project for reference of the Contractor. 

 

13.2.2. Conduct kick-off meeting to discuss details in undertaking the scope of work and work schedule 

and to establish coordination flow process. 

 

13.2.3. Provide assistance in acquisition of the required permits and clearances 

 

13.2.4. Directly monitor the Contractor’s progress. 

 

13.2.5. Review and approve all documents submitted by the Contractor. 

 

14. RESTRICTIONS 

 

14.1. The following restrictions shall apply: 

 

14.1.1. The provisions of Section 47 (Disclosure of Relations) of the 2016 IRR of RA 9184 shall apply 

to all personnel of the Contractor. 

 

14.1.2. No employer-employee relationship shall exist between BSWM and the Contractor and its team 

members. 

 

14.1.3. During the implementation of the project, Contractor shall ensure that the day to day activities 

of the BSWM and its tenants within the Complex shall not be disrupted. Board-ups shall be 

installed on strategic locations. 

 

15. RESERVATION 
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15.1. BSWM reserves the right to cancel or modify this TOR or any other issuances, to refuse to accept or 

consider any proposal for any cause or reason, or otherwise not to proceed or defer with the 

implementation of this project. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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BILL OF QUANTITIES 

 

 

 

PROJECT: Proposed Interior Renovation of BSWM Laboratories 

LOCATION:  Visayas Avenue, Diliman, Quezon City 
DATE:  

  

A. MOBILIZATION   

B. INTERIOR FIT-OUT PROJECT   

1. Server Room   

2. Lobby Fit-Out   

    

    

TOTAL DIRECT COST   

I. Direct Cost + Mobilization   

II. Indirect Cost   

A. Overhead Miscellaneous (9% of TDC)   

B. Contingency (3% of TDC)   

C. Contractor's Profit (8% of TDC)   

Total Indirect Cost   

Total Direct Cost + Total Indirect Cost   

III. TAXES:   

A. E-VAT (5% of TDC+TID)   

APPROVED PROJECT COST (APC)   

 

 

 

 

__________________________________________ 

Name and Signature of Authorized Representative 

__________________________________________ 

Company Name 

__________________________________________ 

Date Signed 
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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