


**BSWM- BIDS AND AWARDS COMMITTEE**  
**SUPPLEMENTAL BID BULLETIN NO. 2**

**CONTRACT: Supply and Delivery of Various Technical Scientific  
Equipment for CY 2025 - IB No. BSWM 2025-02-033**

This Addendum is being issued in accordance with Section 22.5.2 of the IRR of RA 9184, to clarify and modify some provisions of the Bidding Document. **THIS SHALL FORM AS AN INTEGRAL PART OF THE BID DOCUMENT.**

**I. AMENDMENTS OF THE BIDDING DOCUMENT:**

ORIGINAL	AMENDED																				
<p>Section I. Invitation to Bid</p> <ul style="list-style-type: none"><li>A complete set of Bidding Documents may be acquired by interested Bidders until March 17, 2025 3:00PM.</li><li>Bids must be duly received by the BAC Secretariat through manual submission at the office address indicated below on or before March 18, 2025, 9:00AM. Late bids shall not be accepted.</li><li>Bid opening shall be on March 18, 2025, 9:30AM at the BSWM Convention Hall, 2nd Floor, SRDC Bldg., Visayas Ave. Cor. Elliptical Road, Diliman, Quezon City and through videoconferencing/webcasting via ZOOM and streamed live through BSWM Procurement Service FB Page. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity.</li></ul>	<p>Section I. Invitation to Bid</p> <ul style="list-style-type: none"><li>A complete set of Bidding Documents may be acquired by interested Bidders <b>until March 26, 2025 3:00PM.</b></li><li>Bids must be duly received by the BAC Secretariat through manual submission at the office address indicated below <b>on or before March 27, 2025, 9:00AM.</b> Late bids shall not be accepted.</li><li>Bid opening shall be <b>on March 27, 2025, 9:30AM</b> at the BSWM Convention Hall, 2nd Floor, SRDC Bldg., Visayas Ave. Cor. Elliptical Road, Diliman, Quezon City and through videoconferencing/webcasting via ZOOM and streamed live through BSWM Procurement Service FB Page. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity.</li></ul>																				
<p><b>Section VI. Schedule of Requirements</b></p> <table><tr><th>Lot Number/Description</th><th>Delivered, Weeks/Months</th><th>Delivery Location</th></tr><tr><td>Lot 1- Supply and Delivery of Various General Laboratory Equipment</td><td rowspan="8">Within 90 calendar days upon receipt of NTP</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 2- Supply and Delivery of UV-Vis Spectrophotometer</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 3- Supply and Delivery of Various Sample Preparation Equipment</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 4- Supply and Delivery of Various Microbiological Laboratory Equipment</td><td>16 Regional Soil Laboratory*, 3 Research Centers (Tanay, Bulacan, Bukidnon), and BSWM Quezon City</td></tr><tr><td>Lot 5- Supply and Delivery of Various Soil Physics Laboratory Equipment</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 6- Supply and Delivery of CNS Analyzer</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 7- Supply and Delivery of Various Equipment for Calibration</td><td>BSWM Central Office - Diliman Quezon City</td></tr><tr><td>Lot 8- Supply and Delivery of Various Environmental Monitoring and Field Equipment</td><td>BSWM Central Office - Diliman Quezon City</td></tr></table> <p><small>*Please refer to Revised Section VII for the address of Regional Soil Laboratory</small></p>	Lot Number/Description	Delivered, Weeks/Months	Delivery Location	Lot 1- Supply and Delivery of Various General Laboratory Equipment	Within 90 calendar days upon receipt of NTP	BSWM Central Office - Diliman Quezon City	Lot 2- Supply and Delivery of UV-Vis Spectrophotometer	BSWM Central Office - Diliman Quezon City	Lot 3- Supply and Delivery of Various Sample Preparation Equipment	BSWM Central Office - Diliman Quezon City	Lot 4- Supply and Delivery of Various Microbiological Laboratory Equipment	16 Regional Soil Laboratory*, 3 Research Centers (Tanay, Bulacan, Bukidnon), and BSWM Quezon City	Lot 5- Supply and Delivery of Various Soil Physics Laboratory Equipment	BSWM Central Office - Diliman Quezon City	Lot 6- Supply and Delivery of CNS Analyzer	BSWM Central Office - Diliman Quezon City	Lot 7- Supply and Delivery of Various Equipment for Calibration	BSWM Central Office - Diliman Quezon City	Lot 8- Supply and Delivery of Various Environmental Monitoring and Field Equipment	BSWM Central Office - Diliman Quezon City	<p><b>Revised Section VI. Schedule of Requirements</b> <i>(See Annex A of this Bid Bulletin)</i></p>
Lot Number/Description	Delivered, Weeks/Months	Delivery Location																			
Lot 1- Supply and Delivery of Various General Laboratory Equipment	Within 90 calendar days upon receipt of NTP	BSWM Central Office - Diliman Quezon City																			
Lot 2- Supply and Delivery of UV-Vis Spectrophotometer		BSWM Central Office - Diliman Quezon City																			
Lot 3- Supply and Delivery of Various Sample Preparation Equipment		BSWM Central Office - Diliman Quezon City																			
Lot 4- Supply and Delivery of Various Microbiological Laboratory Equipment		16 Regional Soil Laboratory*, 3 Research Centers (Tanay, Bulacan, Bukidnon), and BSWM Quezon City																			
Lot 5- Supply and Delivery of Various Soil Physics Laboratory Equipment		BSWM Central Office - Diliman Quezon City																			
Lot 6- Supply and Delivery of CNS Analyzer		BSWM Central Office - Diliman Quezon City																			
Lot 7- Supply and Delivery of Various Equipment for Calibration		BSWM Central Office - Diliman Quezon City																			
Lot 8- Supply and Delivery of Various Environmental Monitoring and Field Equipment		BSWM Central Office - Diliman Quezon City																			
<p>A complete set of Bidding Documents may be acquired by interested Bidders until March 12, 2025,</p>	<p>A complete set of Bidding Documents may be acquired by interested Bidders <b><u>until March 26, 2025, 3:00PM</u></b> from the given address and website and upon payment</p>																				

ORIGINAL	AMENDED																
<p>3:00PM from the given address and website and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of:</p> <table><tr><td>Lot 1</td><td>9,000.00</td></tr><tr><td>Lot 2</td><td>1,500.00</td></tr><tr><td>Lot 3</td><td>8,000.00</td></tr><tr><td>Lot 4</td><td>5,000.00</td></tr><tr><td>Lot 5</td><td>18,000.00</td></tr><tr><td>Lot 6</td><td>3,000.00</td></tr><tr><td>Lot 7</td><td>4,000.00</td></tr><tr><td>Lot 8</td><td>1,500.00</td></tr></table>	Lot 1	9,000.00	Lot 2	1,500.00	Lot 3	8,000.00	Lot 4	5,000.00	Lot 5	18,000.00	Lot 6	3,000.00	Lot 7	4,000.00	Lot 8	1,500.00	<p>of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of:</p> <p>Lot 1: PhP 9,000.00 Lot 2: PhP 1,500.00 Lot 3: PhP 8,000.00 Lot 4: PhP 5,000.00 <b>Lot 5: PhP 12,000.00</b> Lot 6: PhP 3,000.00 Lot 7: PhP 4,000.00 Lot 8: PhP 1,500.00 <b>Lot 9: PhP 13,000.00</b></p>
Lot 1	9,000.00																
Lot 2	1,500.00																
Lot 3	8,000.00																
Lot 4	5,000.00																
Lot 5	18,000.00																
Lot 6	3,000.00																
Lot 7	4,000.00																
Lot 8	1,500.00																
	<p><b>Revised Section VII. Technical Specifications</b> <i>(Please refer to this link and QR Code)</i> <a href="https://tinyurl.com/TS-IB-033-SBB2">https://tinyurl.com/TS-IB-033-SBB2</a></p> 																

For guidance and information of all concerned.

**DENISE A. SOLANO**

BAC Chairperson


ANNEX A

Revised Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Lot Number/Description	Delivered, Weeks/Months	Delivery Location
Lot 1- Supply and Delivery of Various General Laboratory Equipment	Within 90 calendar days upon receipt of NTP	BSWM Central Office - Diliman Quezon City
Lot 2- Supply and Delivery of UV-Vis Spectrophotometer		BSWM Central Office - Diliman Quezon City
Lot 3- Supply and Delivery of Various Sample Preparation Equipment		16 Regional Soil Laboratory*, 3 Research Centers (Tanay, Bulacan, Bukidnon), and BSWM Quezon City
Lot 4- Supply and Delivery Various of Microbiological Laboratory Equipment		BSWM Central Office - Diliman Quezon City
Lot 5- Supply and Delivery of Various Soil Physics Laboratory Equipment		BSWM Central Office - Diliman Quezon City
Lot 6- Supply and Delivery of CNS Analyzer		BSWM Central Office - Diliman Quezon City
Lot 7- Supply and Delivery of Various Equipment for Calibration		BSWM Central Office - Diliman Quezon City
Lot 8- Supply and Delivery of Various Environmental Monitoring and Field Equipment		BSWM Central Office - Diliman Quezon City
Lot 9: Supply and Delivery of Core Sampler Set with sampling tubes		BSWM Central Office - Diliman Quezon City

\*Please refer to Revised Section VII. for the address of Regional Soil Laboratory as stated in Bid Bulletin 1