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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, 
departments, bureaus, offices, or instrumentalities of the government, including 
government-owned and/or -controlled corporations, government financial institutions, state 
universities and colleges, local government units, and autonomous regional government. The 
procedures and practices presented in this document have been developed through broad 
experience, and are for mandatory use in projects that are financed in whole or in part by the 
Government of the Philippines or any foreign government/foreign or international financing 
institution in accordance with the provisions of the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the 
obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a.​ All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b.​ Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract.  The final documents should 
contain neither blank spaces nor options. 

c.​ This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d.​ The cover should be modified as required to identify the Bidding Documents 
as to the names of the Project, Contract, and Procuring Entity, in addition to 
date of issue. 
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e.​ Modifications for specific Procurement Project details should be provided in 
the Special Conditions of Contract as amendments to the Conditions of 
Contract.  For easy completion, whenever reference has to be made to specific 
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 
shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 
(General Conditions of Contract), respectively. 

f.​ For guidelines on the use of Bidding Forms and the procurement of 
Foreign-Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 
Form signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction of 
public businesses or in the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and supplies 
provided by the Procuring Entity for such services. The term “related” or “analogous 
services” shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation of 
the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 
Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 
Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide whether to 
participate in the procurement at hand. The IB shall be posted in accordance with Section 21.2 of 
the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate the 
following: 
 

a.​ The date of availability of the Bidding Documents, which shall be from the time the IB is 
first advertised/posted until the deadline for the submission and receipt of bids;  
 

b.​ The place where the Bidding Documents may be acquired or the website where it may be 
downloaded; 
 

c.​ The deadline for the submission and receipt of bids; and 
 

d.​ Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in the IB 
must conform to the Bidding Documents and in particular to the relevant information in the Bid 
Data Sheet. 
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Negotiated Procurement- Two Failed Bidding 

 
Design and Build of R4D Building Construction of NSWRRDC 

HighPEZ R4D Research Facility at Dalwangan, Malaybalay 
City, Bukidnon - IB No. BSWM-NP-2025-07-005 

 
1.​ The Bureau of Soils and Water Management, through the Trust-BAR Funded for CY 2024 

intends to apply the sum of Three Million Pesos (PhP 3,000,000.00) being the Approved 
Budget for the Contract (ABC) to payments under the contract for Design and Build of R4D 
Building Construction of NSWRRDC HighPEZ R4D Research Facility at Dalwangan, 
Malaybalay City, Bukidnon - IB No. BSWM NP-2025-07-005. Bids received in excess of the 
ABC shall be automatically rejected at bid opening. 

 
The following schedule of activities shall be observed: 

 
ACTIVITIES SCHEDULE DETAIL 

Issuance of Bidding 
Document 

Until August 04, 
2025, 3:00PM 

You may also download at PhilGEPS- 
https://notices.philgeps.gov.ph/ BSWM 
Website- www.bswm.gov.ph BSWM 
Procurement Service Facebook Page- 
https://www.facebook.com/bswmpms 

Negotiation Meeting July 24, 2025, 
9:30AM at BSWM 
Convention Hall 

BSWM Convention Hall and Though ZOOM- 
videoconferencing 
 
Note: All interested bidders can participate 
through videoconferencing. Please 
coordinate with the BAC Secretariat at least a 
day before the meeting at 
bac@bswm.da.gov.ph . 

Submission of Bids August 05, 2025, 
9:00AM 

Manual Submission: 
 
THRU: MS. FRANCE JOSEPHINE C. BAUTISTA 
Bids and Awards Committee Secretariat’s 
Office 
2nd Floor, SRDC Bldg., 
Visayas Ave. Cor. Elliptical Road, Diliman, 
Quezon City 
 
Note: Late bids shall not be accepted. 
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Opening of Eligibility 
(Technical Proposal) 

August 05, 2025, 
9:30AM at BSWM 
Convention Hall 

BSWM Convention Hall 2nd Floor, SRDC 
Bldg., 
Visayas Ave. Cor. Elliptical Road, Diliman, 
Quezon City 

Opening of Financial 
Proposal 

August 07 2025, 
1:30PM at BSWM 
Convention Hall 

BSWM Convention Hall 2nd Floor, SRDC 
Bldg., 
Visayas Ave. Cor. Elliptical Road, Diliman, 
Quezon City 

 
2.​ The Bureau of Soils and Water Management now invites bids for the above Procurement 

Project.  Completion of the  Works is required within 90 Calendar days upon receipt of 
Notice to Proceed. Bidders should have completed a contract similar to the Project.  The 
description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II (Instructions to Bidders). 
 

3.​ Prospective Bidders should be (1) registered with and classified by the Philippine Contractors 
Accreditation Board (PCAB) with PCAB LICENSE: 

(i)​ Classification: General Building 
(ii)​ License Category: at least C and D (less than 15 Million) 

 
4.​ Bidding will be conducted through open competitive bidding procedures using 

non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
5.​ Interested bidders may obtain further information from the Bureau of Soils and Water 

Management and inspect the Bidding Documents at the address given below from Mondays- 
Fridays 8:00-5:00PM (Office hours). 

 
6.​ All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 16.  

 

7.​ The BSWM strictly adheres to the policies stated under the Data Privacy Act 10173 of 2021. 

8.​ The Bureau of Soils and Water Management reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected 
bidder or bidders.  
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9.​ For further information, please refer to: 
 
FRANCE JOSEPHINE C. BAUTISTA 
BAC SECRETARIAT 
BIDS AND AWARDS COMMITTEE SECRETARIAT’S OFFICE 
2ND FLOOR, SRDC BLDG., 
VISAYAS AVE. COR. ELLIPTICAL ROAD, DILIMAN, QUEZON 
CITY TELEFAX NUMBER: +63-2-8273-2474 Loc 3218 
EMAIL ADDRESS: bac@bswm.da.gov.ph WEBSITE: 
www.bswm.gov.ph FB Page: https://www.facebook.com/bswmpms 
 
 

10.​ You may visit the following websites: For downloading of Bidding Documents: PhilGEPS- 
https://notices.philgeps.gov.ph/ , BSWM Website- www.bswm.gov.ph or BSWM 
Procurement Service Facebook Page- https://www.facebook.com/bswmpms  
 

 

 

                                                                    
 

​                                  DENISE A. SOLANO 
​                        BAC Chairperson 
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Section II. Instructions to Bidders 

 
 
Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for bidders to 
prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It also 
provides information on bid submission, eligibility check, opening and evaluation of bids, 
post-qualification, and on the award of contract. 
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1.​ Scope of Bid 
 

The Procuring Entity, Bureau of Soils and Water Management invites Bids for the 
Negotiated Procurement - Two Failed Bidding - Design and Build of R4D Building 
Construction of NSWRRDC HighPEZ R4D Research Facility at Dalwangan, 
Malaybalay City, Bukidnon- IB No. BSWM NP 2025-07-005. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 
2.​ Funding Information 
 

2.1.​ The GOP through the source of funding as indicated below for the Trust-BAR 
Funded for CY 2024 in the amount of Three Million Pesos (Php 
3,000,000.00). 

 
2.2.​ The source of funding is: 

 
[If an early procurement activity, select one and delete others:] 
 
a.​ NGA, the National Expenditure Program. 

 
b.​ GOCC and GFIs, the proposed Corporate Operating Budget. 
 
c.​ LGUs, the proposed Local Expenditure Program.  
 
[If not an early procurement activity, select one and delete others:] 
 
a.​ NGA, the General Appropriations Act or Special Appropriations. 

 
b.​ GOCC and GFIs, the Corporate Operating Budget. 
 
c.​ LGUs, the Annual or Supplemental Budget, as approved by the 

Sanggunian.  
 
3.​ Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
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Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the conditions 
for this Project, such as  the location and the nature of the work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric power 
and access roads; and (d) other factors that may affect the cost, duration and execution 
or implementation of the contract, project, or work and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents. 

 
4.​ Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 
9184 or other integrity violations in competing for the Project. 
 

5.​ Eligible Bidders  
 

5.1.​ Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2.​ The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3.​ For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4.​ The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 
the 2016 IRR of RA No. 9184.   

  
6.​ Origin of Associated Goods  
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There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the 
UN. 

 
7.​ Subcontracts 
 

7.1.​ The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.  

 
​ ​ The Procuring Entity has prescribed that: 

[Select one, delete other/s] 
 

a.​ Subcontracting is allowed. The portions of the Project and the 
maximum percentage allowed to be subcontracted are indicated in 
the BDS, which shall not exceed fifty percent (50%) of the 
contracted Works. 
 

b.​ Subcontracting is not allowed. 
 

7.1.​ [If Procuring Entity has determined that subcontracting is allowed during the 
bidding , state:] The Bidder must submit together with its Bid the 
documentary requirements of the subcontractor(s) complying with the 
eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of 
the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.   
 

7.2.​ [If subcontracting is allowed during the contract implementation stage, state:] 
The Supplier may identify its subcontractor during the contract 
implementation stage.  Subcontractors identified during the bidding may be 
changed during the implementation of this Contract.  Subcontractors must 
submit the documentary requirements under Section 23.1 of the 2016 revised 
IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB 
Clause 5 to the implementing or end-user unit.   
 

7.3.​ Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract.  The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants, 
or workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

 
8.​ Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 
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9.​ Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any 
part of the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   
 

10.​ Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1.​ The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2.​ If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the 
equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines.  For Contracting Parties to the Apostille Convention, only the 
translated documents shall be authenticated through an apostille pursuant to 
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 
shall govern, for purposes of interpretation of the bid. 
 

10.3.​ A valid special PCAB License in case of Joint Ventures, and registration for 
the type and cost of the contract for this Project. Any additional type of 
Contractor license or permit shall be indicated in the BDS. 
 

10.4.​ A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
bid, with their complete qualification and experience data shall be provided.  
These key personnel must meet the required minimum years of experience set 
in the BDS. 
 

10.5.​ A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11.​ Documents Comprising the Bid: Financial Component 
 

11.1.​ The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
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11.2.​ Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3.​ For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12.​ Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13.​ Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 
Price Escalation guidelines.   

 
14.​ Bid and Payment Currencies 
 

14.1.​ Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2.​ Payment of the contract price shall be made in: 
 
[Select one, delete other/s] 
 

a.​ Philippine Pesos. 
 

b.​ [indicate currency if procurement involves a foreign-denominated bid as 
allowed by the Procuring Entity, which shall be tradeable or acceptable 
by the BSP.] 

 
15.​ Bid Security  
 

15.1.​ The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BDS. 
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15.2.​ The Bid and bid security shall be valid until [indicate date]. Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

  
16.​ Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified. 
 

17.​ Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 
18.​ Opening and Preliminary Examination of Bids  
 

18.1.​ The BAC shall open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders’ representatives who are 
present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA 
No. 9184 shall prevail.  
 

18.2.​ The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19.​ Detailed Evaluation and Comparison of Bids  
 

19.1.​ The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 
of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
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19.2.​ If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity.  Bid Security as 
required by ITB Clause 15 shall be submitted for each contract (lot) 
separately.  
 

19.3.​ In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 
all the lots participated in by the prospective Bidder. 

​  
20.​ Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  
21.​ Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the 
BDS. 
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Section III. Bid Data Sheet 
 

 
Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in detail, 
information, or requirements included in the ITB found in Section II, which are specific to each 
procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information in 
relation to corresponding clauses in the ITB and has to be prepared for each specific procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to the 
circumstances of the Procuring Entity, the processing of the procurement, and the bid evaluation 
criteria that will apply to the Bids.  In preparing the BDS, the following aspects should be checked: 
 

a.​ Information that specifies and complements provisions of the ITB must be incorporated. 
​  

b.​ Amendments and/or supplements, if any, to provisions of the ITB as necessitated by the 
circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.1 Eligible Bidders 
 
The eligibility requirements for Design and Build infrastructure projects shall comply 
with the applicable provisions of Sections 23 to 24 of IRR. 
 
The prospective bidder shall submit all the required Class “A” and Class “B” 
documents for infrastructure projects and the following:  
 
I. Class “A” Documents (Legal, Technical and Financial Documents) and Class 
“B” Documents  
 
a) relevant statements of all on-going, completed, awarded but not yet started 
design/design and build related contracts, curriculum vitae of key staff, partners 
or principal officers; and  
 
b) valid licenses issued by the Professional Regulatory Commission (PRC) for design 
professionals of the largest contract/latest submitted project 
 
II. Eligibility Criteria  
 
a) The eligibility of design and build contractors shall be based on the legal, technical 
and financial requirements abovementioned. In the technical requirements, the design 
and build contractor (as solo or in joint venture/consortia) should be able to comply 
with the experience requirement under the IRR of R.A. 9184, where one of the parties 
(in a joint venture/consortia) should have at least one similar project, both in design 
and construction, with at least 50% of the cost of the ABC.  
 
b) If the bidder has no experience in design and build projects on its own it may enter 
into subcontracting, partnerships, or joint venture with design or engineering firms for 
the design portion of the contract.  
 
c) The relevant provisions under Section 23.4.2 of the IRR of R.A, 9184 on eligibility 
requirements shall be observed, with exceptions. 
 
NOTE: Please refer to Annex G of RA 9184 

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work. 

●​ Contracts on Design and Build or Build of Office Building  
●​ The Bidder must have an experience of having completed a Single 

Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC. 

○​ SLCC shall be supported by  any of the following: 
●​ Constructor’s Performance Evaluation System 

(CPES) (if applicable); or   
●​ Final Acceptance (with at least satisfactory 

performance rating to be presented/verified during 
Post Qualification process 
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7.1 Subcontracting is allowed.  
 
which shall not exceed fifty percent (50%) of the contracted Works. 
Portion for subcontracting- Design 
 
If the bidder has no experience in design and build projects on its own it may enter 
into subcontracting, partnerships, or joint ventures with design or engineering firms 
for the design portion of the contract.  
 

10 a.​ Documents Comprising the Bid: Eligibility and Technical 
Components 
 
In the submission of bids, the first envelope (Technical Proposal) shall contain 
all the required documents for infrastructure projects under Section 25.2(b) of 
the IRR of R.A 9184 and the following additional documents per Annex G of 
the 2016 Revised IRR: 
 
Section 25. Submission and Receipt of Bids 
Section 25.2. The first envelope shall contain the following technical 
information/documents, at the least: 
 
b) For the procurement of Infrastructure Projects: 

i.​ PhilGEPS Certificate of Registration and membership in accordance with 
Section 8.5.2 of this IRR. For procurement to be performed overseas, it 
shall be subject to the Guidelines to be issued by the GPPB.(a)  

ii.​ PCAB License and Registration, in case of JV;65  
iii.​ Statement of all Ongoing Government and Private Contracts; and 

a.​ relevant statements of all on-going, completed, awarded but not 
yet started design/design and build related contracts, curriculum 
vitae of key staff, partners or principal officers; 

iv.​ Statement of SLCC;  
v.​ NFCC Computation;  
vi.​ JVA, if applicable;  
vii.​ Bid security in the prescribed form, amount and validity period;  
viii.​Project Requirements, which shall include the following:  

a.​ (1) Organizational chart for the contract to be bid;  
b.​ (2) List of contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete qualification and 
experience data;  

c.​ (3) List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be; and  

The following additional documents per Item 10 of Annex G of the 2016 Revised 
IRR: 

a.​ Preliminary Conceptual Design Plans 
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b.​ Design and construction methods 
c.​ List of design and construction personnel, to be assigned to the contract 

to be bid, with their complete qualification and experience data 
d.​ Value engineering analysis of design and construction method;  

 
Additional requirement of the BSWM: 

a.​ Certificate of Site Inspection 

Site Inspection Schedule: until August 1, 2025, 2:00PM at the BSWM 
NSWRRDC-HIGHPEZ. 

 
Important note: Certificate of Site Inspection issued from the previous 

bidding will be accepted. 

10.3 A valid special PCAB License in case of Joint Ventures 

10.4 The key personnel must meet the required minimum years of experience set below: 

  

Key Personnel  Description  
Years of experience 

required (in the role) 

Designer (2)   1 Licensed Architect  at least Three (3) years 

1 Civil Engineer  at least Three (3) years 

Project Manager  
(1)  

Must be a Licensed 
Architect or Civil Engineer  

at least Three (3) years 

Site Engineer (1)  Must be a Licensed Civil 
Engineer  

at least Three (3) years 

 
NOTE: Prospective bidders shall attach/submit the resume of the above 
professional key personnel. Said key personnel shall possess and submit 
together with their resume, their valid license for the practice of engineering 
issued by the Professional Regulations Commission (PRC). 

10.5 The list of equipment which is owned, leased, and/or purchased agreement to be​
utilized for the project shall be, and to be supported with proof of ownership, ​
purchase agreement and certification of availability from the equipment ​
lessor/vendor for the duration of the project: 
 

●​ Concrete Mixer 
●​ Backhoe or Loader 
●​ Welding Machine 
●​ Generator Set 

11 a.​ Documents Comprising the Bid: Financial Component 
 
The second envelope (Financial Proposal) shall contain all the required 
documents for infrastructure projects under Section 25.3 of the IRR of R.A 9184 
and the following additional documents:  
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I.​ Lump sum bid prices, which shall include the detailed engineering cost, 

in the prescribed Bid Form;  
II.​ Detailed estimates including a summary sheet indicating the unit prices 

of construction materials, labor rates and equipment rentals used in 
coming up with the bid; and  

III.​ Cash flow by the quarter and payments schedule. 

12 N/A 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

a.​ The amount of not less (2%) of ABC, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 
 

b.​ The amount of not less than (5%) of ABC if bid security is in Surety Bond. 
 

NOTE: Bidders SHALL use the ATTACHED BSWM template of Bid 
Securing Declaration. 
Other forms of Bid Securing Declaration will NOT BE ACCEPTED and 
SHALL BE RATED “FAILED”. 

19 Detailed Evaluation and Comparison of Bids 
 
For the detailed evaluation of the design and build proposals a two-step procedure 
shall be adopted by the BAC, which may be undertaken with the assistance of the 
Design and Build Committee 
 
First-Step Procedure: 
The first step of the evaluation shall involve the review of the preliminary conceptual 
designs and track record submitted by the contractor as indicated in the Bidding 
Documents using a nondiscretionary “pass/fail” criteria that involve compliance with 
the following requirements: 
 

a) Adherence of preliminary design plans to the required performance 
specifications and parameters and degree of details; 
 
b) Concept of approach and methodology for detailed engineering, design and 
construction with emphasis on the clarity, feasibility, innovativeness and 
comprehensiveness of the plan approach, and the quality of interpretation of 
project problems, risks, and suggested solutions;  
 
c) Quality of personnel to be assigned to the project which covers suitability of 
key staff to perform the duties of the particular assignments and general 
qualifications and competence including education and training of the key staff; 

 
Second-Step Procedure:  

 
Only those bids that passed the above criteria shall be subjected to the second step of 
evaluation. The BAC shall open the financial proposal of each “passed” bidder and 
shall evaluate it using non-discretionary criteria - including arithmetical corrections 
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for computational errors - as stated in the Bidding Documents, and thus determine 
the correct total calculated bid prices.  
 
The BAC shall automatically disqualify any total calculated bid price which exceeds 
the ABC. The total calculated bid prices (not exceeding the ABC) shall be ranked, in 
ascending order, from lowest to highest. The bid with the lowest total calculated bid 
price shall be identified as the Lowest Calculated Bid (LCB). 

 

20 Post Qualification 
 
Within five (5) calendar days from receipt by the bidder of the notice from the 
BAC that the bidder has the Lowest Calculated Bid or Highest Rated Bid, the 
bidder shall submit to the BAC its latest Latest income and business tax returns 
filed and paid through the BIR Electronic Filing and Payment System (eFPS).  

 

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the bidder for award. 

 

●​ Verification of PCAB License 

21 
 

Refer to Section 97.3 of RA 9184 
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Section IV. General Conditions of Contract 
 

 
Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the Special 
Conditions of Contract in Section V and other documents listed therein, should be a complete 
document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters affecting 
the risks, rights, and obligations of the parties under the contract are included in the GCC and 
Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through the 
Special Conditions of Contract.  
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1.​ Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were issued 
after the effectivity of the said amendment.   
  

2.​ Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3.​ Possession of Site 

 
3.1​ The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify 
such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 
 

3.2​ If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contract time to address such delay may be addressed 
through contract extension provided under Annex “E” of the 2016 revised IRR 
of RA No. 9184. 

 
4.​ The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
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5.​ Performance Security 
 

5.1.​ Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2.​ The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract. 

  
6.​ Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7.​ Warranty  
 

7.1.​ In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 
and perpetually disqualify it from participating in any public bidding. All 
payables of the GOP in his favor shall be offset to recover the costs. 

 
7.2.​ The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 
the warranty is found in the SCC. 

 
8.​ Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9.​ Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10.​ Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11.​ Program of Work 
 

11.1.​ The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2.​ The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

 
12.​ Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13.​ Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 
14.​ Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall not 
be included for payment. 
 

15.​ Operating and Maintenance Manuals 
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15.1.​ If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals  as specified in the SCC. 
 

15.2.​ If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 
Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC found in 
Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring Entity’s 
country, the sector, and the Works procured.  In preparing this Section, the following aspects should 
be checked: 
 

a.​ Information that complements provisions of the GCC must be incorporated. 
 

b.​ Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of the 
provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

1 Scope of the Contract 
 
1.​ No works shall commence unless the contractor has submitted the 

required documentary requirements and the procuring entity has 
given written approval. Work execution shall be in accordance with 
reviewed and approved documents. 

2.​ The contractor shall be responsible for obtaining all necessary 
information as to risks, contingencies and other circumstances which may 
affect the works and shall prepare and submit all necessary documents 
specified by the procuring entity to meet all regulatory approvals as 
specified in the contract documents. 

3.​ The Contractor shall submit a detailed program of work within 
fourteen (14) calendar days after the issuance of the Notice to 
Proceed for approval by the procuring entity that shall include, among 
others:  

i. The order in which it intends to carry out the work including 
anticipated timing for each stage of design/detailed engineering and 
construction;  

ii. Periods for review of specific outputs and any other submissions 
and approvals;  

iii. Sequence of timing for inspections and tests as specified in the 
contract documents;  

iv. General description of the design and construction methods to be 
adopted;  

v. Number and names of personnel to be assigned for each stage of the 
work;  

vi. List of equipment required on site for each major stage of the work; 
and  

vii. Description of the quality control system to be utilized for the 
project.  

4.​ Any errors, omissions, inconsistencies, inadequacies or failure submitted 
by the contractor that do not comply with the requirements shall be 
rectified, resubmitted and reviewed at the contractor’s cost. If the 
Contractor wishes to modify any design or document which has been 
previously submitted, reviewed and approved, the contractor shall notify 
the procuring entity within a reasonable period of time and shall shoulder 
the cost of such changes.  

5.​ As a rule, changes in design and construction requirements shall be 
limited only to those that have not been anticipated in the contract 
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documents prior to contract signing and approval. The following 
guidelines shall govern approval for change or variation orders 

2 [If different dates are specified for completion of the Works by section, i.e. 
“sectional completion,” these dates should be listed here.] 

4.1 Possession of Site 
3.1​ The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay 
or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring 
Entity’s Representative shall give the Contractor a Contract Time Extension 
and certify such sum as fair to cover the cost incurred, which sum shall be 
paid by Procuring Entity. 

 
3.2​ If possession of a portion is not given by the above date, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 
The contractor shall secure full possession of the site from the Site Owner 
through the Procuring Entity after final approval of design. 

6 The site investigation reports are: [list here the required site investigation reports.] 

7.2 Warranty against Structural Defects/Failures 
 
All design and build projects shall have a minimum Defects Liability 
Period of one (1) year after contract completion or as provided for in the 
contract documents. This is without prejudice, however, to the liabilities 
imposed upon the engineer/architect who drew up the plans and 
specification for a building sanctioned under Article 1723 of the New Civil 
Code of the Philippines 
 
Fifteen (15) years. 
 

10 [Select one, delete the other:] 
 

a.​ Dayworks are applicable at the rate shown in the Contractor’s original Bid. 
 

b.​ No dayworks are applicable to the contract. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within 14 days of delivery of the Notice of Award. 
 

11.2 The amount to be withheld for late submission of an updated Program of Work is 
1% of the Contract Price 

13 The amount of the advance payment is 15% of the total contract price. 
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14 Materials and equipment delivered on the site but not completely put in place shall 
be included for payment.  
Progress payment is allowed upon submission of Work accomplished. 
Materials and equipment delivered on the site but not completely put in place 
shall not be included for payment 
 

15.1 Operating and Maintenance Manuals 
If required, the Contractor will provide “as built” Drawings and/or operating and 
maintenance manuals  as specified in the SCC. 
 
If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated in 
the SCC from payments due to the Contractor. 
 
The date by which operating and maintenance manuals are required shall be 
submitted prior to final payment. 
 
The date by which “as built” drawings are required is [date]. 
“As built” drawings shall be submitted 15 calendar days after 100% 
Completion of Works. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is [amount in local 
currency] 1% of the Contract Price 
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Section VI. Specifications 
 

 
Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 
competitively to the requirements of the Procuring Entity without qualifying or conditioning their Bids.  In 
the context of international competitive bidding, the specifications must be drafted to permit the widest 
possible competition and, at the same time, present a clear statement of the required standards of 
workmanship, materials, and performance of the goods and services to be procured.  Only if this is done will 
the objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should require that all 
goods and materials to be incorporated in the Works be new, unused, of the most recent or current models, 
and incorporate all recent improvements in design and materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use of metric units is 
mandatory.  Most specifications are normally written specially by the Procuring Entity or its representative to 
suit the Works at hand.  There is no standard set of Specifications for universal application in all sectors in all 
regions, but there are established principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as highways, ports, railways, urban housing, irrigation, and water supply, in the same 
country or region where similar conditions prevail. The General Specifications should cover all classes of 
workmanship, materials, and equipment commonly involved in construction, although not necessarily to be 
used in a particular Works Contract.  Deletions or addenda should then adapt the General Specifications to 
the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the specification of 
standards for goods, materials, and workmanship, recognized international standards should be used as much 
as possible.  Where other particular standards are used, whether national standards or other standards, the 
specifications should state that goods, materials, and workmanship that meet other authoritative standards, 
and which ensure substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the goods and 
materials to be furnished, and work performed or tested, the provisions of the latest current edition or 
revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the 
Contract.  Where such standards and codes are national, or relate to a particular country or region, other 
authoritative standards that ensure a substantially equal or higher quality than the standards and codes 
specified will be accepted subject to the Procuring Entity’s Representative’s prior review and written 
consent.  Differences between the standards specified and the proposed alternative standards shall be fully 
described in writing by the Contractor and submitted to the Procuring Entity’s Representative at least 
twenty-eight (28) days prior to the date when the Contractor desires the Procuring Entity’s Representative’s 
consent.  In the event the Procuring Entity’s Representative determines that such proposed deviations do not 
ensure substantially equal or higher quality, the Contractor shall comply with the standards specified in the 
documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting the Bidding 
Documents.  They should not be included in the final Bidding Documents. 
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TERMS OF REFERENCE AND CONDITIONS 

Design and Build of NSWRRDC-HighPEZ R4D Facility 
at Dalwangan, Malaybalay City, Bukidnon 

 
I.​ PROJECT DESCRIPTION 

 
The establishment of the NSWRRDC-HIGHPEZ R4D Facility in Dalwangan, 

Malaybalay City, Bukidnon, is a project of the Bureau of Soils and Water Management, 
funded by the DA-Bureau of Agricultural Research. The project aims to establish an R4D 
Facility that will provide the best possible services to its clients. The building will be a 
single-story structure with a floor area of approximately 150 square meters, and the 
project period allotment is ninety (90) Calendar Days.  

 
The project shall be executed through a Design and Build scheme, wherein the 

winning bidder will conduct a comprehensive study, Detailed Engineering Design, and a 
bill of materials for implementation. Professional services are being sought in 
connection with the project. These services will include designs in the following 
disciplines: Architectural, Civil/Structural, Mechanical, Electrical/Electronics, Plumbing 
and Sanitary, and Fire Protection. These are preliminary requirements prior to the 
bidding of the actual building construction, following the existing government 
procurement law. 

 
II.​ CONCEPTUAL DESIGN 

The following are the broad ideas for the establishment of the R4D project: 
 
a.​ Floor area of 150 square meters; 

b.​ Entrance: provided with PWD ramp and handrails compliant to Office of Building 

Officials of Malaybalay City, in accordance with accessibility standards. 

c.​ Main Door: Double glass door with butterfly-type mechanism; facing to west; 

d.​ Exit Door: Single wooden door; facing to  north; 

e.​ Comfort Room Door: Made of PVC Bathroom door with door knob set and latch pad 

lock set; 

f.​ Interior Divisions: Constructed with concrete, especially in the comfort room, 

kitchen, and designated room for the center chief, including the comfort room inside; 

g.​ Pantry: Installed with stainless sink (double-bowl) with tile and a single-lever 

faucet, connected to the water supply and drainage system; with exhaust; with 

window; 

h.​ Flooring: glaze floor tile with grout applied; 

i.​ Ceiling: Built to standard height or at least 10 ft/3 meters and smoothly finished 

with insulation at least 30 cm from roof; 

j.​ Roof: Double howe truss equipped with gutters connected to a downspout going to 

catch-basin; 
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k.​ Comfort Rooms (Male and Female): Must follow standard measurements as 

required by the Office of the Building Officials of Malaybalay City. Equipped with 

PWD-standard handrails; 

l.​ Comfort Room Flooring: Installed with non-slip tiles;  

m.​ Comfort Room Walls: finished with smooth tiles up to at least 1.5 meters in height; 

n.​ Comfort Room Fixtures: Equipped with single-lever faucet, toilet bowl, urinal for 

male and  fittings connected to a septic tank. Lavatories and drainage pipes installed 

separately from the toilet bowls. Three comfort rooms; (i.e. 1 for Male, 1 for Female 

and 1 for Center Chief Room) 

o.​ Pathway: Measurements follow the standards of the Office of the Building Official 

(OBO), with smooth flooring. 

p.​ Windows: Tinted sliding glass window with grills. 

q.​ Plant Box - outside, side by  side of the building. 

r.​ Building construction must comply with the building standards set by the Office of 

the Building Officials (OBO) of Malaybalay City, Bukidnon. 

s.​ Concept Design with reference to attached Design. 

t.​ Proposed Method of Building Construction 
 

1.​ Concrete and Reinforced Concrete Works  
  

a.​ Formwork Installation: Setting up forms or frameworks to shape and 
support the concrete until it sets and gains strength. 

b.​ Concrete Mixing and Pouring: Combining cement, aggregates, and 
water to create concrete, which is then poured into the formwork.  

c.​ Reinforcement Placement: Positioning steel bars or mesh within the 
formwork to provide additional strength and support to the concrete. 

d.​ Finishing: Smoothing and finishing the surface of the concrete after it 
has been poured and set to achieve the desired texture and 
appearance.  

e.​ Curing: Ensuring proper hydration and temperature control of the 
concrete to promote optimal strength development and prevent 
cracking.  
 

2.​ Masonry Works  
  

b.​ Materials: Utilizing locally sourced materials such as concrete hollow 
blocks (CHB) and appropriate cement mortar  

c.​ Erection: Precisely laying and aligning concrete hollow blocks (CHB) with 
cement mortar to construct walls, partitions, and structural elements, 
ensuring compliance with engineering specifications and local building 
codes. 

d.​ Scaffolding: Erecting stable and secure scaffolding to facilitate safe and 
efficient access to higher work areas and ensure worker safety during 
masonry operations.  
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III.​ PERFORMANCE SPECIFICATIONS AND PARAMETERS 
 

●​ Scope of works 
 

�​ Architectural Design 
 

a.​ Site inspection, measurement, and verification of utilities to be reflected on 

plans; 

b.​ Site Survey and Documentation 

i.​ Conduct a comprehensive site survey on May 26-30, 2025, to 
obtain accurate measurements and detailed documentation of all 
existing buildings within the BSWM NSWRRDC-HIGHPEZ.  

c.​ Structural Analysis for Design of Main Structure and Foundation (Assuming 

isolated footing or mat foundation is to be used); 

d.​ Site survey duly signed by licensed Geodetic Engineer; 

e.​ Preparation of Engineering Design (Structural, Electrical, Electronics, 

Mechanical, Plumbing, and Fire Protection, ) with Detailed Cost Estimate and 

Program of Works; 

f.​ Preparation of Architectural Design: 3D model/views of building, 

sections/interior spaces (2 views per room at most); 

g.​ Updated/Revised Construction plans (2 sets each) if there will be revisions 

per End User, City Hall/LGU, and/or DPWH review and comments; 

h.​ Preparation of documents regarding design for Building Permit Application 
(e.g., Signed and Sealed Architectural & Engineering Design).  
 

�​ Processing of Necessary Plans and Permits 
 

a.​ The contractor shall also process the necessary permits and coordinate 
with relevant agencies to obtain approvals in a timely manner. 

b.​ Develop the necessary as-built plan in the following disciplines, as 
required for the processing of building and occupancy permits. All plans 
shall be duly signed and sealed by licensed professionals per the 
Professional Regulation Commission (PRC), and may include but are not 
limited to: 

3.1.1​ Architectural Plan 
 

3.1.2​ Civil/Structural Plan 
 

3.1.3​ Electrical Plan 
 

3.1.4​ Plumbing/Sanitary Plan 
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3.1.5​ Mechanical Plan 

 
3.1.6​ Electronics Plan 

 
3.1.7​ Geodetic Plan 

 
c.​ Ensure that all plans are in accordance with the standards set by the 

National Building Code of the Philippines and the Malaybalay City 
government. 

3.1.8​ Processing of Building Permit and Certificate of 
Occupancy 

 
3.1.9​ Prepare all necessary forms and documents required 

for the permit application. 

3.1.10​ Submit plans and documents to the Malaybalay City 
Office of the Building Official (OBO). 

3.1.11​ Coordinate with concerned agencies and ensure 
timely compliance with regulatory requirements. 

 
d.​ Secure the following documents: 

 
3.1.12​ ​Building Permit 

 
3.1.13​ ​All permits must be supported by signed and sealed 

​ plans by licensed professionals under the ​
​ Professional Regulation Commission (PRC). 

3.1.14​ ​Fire Safety Inspection Certificate from the Bureau of 
​ Fire Protection 

 
3.1.15​ ​Certificate of Occupancy 

 
3.1.16​ The Contractor shall provide regular updates and 

progress reports to BSWM, documenting the status 
of each permit application, submission timelines, 
agency feedback, and expected approval schedules. 

 
e.​ Compliance with the following:  

 
3.1.17​ Safety Compliance: All electrical components and 

installations must adhere to the Philippine Electrical 
Code (PEC) standards for the single-story building. 

3.1.18​ Structural Compliance: The construction materials, 
installation of water supply and drainage pipes must 
comply with the National Building Code of the 

39 

 



 

Philippines and the Structural Code of the 
Philippines to ensure stability and durability. 

3.1.19​ Fire and Electrical Safety: The system must meet the 
safety requirements of NFPA 70 (National Electrical 
Code), the Revised Fire Code of the Philippines (RA 
9514), and the Philippine Electrical Code (PEC) to 
mitigate fire and electrical hazards. 

 
 

●​ GENERAL REQUIREMENTS  
 

a.​ Professionals  
     i. The contractor shall provide Key Personnel (Designer, Project Manager, and 
Site Engineer) with the following required:  

 
 

 
b.​ The Contractor shall provide the materials, tools, safety equipment, labor and 

other necessary services capable of producing the required quality and quantity 
of work to complete the project.  

i.​ The contractor shall be responsible for the security of all materials and 
equipment before and during project implementation. Materials shall be 
carefully handled, properly stored, and defective items shall be replaced 
without additional cost to Bureau of Soils and Water Management.  

ii.​ All workmanship shall be of good quality and performed in accordance 
with industry standards.  

c.​ The contractor shall provide necessary plans, schedules, and drawings needed 
for the completion of the project.  
 

d.​ The contractor shall assign personnel to attend all project meetings and prepare 
project status reports. The personnel to be assigned must be professional with 
the necessary technical skills and experience such as site Engineer or project 
Engineer.  

e.​ Project status reports shall contain the following documents: (1) site photos 
(before and after construction); (2) work around/ alternative solution or 
variation of scope recommendations (if necessary); and (3) any other requested 
relevant information required to report the progress of performance.  
 

f.​ The contractor shall always keep the work area free from the accumulation of 
construction debris/scraps/waste materials. Ensure that all the areas covered in 
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Key Personnel   Description  
Years of experience 

required 

Designer (1)   Must be a Licensed Architect or 
Civil Engineer  

at least 3 years 

Project Manager (1)  Must be a Licensed Architect or 
Civil Engineer 

at least 3 years 

Site Engineer (1)  Must be a Licensed Civil Engineer  at least 3 years 



 

the statement of work shall be left in a condition that is acceptable to the 
NSWRRDC-HIGHPEZ personnel.  
 

g.​ The contractor shall not conduct any work that is beyond this statement of work 
unless directed or approved in writing by the BSWM director. Any work done by 
the contractor beyond this statement of work and specifications without 
direction from the authorities will be at the contractor’s own risk and at no cost 
to the BSWM-HIGHPEZ.  

  
h.​ The BSWM-HIGHPEZ may, at any time, make changes to the project scope by 

altering, adding to, or deducting from the work based on written instructions 
and approved Variation Orders without invalidating the contract and in 
accordance with government procurement guidelines and accounting rules.  

  
i.​ The contractor shall submit the final as-built plans after the completion of the 

project. 
 

j.​ The contractor shall provide a licensed Civil Engineer other than the hired Civil 
Engineer for this project to inspect the work accomplished by the contractor for 
the processing of payment. 
 

 
IV.​ PRELIMINARY SURVEY AND MAPPING 

 
​ The BSWM, NSWRRDC-HIGHPEZ, designated a lot of no less than 150 square 
meters for the establishment of the R4D facility building. The contractor is required 
to conduct a site survey to verify the current condition of the site and identify 
potential issues that may affect project implementation. 

 
V.​ PRELIMINARY INVESTIGATION 

 
a.​ Site Clearing: Removing vegetation, debris, and any existing structures to prepare the 

site for construction activities.  
b.​ Excavation: Digging and moving earth to create foundations, trenches, and other 

necessary landforms. iii. Grading: Leveling and shaping the ground to ensure proper 
drainage and a stable base for construction.  

c.​ Site Access and Safety: Creating and maintaining access routes, safety barriers, and 
signage to facilitate safe and efficient construction operations.  

 
VI.​ UTILITY LOCATIONS 

 
Use of Utilities 
-​ The site is equipped with essential utilities for use during the construction of the 

building, including temporary housing, water supply, and access road.  Electricity is 
also available; however, while all other utilities are provided at no additional cost, 
the contractor is responsible for covering the cost of electricity consumption 
throughout the construction period. The contractor is also required to provide their 
own temporary or portable comfort room (CR). 
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VII.​ APPROVED BUDGET FOR THE CONTRACT 
 

The total approved budget for the contract (“ABC”) for this procurement is 
Three Million Pesos (Php 3,000,000.00). 

 
 

●​ TERMS OF PAYMENT 
 

The BSWM shall pay the contracted service provider after the completion of the 
actual services rendered and upon receipt of the billing statement, Statement of 
Work Accomplished (SWA), and other documents required for processing the 
payment. Progress billing may be allowed upon the contractor's request, subject to 
government procurement and accounting rules. 

 

Payment Requirement 
Percentage to 
the Contract 

Actual Amount 

 

�​ Mobilization Fee 
(Upon the issuance 
of the Notice to 
Proceed) 

15% PhP 450,000.00 

First Payment/Down 
Payment 

Accomplishment of 
approval: 

  
�​ DED   
�​ BOQ   
�​ PERT-CPM; 
�​ Bar Chart; 
�​ S-Curve; 
�​ Cash Flow Schedule;  

15% PhP 450,000.00 

Progress Billing (2nd 
Payment) 

�​ Manpower and 
Equipment 
Utilization Schedule  

�​ Upon Processing of 
the /building Permit 

�​ Statement of Work 
Accomplishment 
Report 

�​ Progress Report 
�​ 40% Progress 

Completion 
 

15% PhP 450,000.00 

Progress Billing (3rd 
Payment) 

�​ Statement of Work 
Accomplishment 
Report 

30% PhP 900,000.00 
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Payment Requirement 
Percentage to 
the Contract 

Actual Amount 

�​ Progress Report 
�​ 75% Progress 

Completion 
 

Progress Billing (Last 
Payment) 

�​ Statement of Work 
Accomplishment 
Report 

�​ Progress Report 
�​ 100% Progress 

Completion 
 

15% PhP 450,000.00 

Progress Billing 
(Retention) 

�​ Upon the Turn Over 
�​ Inspection and 

Acceptance by the 
End User 

 

10% PhP 300,000.00 

TOTAL 100% PhP 3,000,000.00 

 
 
 
 

VIII.​ PROPOSED DESIGN AND CONSTRUCTION SCHEDULE 
 

Activities Duration 

1.​ Design (DED, Detailed Cost Estimate, POW, 
construction schedule and S-curve, PERT-CPM ) 

-​ Design per coordination with BSWM 
-​ May include meeting and revision of design 

15 calendar days from receipt of NTP 

2.​ Approval of Design by BSWM   10 calendar days 

3.​ Pre-Construction Meeting and other activities 
prior to construction 

5 calendar days from Approval of 
Design by BSWM 

4.​ Construction 60 calendar days from 
Pre-Construction Meeting 

 
 

 
IX.​ MINIMUM REQUIREMENTS FOR A CONSTRUCTION SAFETY AND HEALTH PROGRAM 

FOR THE PROJECT 
 

�​ General Safety within Construction Premises 
 

a.​ The provision for personal protective equipment, danger signs, 
barricades, and safety instructions for workers, employees, the public, 
and visitors. 
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�​ Personal Protective Equipment 

 
a.​ The Contractor shall provide adequate and approved type of protective 

equipment (hard hats, safety glasses with side shields, rubber boots). 
Workers within the construction project site shall be required to wear 
the necessary Personal Protective Equipment (PPE) at all times. 
 

b.​ Construction workers who are working from unguarded surfaces six (6) 
meters or more above grade, temporary or permanent floor platforms, 
scaffolds, or where they are exposed to the possibility of falls, hazardous 
to life or limb, must be provided with safety harnesses and lifelines. 

 
c.​ Specialty construction workers must be provided with special 

equipment, such as specialized goggles or respirators for welders and 
painters or paint applicators, and workers who worked in confined and 
enclosed spaces. 

 
d.​ All other persons who are either authorized or allowed to be at the 

construction site shall wear appropriate PPE. 
 
X.​ RESPONSIBILITIES OF THE END-USER DURING THE PROJECT IMPLEMENTATION.  

 
i.​ The End-User Unit, in coordination with PMU or any duly 

authorized representative, shall inspect the compliance of the 
contractor with the materials and tools delivered in accordance 
with the specifications prior to implementation. 

ii.​ The End-User or any duly authorized representative shall 
supervise the implementation of the project to monitor the 
progress and compliance of the contractor with the specified 
methodologies and safety precautions. 

iii.​ The End-User Unit or its representative shall raise concerns to 
the contractor if there are found poor workmanship, 
non-compliance, or substandard practices are observed during 
implementation. 

iv.​ The End-User Unit or its representative shall provide assistance 
to the contractor throughout the implementation warranty 
period as the need arises. 

v.​ The End-User shall ensure timely feedback and decision-making 
on contractor submissions requiring review, such as variation 
orders, design changes, or material approvals. 

 
XI.​ CONFIDENTIALITY: 

 
             All relevant data, such as plans, diagrams, designs, and other supporting 
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records or materials prepared in the course of the design-and-build shall be the 
property of the Procuring Entity and shall not be used by the Designer/Contractor 
without the prior written approval. Print and electronic copies of such documents 
shall be turned over to the Procuring Entity. In addition, all data and information 
related to the project shall be treated with strict confidentiality, and in no instance 
shall be released or revealed to a third party without the written consent of the 
Procuring Entity. 

45 

 



 

Section VII. Drawings 
 
[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 
attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 
Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a.​ to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared 
efficiently and accurately; and 
 

b.​ when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of 
Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish 
between the different classes of Works, or between Works of the same nature carried out in different locations or in other 
circumstances which may give rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill 
of Quantities, is high.  To facilitate checking by the Entity of the realism of rates quoted by the Bidders, the Daywork 
Schedule should normally comprise the following: 
 

a.​ A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or 
prices are to be inserted by the Bidder, together with a statement of the conditions under which the Contractor 
will be paid for work executed on a daywork basis. 
 

b.​ Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid.  The rate 
to be entered by the Bidder against each basic Daywork item should include the Contractor’s profit, overheads, 
supervision, and other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the 
Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should be provided as a 
provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates budgetary 
approval by avoiding the need to request periodic supplementary approvals as the future need arises.  Where such 
provisional sums or contingency allowances are used, the SCC should state the manner in which they will be used, and 
under whose authority (usually the Procuring Entity’s Representative’s). 
 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should 
be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief 
description.  A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any facilities, amenities, attendance, 
etc., to be provided by the successful Bidder as prime Contractor for the use and convenience of the specialist 
contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to 
quote a sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized representative of 
the Bidder shall affix his signature.  Failure of the authorized representative to sign each and every page of the Bill of 
Quantities shall be a cause for rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person 
drafting the Bidding Documents.  They should not be included in the final documents. 
 

 
 

47 

 



 

Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but shall be 
subject to the following:  
 

a.​  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State of 
Calamity or other similar issuances that shall allow the use of alternate documents in lieu 
of the mandated requirements; or 
 

b.​ any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist to 
ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to Section 
30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I.​ TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 
 

Legal Documents 

⬜ (a)​ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 
accordance with Section 8.5.2 of the IRR; 

Technical Documents 

⬜ (b)​ Statement of the prospective bidder of all its ongoing government and private 
contracts, including contracts awarded but not yet started, if any, whether similar or 
not similar in nature and complexity to the contract to be bid; and  

 
a) relevant statements of all on-going, completed, awarded but not yet started 
design/design and build related contracts, curriculum vitae of key staff, partners or 
principal officers; and  
 
b) valid licenses issued by the Professional Regulatory Commission (PRC) for design 
professionals. (a) 
 

(c)​  The eligibility of design and build contractors shall be based on the legal, technical 
and financial requirements abovementioned. In the technical requirements, the design 
and build contractor (as solo or in joint venture/consortia) should be able to comply 
with the experience requirement under the IRR of R.A. 9184, where one of the parties 
(in a joint venture/consortia) should have at least one similar project, both in design 
and construction, with at least 50% of the cost of the ABC.  
 
or 
 
If the bidder has no experience in design and build projects on its own it may enter 
into subcontracting, partnerships, or joint venture with design or engineering firms for 
the design portion of the contract. 

⬜ (d)​ Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 
contract to be bid, except under conditions provided under the rules; and 
 

⬜ (e)​ Special PCAB License in case of Joint Ventures and registration for the type and 
cost of the contract to be bid; and 
 

⬜ (f)​ Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission or original copy of Notarized Bid 
Securing Declaration; and 
 

 (g)​ Project Requirements, which shall include the following: 
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⬜ a.​ Organizational chart for the contract to be bid;  

⬜ b.​ List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be assigned to the contract to be bid, 
with their complete qualification and experience data; 

⬜ c.​ List of contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership or certification 
of availability of equipment from the equipment lessor/vendor for the 
duration of the project, as the case may be; and 
 

 (h)​ Preliminary Conceptual Design Plans in accordance with the degree of details 
specified by the procuring entity 

 (i)​ Design and construction methods; 

 (j)​ List of design and construction personnel, to be assigned to the contract to be bid, 
with their complete qualification and experience data; and 

 (k)​ List of design and construction personnel, to be assigned to the contract to be bid, 
with their complete qualification and experience data; 

⬜ (l)​ Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 
Notarized Secretary’s Certificate in case of a corporation, partnership, or 
cooperative; or Original Special Power of Attorney of all members of the joint 
venture giving full power and authority to its officer to sign the OSS and do acts to 
represent the Bidder. 
 

Financial Documents 

⬜ (m)​ The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (n)​ If applicable, duly signed joint venture agreement (JVA) in accordance with RA 
No. 4566 and its IRR in case the joint venture is already in existence or  
duly notarized statements from all the potential joint venture partners stating that 
they will enter into and abide by the provisions of the JVA in the instance that the 
bid is successful. 
 

II.​ FINANCIAL COMPONENT ENVELOPE 

⬜ (o)​ Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 

⬜ (p)​ Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q)​ Duly accomplished Detailed Estimates Form, including a summary sheet indicating
the unit prices of construction materials, labor rates, and equipment rentals used in
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coming up with the Bid; and 

⬜ (r)​ Cash Flow by Quarter. 

 

​  
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